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AND
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SIGN OFFER (Type or print)

OF
OFFEROR

AMENDMENT NO. DATE

15B. TELEPHONE NO (Include area code) 17. SIGNATURE

(619) 544-3400

15C. CHECK IF REMITTANCE ADDRESS
IS DIFFERENTFROMABOVE - ENTER
SUCH ADDRESS IN SCHEDULE.

18. OFFER DATE

NATIONALSTEEL& SHIPBUILDINGCO.
MSR N00024-92-H-8028
HARBOR DRIVE AT 28TH STREET TIN
SAN DIEGOCA 92186-5278

1. THIS CONTRACTIS A RATED ORDER
UNDER DPAS (15 CFR 700)

2. CONTRACTNO.

N00024-07-C-4415

N00024 8. ADDRESS OFFER TO

See Item 7

9. Sealed offers in original and3 copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if
handcarried, in the depository located in

CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and

Naval Sea Systems Command

conditions contained in this solicitation.
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CALL:
A. NAME (NO COLLECT CALLS)
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Section B - Supplies or Services and Prices

ITEM NO SUPPLIES/SERVICES AMOUNT
0001

CPAF

ACCOMPLISH THE FY07 EXECUTION PLANNING FOR USS GARY (FFG
51) FY08 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

ESTIMATED COST $0.00

MAX AWARD FEE
$0.00

TOTAL EST COST + FEE
$0.00

ITEM NO SUPPLIES/SERVICES AMOUNT
0001AB

CPAF

Fleet Alts (Formerly Title "D" & "F" SHIPALTs) and Repairs

ESTIMATED COST $0.00

MAX AWARD FEE
$0.00

TOTAL EST COST + FEE
$0.00
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ITEM NO SUPPLIES/SERVICES AMOUNT
0001AC

CPAF

Program ALTs (Formerly Title "K" SHIPALTs)

ESTIMATED COST  

MAX AWARD FEE
 

TOTAL EST COST + FEE
 

ACRN AA
CIN: 000000000000000000000000000000

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001AF

COST

FCCOM Support for Fleet Alts (Formerly Title "D" & "F" SHIPALTs) and
Repairs

ESTIMATED COST $0.00

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001AG

COST

FCCOM Support for Program ALTs (Formerly Title "K" SHIPALTs)

ESTIMATED COST $0.00
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ITEM NO SUPPLIES/SERVICES
0002

ACCOMPLISH NON-SCHEDULED REPAIRS AND ALTERATION
REQUIREMENTS BETWEEN CNO SCHEDULED AVAILABILITIES FOR
FFG 7 CLASS SHIPS (HOMEPORTED AND/OR VISITING) SAN DIEGO, CA
SEE SECTION C

ITEM NO SUPPLIES/SERVICES
0003

PROVISIONED ITEMS ORDER (PIO) FOR ITEMS 0001, 0002, AND (IF
EXERCISED) OPTION ITEM(S) 0006-0051, SEE SECTION C

ITEM NO SUPPLIES/SERVICES
0004

DATA FOR ITEMS 0001, 0002, AND (IF EXERCISED) OPTION ITEM(S)
0006-0051, (SEE EXHIBIT A - CDRL(S) ATTACHED).

ITEM NO SUPPLIES/SERVICES
0005

PROVISIONING TECHNICAL DOCUMENTATION (PTD) FOR ITEMS
0001, 0002, AND (IF EXERCISED) OPTION ITEM(S) 0006-0051, and (SEE
EXHIBIT B - CDRL(S) ATTACHED)
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ITEM NO SUPPLIES/SERVICES
0006

RESERVED

ITEM NO SUPPLIES/SERVICES
0007
OPTION

CPAF

ACCOMPLISH THE FY07 EXECUTION PLANNING FOR USS RENTZ (FFG
46) FY08 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0008
OPTION

CPAF

ACCOMPLISH THE FY07 EXECUTION PLANNING FOR USS JARRETT
(FFG 33) FY08 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY
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ITEM NO SUPPLIES/SERVICES
0009
OPTION

CPAF

ACCOMPLISH THE FY08 REPAIR AND ALTERATIONS OF USS GARY
   NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0010
OPTION

CPAF

ACCOMPLISH THE FY08 REPAIR AND ALTERATIONS OF USS RENTZ
   NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0011
OPTION

CPAF

ACCOMPLISH THE FY08 REPAIR AND ALTERATIONS OF USS JARRETT
   NON DRY-DOCKING CNO SCHEDULED AVAILABILITY
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ITEM NO SUPPLIES/SERVICES
0012
OPTION

CPAF

ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS MCCLUSKY
(FFG 41) FY09 DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0013
OPTION

CPAF

ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS
VANDEGRIFT (FFG 48) FY09 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0014
OPTION

CPAF

ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS THACH (FFG
   -DOCKING CNO SCHEDULED AVAILABILITY
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ITEM NO SUPPLIES/SERVICES
0015
OPTION

CPAF

ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS CURTS (FFG
38) FY09 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0016
OPTION

CPAF

ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS
MCCLUSKY (FFG 41) FY09 DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0017
OPTION

CPAF

ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS
VANDEGRIFT (FFG 48) FY09 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0018
OPTION

CPAF

ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS THACH
(FFG 43) FY09 DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0019
OPTION

CPAF

ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS CURTS
(FFG 38) FY09 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0020
OPTION

CPAF

ACCOMPLISH THE FY09 EXECUTION PLANNING FOR USS GARY (FFG
51) FY10 DRY-DOCKING CNO SCHEDULED AVAILABILITY
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ITEM NO SUPPLIES/SERVICES
0021
OPTION

CPAF

ACCOMPLISH THE FY09 EXECUTION PLANNING FOR USS RENTZ (FFG
   N DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0022
OPTION

CPAF

ACCOMPLISH THE FY09 EXECUTION PLANNING FOR USS JARRETT
(FFG 33) FY10 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0023
OPTION

CPAF

ACCOMPLISH THE FY10 REPAIR AND ALTERATIONS OF USS GARY
(FFG 51) FY10 DRY-DOCKING CNO SCHEDULED AVAILABILITY
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ITEM NO SUPPLIES/SERVICES
0024
OPTION

CPAF

ACCOMPLISH THE FY10 REPAIR AND ALTERATIONS OF USS RENTZ
(FFG 46) FY10 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0025
OPTION

CPAF

ACCOMPLISH THE FY10 REPAIR AND ALTERATIONS OF USS JARRETT
(FFG 33) FY10 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0026
OPTION

CPAF

ACCOMPLISH THE FY10 EXECUTION PLANNING FOR USS
VANDEGRIFT (FFG 48) FY11 DRY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0027
OPTION

CPAF

ACCOMPLISH THE FY10 EXECUTION PLANNING FOR USS MCCLUSKY
(FFG 41) FY11 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0028
OPTION

CPAF

ACCOMPLISH THE FY10 EXECUTION PLANNING FOR USS CURTS (FFG
   -DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0029
OPTION

CPAF

ACCOMPLISH THE FY11 REPAIR AND ALTERATIONS OF USS
VANDEGRIFT (     RY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0030
OPTION

CPAF

ACCOMPLISH THE FY11 REPAIR AND ALTERATIONS OF USS
MCCLUSKY (FFG 41) FY11 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0031
OPTION

CPAF

ACCOMPLISH THE FY11 REPAIR AND ALTERATIONS OF USS CURTS
(FFG 38) FY11 DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0032
OPTION

CPAF

ACCOMPLISH THE FY11 EXECUTION PLANNING FOR USS THACH (FFG
   ON-DRY-DOCKING CNO SCHEDULED AVAILABILITY
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ITEM NO SUPPLIES/SERVICES
0033
OPTION

CPAF

ACCOMPLISH THE FY11 EXECUTION PLANNING FOR USS RENTZ (FFG
   N-DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0034
OPTION

CPAF

ACCOMPLISH THE FY11 EXECUTION PLANNING FOR USS GARY (FFG
   ON-DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0035
OPTION

CPAF

ACCOMPLISH THE FY12 EXECUTION PLANNING FOR USS
VANDEGRIFT (FFG 48) FY13 NON-DRY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0036
OPTION

CPAF

ACCOMPLISH THE FY12 REPAIR AND ALTERATIONS OF USS THACH
(FFG 43) FY12 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0037
OPTION

CPAF

ACCOMPLISH THE FY12 REPAIR AND ALTERATIONS OF USS RENTZ
(FFG 46) FY12 NON-DRY-DOCKING CNO SCHEDULED AVAILABILITY

 

ITEM NO SUPPLIES/SERVICES
0038
OPTION

CPAF

ACCOMPLISH THE FY12 REPAIR AND ALTERATIONS OF USS GARY
(FFG 51) FY12 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY
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ITEM NO SUPPLIES/SERVICES
0039
OPTION

CPAF

ACCOMPLISH THE FY13 REPAIR AND ALTERATIONS OF USS
VANDEGRIFT (FFG 48) FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0040
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 EXECUTION PLANNING FOR USS TBD
(FFG TBD) FY07    DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0041
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 EXECUTION PLANNING FOR USS TBD
(FFG TBD) FY07- FY13 DRY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0042
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 EXECUTION PLANNING FOR USS TBD
(FFG TBD) FY07- FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0043
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 EXECUTION PLANNING FOR USS TBD
(FFG TBD) FY07- FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0044
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 EXECUTION PLANNING FOR USS TBD
(FFG TBD) FY07- FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0045
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 EXECUTION PLANNING FOR USS TBD
(FFG TBD) FY07    DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0046
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 REPAIR AND ALTERATIONS OF USS
TBD (FFG TBD)    Y-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0047
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 REPAIR AND ALTERATIONS OF USS
TBD (FFG TBD) FY07- FY13 DRY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0048
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 REPAIR AND ALTERATIONS OF USS
TBD (FFG TBD) FY07- FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0049
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 REPAIR AND ALTERATIONS OF USS
TBD (FFG TBD) FY07- FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

ITEM NO SUPPLIES/SERVICES
0050
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 REPAIR AND ALTERATIONS OF USS
TBD (FFG TBD) FY07- FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  
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ITEM NO SUPPLIES/SERVICES
0051
OPTION

CPAF

ACCOMPLISH THE FY07- FY13 REPAIR AND ALTERATIONS OF USS
TBD (FFG TBD) FY07- FY13 NON DRY-DOCKING CNO SCHEDULED
AVAILABILITY  

NOTE A –EXERCISE OF OPTIONS

By written notice to the Contractor, the Contracting Officer may exercise, if at all, any of the Option Items
identified in Section B and require the Contractor to provide, within the performance period specified in Section F,
the work described in Section C for such Option (s) at the estimated cost and fee set forth in Section B. The
Option(s) may be exercised after the Contractor’s receipt of the Specification Work Package in accordance with the
procedures stated in Section C, but in any event, the Option(s) shall be exercised, if at all, within the time frames
listed in clause FAR 52.217-7, in Section I of this solicitation.

NOTE B - GOVERNMENT RIGHT TO NOT EXERCISE FUTURE OPTIONS

Whether to exercise an option is solely within the Government’s discretion. However, part of the Government’s
decision to exercise an option or options may be based on how well, in the Government’s determination, the
Contractor has been performing the contract. The Government reserves the right to not exercise future option(s) if,
among other reasons, the Contractor’s overall Performance Rating (PR) score is evaluated as:

- “Yellow” for any availability within the first year of contract performance;
- “Green” for any availability within the second year of contract performance; and
- “Purple” for any availability within the third year of contract performance.

NOTE C –PLACE OF PERFORMANCE

All work under this contract is to be performed as follows:

CNO Scheduled availability work will be performed at the Contractors facility in the assigned port unless otherwise
stipulated in the work package.

For continuous maintenance periods including emergent type work and interim availabilities, work may be
performed at either the Contractor’s or Government facility within the ship’s home port, as determined by the ACO.
The Contractor may be required to provide non-scheduled repair support to ships in remote locations.
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Execution planning activities may be performed at the Contractor’s facility or at various Government activities, in
accordance with specification work items.

NOTE D –COST OF MONEY FOR FACILITIES CAPITAL

The Cost of Money for Facilities Capital is not a fee-bearing cost under this contract. However, such amount is included
in the Total Estimated Cost for purpose of the “ LIMITATIONS OF COST” clause of this contract.

NOTE E – INSTRUCTIONS FOR PROPOSING MAXIMUM AWARD FEE

Offerors shall propose a maximum award fee (exclusive of small business incentives) of    
 of the proposed CLIN/Sub-CLIN cost. The Government will NOT permit the “tiering” of profit or fee on

any subcontract. The Government will NOT permit any “profit-on-profit” or “fee-on-fee” on any subcontract. The
only exception to this requirement is a subcontractor awarded a fixed price contract in a competitive environment
where cost and pricing data was not available.

CLAUSES INCORPORATED BY FULL TEXT

LIMITATION OF COST/LIMITATION OF FUNDS (NAVSEA) (SEP 1990)

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22),
as appropriate, shall apply separately and independently to each separately identified estimated cost.

CONTRACT TYPE SUMMARY FOR PAYMENT OFFICE (COST TYPE) (NAVSEA) (FEB 1997)

This entire contract is cost type with the exception of any orders placed under CLIN 0003 PROVISIONED ITEMS
ORDER

DETERMINATION OF FEE

I. AWARD FEE DEFINED

A. Award Fee Evaluation Period

The Contractor may earn an award fee as determined by the Fee Determining Official (FDO). The
Government's purpose in granting an award fee is to encourage and reward superior Contractor effort
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directed toward performance of this contract. The specifics for evaluation are set forth in the following paragraphs:

1. The award fee process consists of two evaluation phases.

- An Award Fee Evaluation Period shall be established on a semi-annual basis, tentatively every six months
beginning at contract award. Each Award Fee Evaluation Period will consist of Phase I and Phase II, as defined by
this clause, which will be evaluated concurrently. The Award Fee Evaluation Period will include all scheduled
availabilities, execution planning, and inter-availability work (i.e. Continuous Maintenance and Emergent
Maintenance) completed within the tentative six month timeframe. Scheduled availabilities, execution planning, and
inter-availability work CLINs will be considered completed sixty (60) days following completion of the work for
that specific CLIN.

- Phase I evaluates the Contractor’s performance in four categories: Management, Technical, Schedule, and Cost.
Phase I also evaluates whether the Contractor met the requirement of using at least two small business
subcontractors for each CNO scheduled availability and the extent to which the Contractor subcontracted to the
special categories of small businesses detailed in Section H clause, “Small Business Subcontracting Requirement.”
Specific Award Fee Pool values will be made available by the ACO after award and/or exercise of option(s).

- All inter-availability work (i.e. Continuous Maintenance and Emergent Maintenance) completed during an
evaluation period shall also be evaluated for award fee purpose concurrently with the execution planning and repair
and alteration CLINs, regardless of when the inter-availability work commenced.

- Phase II evaluates the extent to which the Contractor meets, does not meet, or exceeds the 40% small business
subcontracting requirement described in Section H clause, “Small Business Subcontracting Requirement.” Phase II
covers the Contractor’s subcontracting performance over a range of scheduled availabilities and Inter-availabilities (
to give the Contractor flexibility in meeting the Small Business Subcontracting requirement. The Phase II evaluation
may result in an adjustment to the award fee calculated in Phase I.

2. In the event of discontinuance of the work, the award fee otherwise payable shall be determined in accordance
with the clause of the Special Contract Requirements entitled "AWARD FEE DETERMINATION IN EVENT OF
TERMINATION OR DISCONTINUANCE."

B. Award Fee Board

The Contractor's performance for Award Fee Evaluation Periods will be conducted by an Award Fee Board (AFB)
consisting of not more than five voting members:
1) The Chairperson (RMC Code 100 or designated representative)
2) Administrative Contracting Officer (RMC Code 400 or designated representative)
3) CNSF Representative
4) PEO SHIPS F Representative (PEO SHIPS (PMS 400F)
5) RMC Code 300 (Waterfront Ops)
6) Recorder (RMC Representative, Non-voting)

C. Fee Determining Official

The Fee Determining Official (FDO), PEO SHIPS/PMS 400F, Program Manager, shall make determinations of the
award fee due to the Contractor based upon the performance evaluation conducted by the Award Fee Board
established pursuant to paragraph B above.

D. Award Fee Determination and Reclama Procedures

1. Within sixty (60) working days after the end of each evaluation period under the contract, the Contractor shall
furnish to the AFB such information as may be reasonably required, including a statement of cost incurred, to assist
the AFB in evaluating the Contractor’s performance during that evaluation period.
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2. Within seventy (70) days after the end of each evaluation period under the contract, the AFB shall meet to assess
and derive an evaluated Award Fee earned for that period as determined by reports submitted by the contractor, as
well as, Government agents.
3. Within three (3) working days after the Award Fee Board meeting, the AFB shall prepare the performance
evaluation letter and present it to the Fee Determining Official. A copy will be provided to the Contractor upon
transmittal to the FDO.
4. Within five (5) working days from receipt of the copy of the performance evaluation, the Contractor may submit
to the FDO any comments with respect thereto. In support of his comments, the Contractor may furnish a written
description of his performance during the period under consideration. This description shall clearly identify specific
evaluation categories, factors and elements, and the Contractor's own rating thereof.
5. Within five (5) working days from the receipt of the Contractor evaluation comments, the FDO shall provide the
Administrative Contracting Officer a final performance evaluation and determination of the award fee.
6. Within five (5) working days from receipt of the final determination, the Administrative Contracting Officer shall
notify the Contractor in writing of that final determination. and issue a unilateral modification to the contract to
provide for the award fee.

E. Finality of Fee Determination Official's Determination

Determinations of the Fee Determining Official with respect to the amount of the award fee to be
paid to the Contractor are unilateral decisions made solely at the discretion of the Government.

F. Evaluation Categories and Factors

1. Phase I - The Contractor's performance during each evaluation period will be judged as listed below.
a. Management (20%)
b. Technical Performance (20%)
c. Schedule Performance (30%)
d. Cost Performance (30%).
e. The requirement for subcontracting with at least two small businesses for each availability, and the extent to
which the Contractor subcontracts to the special categories of small businesses designated in the Section H clause,
“Small Business Subcontracting Requirement,” will be evaluated and may result in an adjustment to the award fee
calculated based on a-d above.

2. Phase II - Small Business Subcontracting Requirement
The Contractor’s compliance with the 40% subcontracting requirement detailed in Section H clause, “Small
Business Subcontracting Requirement” will be evaluated in Phase II. Adjustments may be made to the award fee
determined by the FDO in Phase I in accordance with the Small Business Award Fee schedule detailed in this
clause.

G. Changes to Evaluation Categories and Factors

The Contractor will be notified of changes in the evaluation categories and factors as well as any adjustments to the
weighing of categories, if any, prior to commencement of each evaluation period.
Unsatisfactory performance under an award fee criterion may result in an increased weight for that factor in
subsequent evaluation periods.

H. Payment of Award Fee

The Contractor shall be paid an award fee upon submittal of a proper invoice or voucher to the cognizant payment
office, together with a copy of the unilateral modification to the contract authorizing payment of award fee for the
applicable evaluation period. The Contractor's invoice shall show the amount of award fee payable to each sub- line
item, which shall be directly proportionate to the amount, or allowable Estimated Cost (exclusive of FCCOM),
incurred by the Contractor during the Evaluation Period. The Contractor's invoice must cite the appropriate
accounting data in order for payment to be effected.
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II. AWARD FEE DETERMINATION - PHASE I

Award Fee Computation

1. Within sixty (60) working days after the end of each Award Fee Evaluation Period under the contract, the
Contractor shall furnish to the AFB such information as may be reasonably required, including a statement of cost
incurred, to assist the AFB in evaluating the Contractor’s performance during that evaluation period.

2. The AFB may use any information, Contractor deliverables, or other materials available to evaluate the
Contractor in the categories of Management, Technical, Schedule and Cost as illustrated herein. The categories will
have appropriate weights assigned, which were established, prior to start of the Award Fee Evaluation period.

3. The AFB shall determine through the use of information, Contractor deliverables, or other materials, specific
adjective grade to be assigned for each category as follows:
a. Dark Blue (Exceptional)
b. Purple (Very Good)
c. Green (Satisfactory)
d. Yellow (Marginal)
e. Red (Unsatisfactory)

4. The Award Fee Board will then determine and assign a numerical score within each adjective category.

5. A weighted average will be computed by multiplying the numerical score assigned within each adjective category
by the weight assigned to the specific overall category. The weighted average for each of the four categories will be
summed to derive a numerical, Performance Rating, which will represent the overall rating for award fee
calculation.

6. The actual amount of award fee for Phase I will be calculated in accordance with the Performance Rating section
below, utilizing the Management, Technical, Schedule, and Cost Control charts that follow.
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PERFORMANCE RATINGS
The following performance ratings are derived from the Award Fee/CPARS matrix:

Adjective Grade Performance
Rating

Definition

DARK BLUE
(Exceptional)

100-94 Performance meets contractual requirements and exceeds many
to the Government’s benefit. The contractual performance of
the element or sub-element being assessed was accomplished
with few minor problems for which corrective actions taken by
the contractor were highly effective.

PURPLE
(Very Good)

93-80 Performance meets contractual requirements and exceeds some
to the Government’s benefit. The contractual performance of
the element or sub-element being assessed was accomplished
with some minor problems for which corrective actions taken
by the contractor were effective.

GREEN
(Satisfactory)

79-65 Performance meets contractual requirements. The contractual
performance of the element or sub-element contains some
minor problems for which corrective actions taken by the
contractor appear or were satisfactory.

YELLOW
(Marginal)

64-51 The content and quality of performance deficient and the areas
for improvement are so significant or numerous that overall
performance is considered less than the Government's stated
requirement. Performance does not meet some contractual
requirements. The contractual performance of the element or
sub-element being assessed reflects a serious problem for which
the contractor has not yet identified corrective actions. The
contractor’s proposed actions appear only marginally effective
or were not fully implemented.

RED
(Unsatisfactory)

50-0 Performance does not meet most contractual requirements and
recovery is not likely in a timely manner. The contractual
performance of the element or sub-element contains serious
problem(s) for which the contractor’s corrective actions appear
or were ineffective.

(2) The relationship of the percent of award fee pool paid for each contract line item evaluated during the Award
Fee Evaluation period (subject to the determination of the Fee Determining Official) to the performance rating will
be as follows:

Performance Rating Percent of Award Fee Pool

0 – 50 0

51 – 64 (Rating - 50) x 100
50

65 – 79 (Rating - 40) x 100
50

80 – 95 Award Fee Pool percentage equals performance rating.



N00024-07-C-4415

Page 26 of 131

96 – 100 100% of Award Fee Pool

(3) A performance rating of 50 or below is deemed unsatisfactory. The contractor is not entitled to any award fee for
a rating of 50 or below.
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MANAGEMENT (20%)

REDYELLOWGREENPURPLE
DARK
BLUE

Contractor’s management system
demonstrates a policy of total corporate
commitment from the deck plate
supervision up through upper
management. It is evident that the
management is effective in development
and implementation of process
improvements as seen through products
such as execution planning and
production efforts. The proactive
management approach facilitates a totally
coordinated and integrated production
effort across the full spectrum of
government and contractor entities.
Contractor management (deck plate &
above) is pro-active, continually
implementing process improvements and
enhancing customer relations. Upper
management is actively involved in
management of the availability,
efficiently coordinating all production
efforts.

In assessing the contractor's management,
evaluators will consider, among other
things, facts applicable to Technical and
Schedule sub-factors.

Contractor’s management system
demonstrates a policy of total corporate
commitment from the deck plate
supervision up through upper
management. It is evident that the
management is effective in development
and implementation of process
improvements as seen through products
such as execution planning and
production efforts. The proactive
management approach facilitates a totally
coordinated and integrated production
effort across the full spectrum of
government and contractor entities.
Contractor management (deck plate &
above) is pro-active, continually
implementing process improvements and
enhancing customer relations. Upper
management is actively involved in
management of the availability,
efficiently coordinating all production
efforts.

In assessing the contractor's management,
evaluators will consider, among other
things, facts applicable to Technical and
Schedule sub-factors.

Management system does
not work effectively,
requiring Govt. intervention
to prevent avoidable
incidents such as violations
of quality and safety
requirements. Systems do
not provide adequate
response to changes in work
scope, operational or crew
training requirements, and
have major impact to
schedule or cost. Customers
are dissatisfied with many
process. Subcontractors and
all other production efforts
(AIT, SIMA and ship’s
force) are not coordinated.
Contractor fails to preclude
avoidable incidents such as
fire, flooding or serious
personal injury. (Examples
include but are not limited to
tag out violations, failure to
maintain fire watches or
docking incidents. Safety
violations are of extreme
importance).

In assessing the contractor's
management, evaluators will
consider, among other
things, facts applicable to
Technical and Schedule sub-
factors.

Management system does
not work effectively,
requiring Govt. intervention
to prevent avoidable
incidents such as violations
of quality and safety
requirements. Systems do
not provide adequate
response to changes in work
scope, operational or crew
training requirements, and
have major impact to
schedule or cost. Customers
are dissatisfied with many
process. Subcontractors and
all other production efforts
(AIT, SIMA and ship’s
force) are not coordinated.
Contractor fails to preclude
avoidable incidents such as
fire, flooding or serious
personal injury. (Examples
include but are not limited to
tag out violations, failure to
maintain fire watches or
docking incidents. Safety
violations are of extreme
importance).

In assessing the contractor's
management, evaluators will
consider, among other
things, facts applicable to
Technical and Schedule sub-
factors.

Contractor’s management system
delivers effective planning and
production actions that result in on
time completion. The management
system is effective in utilizing
lessons learned to identify and
preclude adverse incidents that place
personnel at risk, damage
government property, impact
schedule, cost or quality.
Management is responsive to
availability fluctuation and
incorporates ship’s force and other
government activity requirements.
The contractor manages, schedules
and tracks all availability activities,
identifying problems and
coordinating resolutions while
maintaining schedule.

In assessing the contractor's
management, evaluators will
consider, among other things, facts
applicable to Technical and
Schedule sub-factors.

Contractor’s management system
delivers effective planning and
production actions that result in on
time completion. The management
system is effective in utilizing
lessons learned to identify and
preclude adverse incidents that place
personnel at risk, damage
government property, impact
schedule, cost or quality.
Management is responsive to
availability fluctuation and
incorporates ship’s force and other
government activity requirements.
The contractor manages, schedules
and tracks all availability activities,
identifying problems and
coordinating resolutions while
maintaining schedule.

In assessing the contractor's
management, evaluators will
consider, among other things, facts
applicable to Technical and
Schedule sub-factors.

Contractor’s management system
actively engages in continuous
process improvements throughout
the organization as evidenced by
products such as execution planning
and production efforts.
Management fosters a cooperative
customer service program that
anticipates and identifies the needs
of Ship’s Force and other
Government activities (subs, AIT,
SIMA, NNSY and Ship’s force).
Contractor integrates ship’s work,
training and habitability
requirements into the overall
production plan, maximizing
efficiencies and maintaining
schedule and cost. The Contractor is
effective in coordinating all
production work/efforts (subs, AIT,
SIMA and Ship’s Force)

In assessing the contractor's
management, evaluators will
consider, among other things, facts
applicable to Technical and
Schedule sub-factors.

Contractor’s management system
actively engages in continuous
process improvements throughout
the organization as evidenced by
products such as execution planning
and production efforts.
Management fosters a cooperative
customer service program that
anticipates and identifies the needs
of Ship’s Force and other
Government activities (subs, AIT,
SIMA, NNSY and Ship’s force).
Contractor integrates ship’s work,
training and habitability
requirements into the overall
production plan, maximizing
efficiencies and maintaining
schedule and cost. The Contractor is
effective in coordinating all
production work/efforts (subs, AIT,
SIMA and Ship’s Force)

In assessing the contractor's
management, evaluators will
consider, among other things, facts
applicable to Technical and
Schedule sub-factors.

Management has not
demonstrated effective
planning and production
actions resulting in adverse
impact to cost and/or schedule.
Govt. intervention is required
to prevent adverse incidents
that place personnel at risk,
damage government property,
impact schedule, cost or
quality. Contractor failed to
successfully incorporate
lessons learned, which resulted
in repetitive adverse
conditions. Customers are not
satisfied with the results of
management’s decisions. All
production efforts are not
effectively coordinated.

In assessing the contractor's
management, evaluators will
consider, among other things,
facts applicable to Technical
and Schedule sub-factors.

Management has not
demonstrated effective
planning and production
actions resulting in adverse
impact to cost and/or schedule.
Govt. intervention is required
to prevent adverse incidents
that place personnel at risk,
damage government property,
impact schedule, cost or
quality. Contractor failed to
successfully incorporate
lessons learned, which resulted
in repetitive adverse
conditions. Customers are not
satisfied with the results of
management’s decisions. All
production efforts are not
effectively coordinated.

In assessing the contractor's
management, evaluators will
consider, among other things,
facts applicable to Technical
and Schedule sub-factors.

-

100-94 93-80 79-65 64-51 50-0

COMMENTS:
�Were contractor actions and decisions in keeping with the Navy desire to reduce cost/time of maintenance?
�Were contractor recommendations focused on efficiency as well as effectiveness, including use of lean mfr. process?
�Did contractor demonstrate effective application of lessons learned to improve performance and efficiency?
�Did the customer’s housekeeping expectations exceed the requirements in NAVSE Std. Items, resulting in additional cost?
�The contractor’s overall approach to the program is reflected in all other areas of CPARS. Without effective, proactive
management the scores in CPARS categories would be directly affected.
NOTE – These elements will also be examined as they relate to executionplanning.
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TECHNICAL (20%)

REDYELLOWGREENPURPLE
DARK
BLUE

�Reports, execution planning
products, procedures and data
requirements were comprehensive,
accurate and timely. Reports
effectively identified all potential
problem areas.
�All disturbed systems were fully
operational at contract completion.
Ship’s force was able to operate all
equipment as designed. No CasReps
submitted on contractor work.
Superior assistance to meet ship’s
force needs during the availability
(i.e. temp A/C, power, ventilation).
� No contractor-responsible
material issues affecting production
schedules. Few minor issues were
communicated and quickly resolved
without impact to availability end
date and internal milestones.
� Comprehensive quality assurance
program utilized. QDR average
response time was 2 days or less and
the greater majority provided
acceptable responses.

�Reports, execution planning
products, procedures and data
requirements were comprehensive,
accurate and timely. Reports
effectively identified all potential
problem areas.
�All disturbed systems were fully
operational at contract completion.
Ship’s force was able to operate all
equipment as designed. No CasReps
submitted on contractor work.
Superior assistance to meet ship’s
force needs during the availability
(i.e. temp A/C, power, ventilation).
� No contractor-responsible
material issues affecting production
schedules. Few minor issues were
communicated and quickly resolved
without impact to availability end
date and internal milestones.
� Comprehensive quality assurance
program utilized. QDR average
response time was 2 days or less and
the greater majority provided
acceptable responses.

�Many major deficiencies with
no effort to meet contractual
commitments.
� Reports were submitted
significantly late, or not at all,
with major deficiencies.
�Contractor unresponsive to
provided technical direction
resulting in significant cost
overruns or schedule slippage.
�Ship unable to meet scheduled
commitments due to faulty
systems/equipment specified for
repairs by the contractor.
� Not able to meet contractual
requirements. Serious problems
for which the corrective actions
were ineffective.
�No attempt to follow supplied
technical details. Corrective
actions were ineffective.
� No apparent safeguards for
material in place. Numerous items
lost, damaged, or unaccounted
for. No ability to track material
and no effort to return unused
material.
� Contractor not in compliance
with their own QA Program.

�Many major deficiencies with
no effort to meet contractual
commitments.
� Reports were submitted
significantly late, or not at all,
with major deficiencies.
�Contractor unresponsive to
provided technical direction
resulting in significant cost
overruns or schedule slippage.
�Ship unable to meet scheduled
commitments due to faulty
systems/equipment specified for
repairs by the contractor.
� Not able to meet contractual
requirements. Serious problems
for which the corrective actions
were ineffective.
�No attempt to follow supplied
technical details. Corrective
actions were ineffective.
� No apparent safeguards for
material in place. Numerous items
lost, damaged, or unaccounted
for. No ability to track material
and no effort to return unused
material.
� Contractor not in compliance
with their own QA Program.

�Reports, execution planning
products, procedures and data
requirements submitted on time
with minor deficiencies. Corrected
reports reissued satisfactorily and
promptly.
�Repair in accordance with work
item specifications completed on
time and met repair requirements
with minor discrepancies.
�Material correctly inventoried,
stored and tracked during
availability. The few issues noted
were properly disclosed and
corrective actions were taken to
avoid re-occurrence.
�QA program successfully utilized
with only minor faults. QDR
response time was, on average,
within 5 days of issuance.

�Reports, execution planning
products, procedures and data
requirements submitted on time
with minor deficiencies. Corrected
reports reissued satisfactorily and
promptly.
�Repair in accordance with work
item specifications completed on
time and met repair requirements
with minor discrepancies.
�Material correctly inventoried,
stored and tracked during
availability. The few issues noted
were properly disclosed and
corrective actions were taken to
avoid re-occurrence.
� QA program successfully utilized
with only minor faults. QDR
response time was, on average,
within 5 days of issuance.

�Timely submittals of all reports,
execution planning products,
procedures and data requirements
with no major deficiencies. Noted
discrepancies were minor and did
not affect system integrity.
Excellent work-aroundsto support
ship’s force during repair
availability.
� No contractor-responsible
material issues affecting
production schedules. Few minor
issues were communicated and
quickly resolved without impact to
availability end date.
Comprehensive QA program
utilized . QDR response time was,
on average, within 3 days of
issuance.

�Timely submittals of all reports,
execution planning products,
procedures and data requirements
with no major deficiencies. Noted
discrepancies were minor and did
not affect system integrity.
Excellent work-aroundsto support
ship’s force during repair
availability.
� No contractor-responsible
material issues affecting
production schedules. Few minor
issues were communicated and
quickly resolved without impact to
availability end date.
Comprehensive QA program
utilized . QDR response time was,
on average, within 3 days of
issuance.

� Little or no communication
with the Government
regarding performance on the
contract. Very slow response
to contract issues.
�Reports, execution planning
products, procedures and data
requirements were submitted
late with both minor and major
deficiencies.
� Slow response to provided
technical information or
failure to identify faulty
information timely resulted in
cost overruns and missed
milestones.
�Many discrepancies
requiring ship’s force to
modify standard operating
configurations. Two or more
CasReps, on systems worked
by the contractor, were issued
by ship’s force.
� Corrective actions have not
been identified or appear only
marginally effective.
� Several CFE material issues
have had an adverse impact to
schedule or cost. Letters for
final disposition were late or
inaccurate.
�QA program is insufficient
as noted by significant quality
issues affecting various
systems or components.

� Little or no communication
with the Government
regarding performance on the
contract. Very slow response
to contract issues.
�Reports, execution planning
products, procedures and data
requirements were submitted
late with both minor and major
deficiencies.
� Slow response to provided
technical information or
failure to identify faulty
information timely resulted in
cost overruns and missed
milestones.
�Many discrepancies
requiring ship’s force to
modify standard operating
configurations. Two or more
CasReps, on systems worked
by the contractor, were issued
by ship’s force.
� Corrective actions have not
been identified or appear only
marginally effective.
� Several CFE material issues
have had an adverse impact to
schedule or cost. Letters for
final disposition were late or
inaccurate.
� QA program is insufficient
as noted by significant quality
issues affecting various
systems or components.

100-94 93-80 79-65 64-51 50-0

COMMENTS:
�Did contractor utilize any innovative processes that benefited the Government?
�How well did the contractor deliver on the original specification package?
�How well did the contractor use economic workarounds to avoid missed milestones
and/or rework caused by inadequate technical documentation?
NOTE – These elements will also be examined as they relate to execution planning.



N00024-07-C-4415

Page 29 of 131

SCHEDULE (30%)

RED
YELLOWGREENPURPLEDARK

BLUE

� Ship delivery ahead of
schedule
� All changes authorized prior to
50% point were incorporated into
schedule and completed within
contract milestones.
� Provided ship’s Force, SIMA and
AIT work packages were not
impacted in the execution phase by
the contractorwith NO impact to
any milestones .
�Production schedule submitted
IAW NAVSEA Std Item 009-60
with significant issues highlighted
and updatedaccurately as they
occur.

� Ship delivery ahead of
schedule
� All changes authorized prior to
50% point were incorporated into
schedule and completed within
contract milestones.
� Provided ship’s Force, SIMA and
AIT work packages were not
impacted in the execution phase by
the contractorwith NO impact to
any milestones .
�Production schedule submitted
IAW NAVSEA Std Item 009-60
with significant issues highlighted
and updatedaccurately as they
occur.

� Ship delivery behind
schedule.
� No coordination plan
existed.
� Contractor was non-
responsive to contract
changes.
�No scheduling system
maintained.

� Ship delivery behind
schedule.
� No coordination plan
existed.
� Contractor was non-
responsive to contract
changes.
�No scheduling system
maintained.

� Ship delivery on schedule and
major Milestones were met.
� Contractor integrated ship’s
force, SIMA and AIT work
packageswith no impact to
major milestones.
� Completed basic work within
contract milestones.
�Scheduling system established
and submitted IAW NAVSEA
Std Item 009-60 with minor
discrepancies. Planned activities
will support contract milestones.

� Ship delivery on schedule and
major Milestones were met.
� Contractor integrated ship’s
force, SIMA and AIT work
packageswith no impact to
major milestones.
� Completed basic work within
contract milestones.
�Scheduling system established
and submitted IAW NAVSEA
Std Item 009-60 with minor
discrepancies. Planned activities
will support contract milestones.

�All contractual dates were
met with minor exceptions to
milestones to basic work
package.Minor exceptions
could include:lagging and
painting remaining and those
items related to test schedule.
on the production milestones
without physically impacting the
contract completion date.
� Contractor integrated ship’s
force, SIMA and AIT work
packageswith no impact to
major milestones and minimal
impact to minor milestones.
� All changes authorized prior
to 25% point were incorporated
into schedule and completed
within contract milestones.
� Scheduling system
established and submitted
IAW NAVSEA Std Item 009-
60 with no discrepancies.

�All contractual dates were
met with minor exceptions to
milestones to basic work
package.Minor exceptions
could include:lagging and
painting remaining and those
items related to test schedule.
on the production milestones
without physically impacting the
contract completion date.
� Contractor integrated ship’s
force, SIMA and AIT work
packageswith no impact to
major milestones and minimal
impact to minor milestones.
� All changes authorized prior
to 25% point were incorporated
into schedule and completed
within contract milestones.
� Scheduling system
established and submitted
IAW NAVSEA Std Item 009-
60 with no discrepancies.

� Ship delivery on schedule with a
mix of milestone dates not to contract,
corrective actions taken by contractor
were marginally effective or not fully
implemented. A mix of milestones
would be to miss two scheduled
milestones and the possibility of
impacting the contract completion
date.
� Coordination plan is not sufficient,
or planned schedules were impacted.
� Contract dates were impacted due
to late negotiations and cost proposal
submissions due to contractor
responsible conditions.
� Scheduling system not sufficient to
integrate planned activities from
multiple maintenance providers.
Progress updates inaccurate or late.

� Ship delivery on schedule with a
mix of milestone dates not to contract,
corrective actions taken by contractor
were marginally effective or not fully
implemented. A mix of milestones
would be to miss two scheduled
milestones and the possibility of
impacting the contract completion
date.
� Coordination plan is not sufficient,
or planned schedules were impacted.
� Contract dates were impacted due
to late negotiations and cost proposal
submissions due to contractor
responsible conditions.
� Scheduling system not sufficient to
integrate planned activities from
multiple maintenance providers.
Progress updates inaccurate or late.

100-94 93-80 79-65 64-51 50-0

COMMENTS:
• Extenuating circumstances that may be considered for impacting performance:

�When was the total work package definitized? �How cooperative was Ships Force?
�Was all LLTM properly identified? �When was the GFM received?
�Was the Critical Path impacted by additional work? �What was the complexity of the work added?
�Did contractor fully utilize material supplier community to mitigate impact? �When was the contract funded?
�Were excess materials identifiable in references for definite orderingquantities?
�Did contractor properly identify material requirements?
�Did the contractor receive schedules from AIT’s, Ships Force and SIMA prior to start?
�Was the amount of growth added to scope above or below the norm?
�Did AIT’s, Ships Force and SIMA complete their work as scheduled?
�Were there any conditions, i.e. weather, flooding, fire, etc. that impacted work?

• Milestones:
Major: PCD, Docking & Undocking Critical path work item completion
Minor: Work items not identified as critical path completion

• Supporting metrics that can be used:
�GFM/CFM status and analysis report
�% growth work added at 25%, 50% and 75% progress
�Critical path and Total integrated schedule Analysis

NOTE – These elements will also be examined as they relate to execution planning.
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COST CONTROL (30%)

REDYELLOWGREENPURPLEDARK
BLUE

� End cost, excluding
growth reservation, did not
vary by more than 2%
above negotiated cost.
EAC/BAC ratio is within +
or- 5% for the last 25% of
the Availability.
�Cost/Schedule Status
Reports (C/SSR) submitted
on time and analysis is
complete and accurate.
�Timely notification of
excess funds was executed
during 50 -60% point in the
availability
�Average turn around time
for pricing growth was
within 3 days and settled
cost to proposed cost ratio
was 95% or greater.
� All COPA ’s submitted
provided detailed estimates
with trade and
subcontractor breakdown .
�Contractors efforts in
improving pricing is
evident in advance
planning, return costs
and/or improvement of
schedule

� End cost, excluding
growth reservation, did not
vary by more than 2%
above negotiated cost.
EAC/BAC ratio is within +
or- 5% for the last 25% of
the Availability.
�Cost/Schedule Status
Reports (C/SSR) submitted
on time and analysis is
complete and accurate.
�Timely notification of
excess funds was executed
during 50 -60% point in the
availability
�Average turn around time
for pricing growth was
within 3 days and settled
cost to proposed cost ratio
was 95% or greater.
� All COPA ’s submitted
provided detailed estimates
with trade and
subcontractor breakdown .
�Contractors efforts in
improving pricing is
evident in advance
planning, return costs
and/or improvement of
schedule

� End cost, excluding
growth reservation,
varied by more than 8%
above negotiated cost
with no plan for
improvement.
Contractor exhibited no
control of either direct
or indirect costs.
� Cost reports were late
and inaccurate.
� Average turn around
time for pricing growth
exceeded 15 days.
�Justification provided
for costs were
inadequate.

� End cost, excluding
growth reservation,
varied by more than 8%
above negotiated cost
with no plan for
improvement.
Contractor exhibited no
control of either direct
or indirect costs.
� Cost reports were late
and inaccurate.
� Average turn around
time for pricing growth
exceeded 15 days.
�Justification provided
for costs were
inadequate.

� End cost, excluding growth
reservation, did not vary by
more than 6% above
negotiated cost. Estimate at
completion(EAC)/Budget at
Completion(BAC) ratio is not
finalized until end of the
availability.
�Cost/Schedule Status
Reports (C/SSR) submitted on
time with minimal number of
minor discrepancies which did
not impact over all costs or
effect funding
� Average turn around time
for pricing growth was within
10 days and settled cost to
proposed cost ratio was 90%
or greater. Contractor has
complied with the cost or
pricing data submission
requirements of FAR 52 -512 -
21.

� End cost, excluding growth
reservation, did not vary by
more than 6% above
negotiated cost. Estimate at
completion(EAC)/Budget at
Completion(BAC) ratio is not
finalized until end of the
availability.
�Cost/Schedule Status
Reports (C/SSR) submitted on
time with minimal number of
minor discrepancies which did
not impact over all costs or
effect funding
� Average turn around time
for pricing growth was within
10 days and settled cost to
proposed cost ratio was 90%
or greater. Contractor has
complied with the cost or
pricing data submission
requirements of FAR 52 -215 -
20.

� End cost, excluding
growth reservation, did not
vary by more than 4% above
negotiated cost. EAC/BAC
ratio is not finalized until
end of availability.
�Cost/Schedule Status
Reports (C/SSR) submitted
on time and analysis was
less than 100% complete.
�Average turn around time
for pricing growth was
within 5 days and settled
cost to proposed cost ratio
was 90% or greater. Timely
notification of excess funds
was executed during 60 -75%
point in the availability
�Cost proposals provided
details facilitating
negotiation, including
Subcontractor supporting
documents and complies
with cost or pricing data
submission requirements of
FAR 52 -512-21.

� End cost, excluding
growth reservation, did not
vary by more than 4% above
negotiated cost. EAC/BAC
ratio is not finalized until
end of availability.
�Cost/Schedule Status
Reports (C/SSR) submitted
on time and analysis was
less than 100% complete.
�Average turn around time
for pricing growth was
within 5 days and settled
cost to proposed cost ratio
was 90% or greater. Timely
notification of excess funds
was executed during 60 -75%
point in the availability
�Cost proposals provided
details facilitating
negotiation, including
Subcontractor supporting
documents and complies
with cost or pricing data
submission requirements of
FAR 52 -215-20.

� End cost, excluding growth
reservation, did not vary by
more than 8% above
negotiated cost. Unnecessary
costs were attributed to poor
contractor control of direct
and indirect costs.
�Cost/Schedule Status
Report(C/SSR) submitted late
with many discrepancies
� Average turn around time
for pricing growth exceeded
10 days. Costs estimates were
often too high or too low and
late in submission.
� No trade or subcontractor
breakdown submitted with
pricing

� End cost, excluding growth
reservation, did not vary by
more than 8% above
negotiated cost. Unnecessary
costs were attributed to poor
contractor control of direct
and indirect costs.
�Cost/Schedule Status
Report(C/SSR) submitted late
with many discrepancies
� Average turn around time
for pricing growth exceeded
10 days. Costs estimates were
often too high or too low and
late in submission.
� No trade or subcontractor
breakdown submitted with
pricing

100 -94 93 -80 79 -65 64 -51 50 -0

COMMENTS: �Did contractor identify overrun in a timely manner?
�Was BAC/EAC ratio affected by deleted items or de-obligations?
�Were there extenuating reasons provided for the COPA T/A time, overruns; such
as delays in GFI/GFM, design issues, funds, environment, etc.?
NOTE – These elements will also be examined as they relate to execution planning.



N00024-07-C-4415

Page 31 of 131

7. A reduction of eight percent (8%) of the award fee calculated in this Phase will be applied if the small business
subcontracting requirement of using at least two or more small businesses for EACHCNO scheduled availability, as
specified in Section H clause, “Small Business Subcontracting Requirement” is not met throughout the Award Fee
Evaluation Period. The eight-percent (8%) reduction will be made prior to, and in addition to, any adjustment made
in accordance with the Phase II Small Business Subcontracting Performance evaluation detailed in paragraph III of
this clause.

8. An additional four-percent (4%) of the award fee payable in this Phase will be applied if the Contractor satisfies
the Small Business Subcontracting Requirement specified in Section H clause, “Small Business Subcontracting
Requirement” by using two or more of the special categories of small businesses, described in paragraph four (4) of
the clause, for each CNO scheduled availability throughout the Award Fee Evaluation Period. The four-percent
(4%) addition will be made prior to, and in addition to, adjustments made in accordance with the Phase II Small
Business Subcontracting Performance evaluation detailed in paragraph III of this clause.

DETERMINATION OF FEE (APPLICABLE TO ALL ITEMS WITH THE EXCEPTION OF ITEMS 0003,
0004 AND 0005)
CLINs for this contract will be subject to a Base Fee of    . The
total Award Fee Pool for Execution Planning CLINs shall not exceed    of the final
negotiated cost (excluding small business incentives).

NOTE: Not withstanding any other provision of this clause, the total possible Award Fee earned
including small business incentives cannot exceed 11.232% of the final negotiated cost.

III. SMALL BUSINESS SUBCONTRACTING PERFORMANCE – PHASE II

A. Award Fee Computation

1. The Contractor's effectiveness in subcontracting to small businesses will be evaluated. For the purposes of this
contract, the small business subcontracting requirement is that the Prime Contractor subcontract to small businesses,
either directly or indirectly, over the course of all scheduled availabilities and inter-availability work completed
within an Award Fee Evaluation Period to the extent that subcontracting averages forty percent (40%) of direct
costs related to production work for CLINs associated with scheduled availabilities and inter-availability work (i.e.
Continuous Maintenance and Emergent Maintenance) completed within the evaluation period, minus the cost of any
directed subcontracts and execution planning efforts, not including indirect costs. The forty percent (40%)
subcontracting requirement may be met at any subcontracting tier. However, the Government will NOT permit the
“tiering” of profit or fee on any large or small business subcontract. The Government will NOT permit any “profit-
on-profit” or “fee-on-fee” on any subcontract held by a large or small business. Prime contractors shall NOT
include fee from any large or small business subcontractor, including but not limited to Government directed large
or small business subcontractors, Original Equipment Manufacturers (OEMs), and Tech Reps in their fee bearing
costs. The only exception to this requirement is a subcontractor awarded a fixed price contract in a competitive
environment where cost and pricing data was not available.

The Offeror must accomplish the 40% small business subcontracting requirement using at least two or more small
businesses for EACH CNO scheduled availability.

Purchase orders to a subcontractor for work, which has not been performed, or for equipment ordered but not
received, will not be considered for the purpose of meeting small business subcontracting requirements for award
fee consideration. "Open commitments " (e.g., material/equipment ordered but not received, services ordered but not
performed) will not be considered during a Phase II evaluation just because a purchase order was issued during the
Award Fee Evaluation Period. Material/equipment or services will only be considered once the equipment/material
is actually received or the work is actually performed during the Award Fee Evaluation Period.
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The Government will evaluate actual performance for the Award Fee Evaluation Period using the information in
paragraphs (a) and (b) below reported by the Contractor in accordance with Contract Data Requirements List
(CDRL) Data Item A001 and applying the formula in paragraph (c) below.

a. Direct costs related to production work for all scheduled availability and inter-availability work (i.e. Continuous
Maintenance and Emergent Maintenance) completed within the Award Fee Evaluation Period, minus the cost of any
directed subcontracts and execution planning efforts, not including indirect costs.

b. Total dollars, with corresponding percentages of direct costs described above, subcontracted for all scheduled
availability and inter-availability work during the Award Fee Evaluation Period for the following:
(i) small business concerns;
(ii) veteran-owned small business concerns;
(iii) service-disabled veteran-owned small business concerns;
(iv) HUBZone small business concerns;
(v) Small disadvantaged business concerns;
(vi) Women-owned small business concerns for each scheduled availability, and
(vii) Historically Black colleges and universities and minority institutions for each scheduled availability.

c. Divide (b) by (a) to compute a percentage of subcontracted work for all scheduled availability and inter-
availability work (e.g., $1,600,000/$4,000,000 = .40 X 100 = 40.0%).

2. Once the award fee has been calculated in accordance with “Award Fee Determination -Phase I”
of this clause, the amount may be adjusted to reflect the Contractor’s performance in subcontracting to small
businesses for the Phase II evaluation. The Contractor's performance will be evaluated as follows:

No adjustments will be made to the amount of the award fee calculated in Phase I of the Award Fee Evaluation
Period if the Contractor meets its small business subcontracting requirement for the Phase II evaluation.

If the Contractor exceeds, or does not meet, the small business subcontracting requirement for Phase II of the
Award Fee Evaluation Period, then the amount of the award fee calculated in the Phase I Evaluation will be
adjusted as set forth in the schedules below.

Actual Subcontracting Performance Subcontracting Performance Incentive

Meet requirement of 40.0% 100% of the award fee calculated in Phase I
38.0% to 39.9% Loss of 8.0% of the award fee calculated in Phase I
36.0% to 37.9% Loss of 16.0% of the award fee calculated in Phase I
34.0% to 35.9% Loss of 24.0% of the award fee calculated in Phase I
32.0% to 33.9% Loss of 32.0% of the award fee calculated in Phase I
30.0% to 31.9% Loss of 40.0% of the award fee calculated in Phase I
28.0% to 29.9% Loss of 48.0% of the award fee calculated in Phase I
26.0% to 27.9% Loss of 56.0% of the award fee calculated in Phase I
24.0% to 25.9% Loss of 64.0% of the award fee calculated in Phase I
22.0% to 23.9% Loss of 72.0% of the award fee calculated in Phase I
20.0% to 21.9% Loss of 80.0% of the award fee calculated in Phase I
18.0% to 19.9% Loss of 88.0% of the award fee calculated in Phase I
16.0% to 17.9% Loss of 96.0% of the award fee calculated in Phase I
Less than 16.0% Loss of 100.0% of the award fee calculated in Phase I
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B. Phase II Award Fee Evaluation Process
The Contractor’s actual small business subcontracting performance will be evaluated in Phase II as described in the
section titled “Award Fee Computation” above.

NOTE: AWARD FEE EVALUATION PERIODS WILL BE PROMULGATED FOLLOWING CONTRACT
AWARD.

IV. Deviation

The Fee Determining Official (FDO) may deviate from the award fee derivation method described above to address
unique considerations, or circumstances, not otherwise incorporated in this clause. Such unique considerations, or
circumstances, must be documented and relevant to the applicable Award Fee Evaluation Period under
consideration.

CLAUSES INCORPORATED BY FULL TEXT

EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contact, both the Government and the
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount of $500 or less at the time of final contract closeout. The term “residual dollar amount” shall include all
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in
any way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of
determining residual dollar amounts, offsets of money owed by one party against money that would otherwise be
paid by that party may be considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed
that the administrative costs for either party associated with collecting such small dollar amounts could exceed the
amount to be recovered.

CLAUSES INCORPORATED BY FULL TEXT

LIMITATIONS ON INDIRECT COST RATES (NAVSEA) (OCT 1990)

(a) Pursuant to FAR 42.707, an indirect cost rate ceiling is incorporated into the contract. "Indirect cost" is defined as set
forth at FAR 31.001 and 31.203. "Indirect cost rate" is defined as set forth at FAR 42.701.

(b) Notwithstanding the clause of this contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), the
allowable indirect cost under this contract shall be obtained by applying limitations on indirect cost rates to bases agreed
upon by the parties, as specified below.

Actual Subcontracting Performance Subcontracting Performance Incentive

Meet requirement of 40.0% 100% of the award fee calculated in Phase I
40.1% to 45.0% Additional 2.0% of the award fee calculated in Phase I
45.1% to 50.0% Additional 4.0% of the award fee calculated in Phase I
50.1% to 55.0% Additional 6.0% of the award fee calculated in Phase I
Greater than 55.1% Additional 8.0% of the award fee calculated in Phase I
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(c) Allowability of costs and acceptability of cost allocation methods shall be determined in accordance with FAR
Subpart 31.2 in effect on the date of this contract, as limited by the indirect cost rates established by this requirement.

(d) For the first Contractor fiscal year, the indirect cost rates contained in the Contractor's accepted contract proposal
shall be incorporated into the contract schedule as limitations on indirect cost rates for each Contractor fiscal year of
contract performance. The bases to which the indirect cost rates apply shall be those contained in the Contractor's
accepted contract proposal and hereby, incorporated into the contract schedule, in accordance with the Contractor's
accounting system upon which its proposal was based.

(e) After the first Contractor fiscal year, the Contracting Officer and Contractor shall negotiate the limitations on indirect
cost rates for subsequent Contractor fiscal years (unless the parties agree to a different period) and execute a written
indirect cost rate limitation agreement setting forth the results. The agreement shall specify (1) the agreed-upon indirect
cost rates, (2) the bases to which the rates apply, (3) the fiscal year (unless the parties agree to a different period) for
which the rate applies, and (4) the specific items treated as direct costs or any change in the items previously agreed to be
direct costs. The agreement is incorporated into this contract upon execution.

(f) Pending establishment of indirect cost rates for any subsequent Contractor fiscal year (or other period agreed to by the
parties), the Contractor shall be reimbursed either at the rates fixed for the previous fiscal year or at billing rates
acceptable to the Contracting Officer, subject to appropriate adjustment when the final indirect cost rates for that period
are established.

(g) The Government will not be obligated to pay any additional amount should any final indirect cost rates for any
Contractor fiscal year (or for any different period agreed to by the parties) after the first fiscal year of contract
performance exceed the indirect rates incorporated into the contract schedule. In the event any of the Contractor's final
indirect cost rates are less than the indirect cost rates incorporated into the contract schedule, the incorporated rates shall
be reduced to conform with the lower rates.

(h) The limitations on indirect cost rate shall not change any monetary ceiling, contract obligation, or specific cost
allowance or disallowance provided for in this contract. If facilities capital cost of money is proposed as an allowable
cost, the rates proposed shall be subject to the limitations imposed by this requirement.

(i) The limitations on the indirect cost rate shall apply to all work performed under the contract, and to all change orders
and supplemental agreements, including changes due to growth, supplemental, emergent and new work.

(j) Notwithstanding any of the terms of this requirement, should the Contractor initiate a change to its accounting
systems which would alter the composition of any overhead base or pool effected by this requirement, the Contracting
Officer and Contractor shall negotiate to determine the rate ceilings to be applied to the new overhead pools, provided
that no agreement shall be made which would increase the costs paid by the United States under this contract.

CLAUSES INCORPORATED BY FULL TEXT

PROVISIONING TECHNICAL DOCUMENTATION – WITHHOLDING OF PAYMENT (NAVSEA) (SEP
1990)

The PTD is considered to be a part of the “Technical Data” specified to be delivered under this contract for the
purposes of the ‘TECHNICAL DATA—WITHHOLDING OF PAYMENT” (DFARS 252.227-7030) clause. The
terms and conditions of the clause entitled “LIMITATION ON WITHHOLDING OF PAYMENTS
(FAR 52.232-9), if included in this contract, shall not apply to withholding of payment for failure to make timely
delivery of the PTD or delivery of deficient PTD.
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CLAUSES INCORPORATED BY FULL TEXT

TRAVEL COSTS (NAVSEA) (MAR 2001)

(a) The Contractor shall not charge, and the Government shall not pay, as an allowable cost under this contract, any
man-hour costs (whether straight-time or overtime) for Contractor personnel or subcontractor personnel traveling to
or from work sites, including travel to work sites other than the Contractor's facility for performance of contract
work.

(b) Workers being paid under this contract, as prime contractor personnel or subcontractor personnel, will complete
a full shift at the worksite, and no compensation will be paid for travel time before or after the shift.

(c) This requirement pertains only to payments for travel time before or after these workers' regular shifts, and does
not apply to legitimate travel costs incurred during normal working hours, provided that those costs are otherwise
reasonable, allocable and allowable. This requirement does not apply to manufacturer's representatives or Original
Equipment Manufacturer (OEM) representatives when specifically required by the Government work specifications.

(d)(1) Additionally, the Contractor shall not charge, and the Government shall not pay, any transportation costs
under this contract associated with transporting Contractor or subcontractor personnel between the Contractor's
facility (or subcontractor's facility), and any other work site to perform scheduled ship availability or inter-
availability work. Transportation costs include, but are not limited to, bus fare, carfare, train fare, or boat fare, paid
by the work force, or paid by the Contractor on behalf of the work force.

(d) (2) Paragraph (d) (1) does not preclude payments to the Contractor for allowable transportation costs incurred
such as that for bus and driver to transport workers to a Government facility or other Government directed work site
for performance of scheduled ship availability or inter-availability work. Transportation costs incurred in the
replacement of personnel when such replacement is accomplished for the Contractor’s or employee’s convenience
shall not be reimbursed by the Government.

Note - The Travel Cost Clause refers to travel completed in support of those ships within the homeport area as
defined by 75 miles radius, and/or a one and one-half hour commute.

CONTRACTOR BILLING (COST, FPI) (NAVSEA) (OCT 1990)

Invoices/vouchers (not requests for progress payments) submitted by the Contractor shall identify the specific
accounting classification cited in this contract. The Contractor shall submit invoices/vouchers by Contract Line
Item (CLIN), Contract Subline Item (SLIN), and ACRN level as identified on the Financial Accounting Data
Sheet(s) attached to this contract. To the extent reasonably feasible, costs of performance of this contract shall be
segregated, accumulated, and invoiced to the appropriate ACRN categories listed on the Financial Accounting Data
Sheet(s). When it is not feasible with respect to invoices/vouchers submitted for CLINs/SLINs with more than one
ACRN, an allocation ratio shall be established in the same ratio as the obligations cited in the accounting data so
that invoices/vouchers will allocate costs to the ACRN level on a proportionate basis. Invoices/vouchers submitted
to the paying office that do not identify billing amounts by the ACRN level will be returned to the Contractor for
proper identification
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CLAUSES INCORPORATED BY FULL TEXT

5252.232-9001 SUBMISSION OF INVOICES (COST-REIMBURSEMENT, TIME-AND-MATERIALS,
LABOR-HOUR, OR FIXED PRICE INCENTIVE) (JUL 1992)

(a) “Invoice” as used in this clause includes contractor requests for interim payments using public vouchers (SF-
1034) but does not include contractor requests for progress payments under fixed price incentive contracts.

(b) The Contractor shall submit invoices and any necessary supporting documentation, in an original and 4
copies, to the contract auditor at the following address:

Offeror: Fill- in appropriate DCAA address at time of proposal submission

unless delivery orders are applicable, in which case invoices will be segregated by individual order and submitted to
the address specified in the order. In addition, an information copy shall be submitted to the Contracting Officer.

Following verification, the contract auditor will forward the invoice to the designated payment office for payment in
the amount determined to be owing, in accordance with the applicable payment (and fee) clause(s) of this contract.

(c) Invoices requesting interim payments shall be submitted no more than once every two weeks, unless another
time period is specified in the Payments clause of this contract. For indefinite delivery type contracts, interim
payment invoices shall be submitted no more than once every two weeks for each delivery order. There shall be a
lapse of no more than 60calendar days between performance and submission of an interim payment invoice.

(d) In addition to the information identified in the Prompt Payment clause herein, each invoice shall contain the
following information, as applicable:

(1) Contract line item number (CLIN)
(2) Subline item number (SLIN)
(3) Accounting Classification Reference Number (ACRN)
(4) Payment terms
(5) Procuring activity
(6) Date supplies provided or services performed
(7) Costs incurred and allowable under the contract
(8) Vessel (e.g., ship, submarine or other craft) or system for which supply/services is provided

(e) A DD Form 250, “Material Inspection and Receiving Report”,

is required with each invoice submittal.
is required only with the final invoice.
is not required.

(f) A Certificate of Performance

shall be provided with each invoice submittal.
is not required.

(g) The Contractor's final invoice shall be identified as such, and shall list all other invoices (if any) previously
tendered under this contract.
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(h) Costs of performance shall be segregated, accumulated and invoiced to the appropriate ACRN categories to the
extent possible. When such segregation of costs by ACRN is not possible for invoices submitted with
CLINS/SLINS with more than one ACRN, an allocation ratio shall be established in the same ratio as the
obligations cited in the accounting data so that costs are allocated on a proportional basis.
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Section C - Descriptions and Specifications

STATEMENT OF WORK

1. The Contractor under the direction of the Regional Maintenance Center (RMC), and as an independent
Contractor and not as an agent of the Government, shall furnish the material, support (electrical, crane, rigging, etc.)
and facilities (except those furnished by the Government under express provisions of this contract) necessary for the
accomplishment of the work identified in this Multi-Ship Multi-Option [MSMO]contract.

2. The Contractor is required to comply with the 40% small business-subcontracting requirement in accordance with
the “Small Business Subcontracting Requirement” clause in Section H. The Contractor’s adherence to this
subcontracting plan will be evaluated by the Award Fee Board as part of each Award Fee evaluation (See Section B
- Award Fee).

The Contractor is advised that the purpose of this contract is to provide the Navy with scheduling flexibility in the
execution of the maintenance and modernization of these ships. Schedule changes will occur and the contractor will
be expected to accommodate them within the scope and terms of this contract.

The Contractor shall participate in periodic meetings, as required, to facilitate execution planning and status
reporting related to FFG 7 Class availabilities, including but not limited to the following:

(a) Participation in TEAM SHIPS Executive Steering Committee (ESC) and Process Review Team (PRT) meetings
(b) Discussions of action items resulting from lessons learned, including "Hotwash" reviews following the
completion of each availability
(c) Best business practices learned and employed
(d) Execution planning requirements
(e) Progress assessments, and
(f) Participation in Project/Maintenance Team forums designed to enhance work package integration (Forums will
be conducted at a time mutually agreed to by primary participants: Government Designated Planning Activity, NSA,
Third Party/AITs, Ship's Force, and Prime Contractor)

The Contractor shall strive to identify material requirements to establish long term dedicated vendor relationships to
maximize cost savings through material purchases and configuration control. All standard stock Long Lead Time
Material (LLTM) listed in the Navy Data Environment (NDE) for Program Alts (Formerly Title K Alts), Fleet Alts
(Formerly Title D & AER), excluding Headquarters Systems Command (HSC) material, shall be requisitioned from
the Navy and Defense Supply Systems.

Exceptions to this requirement:
When Navy and Defense Supply Systems material is unable to support start of availability, or
local procurement is more cost effective to obtain the identical item

The Contractor shall coordinate with the Government Designated Planning Activity, which is currently the FFG 7
Class Planning Yard * for class design, specifications, material identification and material ordering.

The Contractor shall comply with all environmental and safety laws and regulations.

The following definitions are used throughout the contract and apply where referenced:

* Hereinafter, all references in this solicitation to the Government Designated Planning Activity refer to,
what is currently, the FFG 7 Class Planning Yard.
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0001 ACCOMPLISH THE FY 07 EXECUTION PLANNING FOR
USS GARY (FFG 51), FY 08 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY

1.1 SCOPE

The contractor is required to accomplish the execution planning functions for theUSS GARY (FFG 51), FY08
NON DRY-DOCKING CNO SCHEDULED AVAILABILITY per the contract specifications and the detailed
data provided by the Government in the contract. All work shall be coordinated with the Supervisor to ensure that
Execution Planning efforts between Contractor and Government Designated Planning Activity are not duplicated.

1. The Contractor is required to accomplish the execution planning functions described herein utilizing Table C-1
for reference purposes only to accomplish execution planning procedures and processes established by the
Contractor using the work specifications, drawings, test procedures and other detailed data provided by the
Government in the contract. The government provided estimate for this level of effort is 200 man-days for non-
docking availabilities and 300 man-days for dry-docking availabilities.

**AS A GUIDE FOR OFFERORS - NOTIONAL EXECUTION PLANNING SCHEDULE IS IN
ACCORDANCE WITH SHIPMAIN MILESTONES AS DEFINED IN THE JFMM. **
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Table C-1 MSMO Planning Milestones

Item
#

CFT 4
Critical

CNO
MSMO

CNO
FFP

CMAV
MSMO

CMAV
FFP/IDIQ

1 Establish CNO / CM Availability Schedule TYCOM A-720 A-720 FRP Baselines are developed on a 3 year cycle. ID CNO avails IAW with that cycle.
2 Fund Modernization Procurement & Installation - Decision

Point 3
OPNAV / FLEET Varies Varies Depends on development and procurement timeline requirements.

3 Issue 2-year rolling Hull Modernization Plan (HMP) SPM / NAVSEA /
TYCOM

A-810
to A-450

A-810
to A-450

Advance planning document to be issued in July each year.

4 Identification of initial list HCPM for ALTS PARM / Planning
Yard

A-660 A-660 HCPM - HQ Centrally Procured Material. This should be for the entire ship class. This should
include all known requirements.

5 Provide Incremental Funding for HCPM / LLTM to meet req'd
delivery dates

PARM / SPM A-600 A-600

6 Initiate procurement of HCMP LLTM PARM / SPM A-600 A-600
7 PY Submit Funding Request for work assigned Planning Yard A-480 A-480
8 Ship Change (SC) Design / Planning Funds provided NAVSEA / TYCOM A-420 A-420 SPAWAR generally funds in FY prior to execution year.
9 Interface Control Drawing (ICD) Delivered to alteration developer /

PY
PARM A-420 A-420

10
Identify drawing development assignments, including Class
Drawings

PARMS / TYCOM /
NAVSEA

A-390 A-390 A-390 A-390 Send to RMC and Planning Yard

12 Modernization Work package to support Ship check (Locked) SYSCOM / TYCOM A-390 A-390
13 Issue Hull Modernization Plan / Letter Of Authorization

(including AITs)
SPM / NAVSEA /
TYCOM

A-360 A-360 A-360 A-360 A-360 HMPs to be issued in March each year to maintenance Teams to support MMBP. LOAs will be
posted at A-360

14 Establish Availability in NMD Maintenance Team A-360 A-360 A-360 A-360
15 Request Availability Funding for planning repair work NSA A-345 A-345 A-345 A-345 this provides funds for early executor planning
16 Task / Fund SID Development SPM / NSA / AIT /

TYCOM / RMC
Manager

A-330 A-330 A-330 A-330 A-330

17 Shipchecks completed Planning Yard A-270 A-270 A-270 A-270 No FRP considerations relate to this date.
18 Screen ICMP / TYCOM routines TYCOM PC A-270 A-270 A-270 A-270 push ICMP work items to CSMP NLT A-270
19 Provide incremental funds for ordering LLTM for both repair

and alt / mod work to meet req'd dates
SYSCOM / TYCOM A-270 A-270 A-270 A-270 A-270

20 50% of D-level maintenance work package 2K's locked based on $ Maintenance Team A-240 A-240 NA NA intent is that the planning activity continually develops specs in the most cost effective manner
and not batch this work in front of the next pkg development milestone

21 MSMO contractor complete planning and estimating of work
assigned as required by the above A-240 milestone

MSMO Contractor A-190 intent is to have a continuous flow of planning quality estimates to eliminate churn in the work
package

22 Issue/ Deliver SIDs to NSA for KTRs and AITs Planning Yard A-180 A-180 A-240 A-180 A-180 This is a change from A-4. Including all SIDs for AITs. For FFP contracts, this milestone
should occur at A-8 when possible and NLT A-180

23 Request Availability Funding for both repair & modernization work NSA / RMC A-180 A-180 A-180 A-180
24 All Modernization Risk Assessments (including waivers) submitted PARM/SPM/TYCOM A-175 A-175 A-175 A-175
25 All Modernization Risk Assessments (including waivers) approved TYCOM A-150 A-150 A-150 A-150

Comments / Remedial Action
Responsible

Activity

Shipmain Planning Process Milestones 21 Jul 06

Task / Milestone
CFT 4 and CFT 2 Entitled Process (in days)
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26 Identification of AIT Support / Schedule / Impact
requirements

AIT Manager A-135 A-135 A-180 A-135 A-168 Need to develop a complete requirements list. Needs to be integrated with repair reqmt's by the
KTR and presented at the WPER

27 80% of D-level maintenance work package 2K's locked based on $ Maintenance Team A-120 A-210 NA NA intent is that the planning activity continually develops specs in the most cost effective manner
and not batch this work in front of the next pkg development milestone

28 Cert Plan(s) (eg ILS, software etc) approved. Final date for
modernization Ship Change (SC) approval. LOA locked.

SPM / PARM / PM A-120 A-120 A-120 A-120 A-120 SPM approves Hull Certification. All unresolved PNA modernization Ship Changes (SCs) are
removed from the authorization letter at this date. Please note: There is an Interim Policy
covering the Fleet Commanders C5I MP policy for approving the Weapon Sy

29 100% of O level maintenance work package locked Ship's Force A-120 A-120 A-30 A-30 intent is to provide work to be accomplished so that an integrated execution sked can be
developed for the WPER

30 MSMO contractor complete planning and estimating of work
assigned as required by the above A-120 milestone

MSMO Contractor A-95 intent is to have a continuous flow of planning quality estimates to eliminate churn in the work
package

31 Award AIT contracts for work not being done by prime KTR AIT Sponsor A-90 A-90 A-90 A-90
32 I-level work package fully brokered Maint Team / Ship's

Force
A-90 A-90 A-40 A-40 intent is to fully broker all known work to I-level by this date

33 I-level work package fully accepted RMC
A-75 A-75 A-33 A-33

intent is for I-level to accept or reject all work brokered to it up to this point in time, work entering
later in the process will be subject to normal Business Case Analysis

34 100% of D-level maintenance work package 2K's locked based on $ Maintenance Team A-75 A-170 A-30 A-60

35 Solicit Bids RMC N/A A-120 N/A A-50 If CMAV is to be performed under an IDIQ contract and is over $500k we may need to add 30
days for solicitation IAW Fair Value purchasing policy. This would reset the CMAV solict bid
milestone to A - 70

36 100% of D-level maintenance work package 2K's planned,
estimated

Planning Activity A-60 A-155 A-25 A-60

37 Submit I-level work package and schedule to KTR for integration RMC A-60 A-60 A-30 A-15

38 Perform risk assessments and verify deliverables to KTR (O,I,D
work items and AIT sked reqmts)

Maintenance Team A-60 NLT
A-60

A-25 A-25 this is to confirm that the KTR has all input for his deveopment of the integrated avail sked. Note
that for FFP CMAV KTR will not be identified until A-15, verification with KTR will take place at
WPER.

39 SHAPEC Package turnover SHAPEC N/A A-135 N/A N/A
40 MSMO contractor "publish" pkg in NMD MSMO Contractor A-60 N/A A-25 N/A
42 Cutoff for bidders questions PCO N/A A-100 N/A A-30
43 Submit Bids Contractor N/A A-90 N/A A-20
44 Award Contract RMC N/A A-60 N/A A-15
45 MSMO contractor submit final package cost proposal MSMO contractor A-55 N/A A-25 N/A
46 Complete TAR RMC A-50 N/A A-20
47 Provide Availability Funding for Modernization to the RMC SYSCOMS / PEO /

TYCOM
A-45 A-45 A-75 A-45 A-45 includes funding for AIT's support services

48 Definitze Work Packages RMC A-35 N/A A-18 N/A
49 Deliver Material (LLTM and Kitted Materials) to Executing Activity Planning Yards /

PARM
A-30 A-30 A-20 A-15

50 Conduct Work Package Execution Review (WPER) - finalize
funding

Maintenance Team A-30 A-30 A-21 A-10 KTR presents fully planned execution sked (could be a Gantt chart) to the full MT.

51 Start of Availability Maintenance Team A-0 A-0 A-0 A-0

2. Execution Planning requirements include performance of Production Engineering Support, Production Planning,
Procurement, Manning & Production Analysis, Production Work Integration, and includes but is not limited to, the
following:

a. Providing the necessary management, procurement, test, quality assurance, technical capacity and
resources per the requirements of this section. In conjunction with the Project/Maintenance Team, integrate work
plans, set priorities, coordinate, and de-conflict all production work performed during the performance period.

b. Provide and maintain an integrated milestone plan and critical path analysis of a rational, integrated and
timely production schedule to be used in the availability for its execution planning and procurement/production
phases. The plan’s milestones must include those key events necessary to meet contract delivery dates, and shall
include the following as a minimum:

Contractor provided drawing completion date
Identification of LLTM
Identification of repair LLTM
Completion of Contractor Ship Check
Final Work Item completion date
K ALT Estimate completion date
Final Package proposal date
Submittal of production schedule
Availability Start Date
Crew move ashore date
ALO I (Support System Restoration, Equipment ready for Light Off)
Machinery Space Turn Over date
Habitability Completion date
ALO II (Systems Equipment Light Off)
Ship Refueling
Dock Trials
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Fast Cruise
Sea Trials
Contract Completion

c. Develop and utilize a progress measurement system to determine the physical progress of the execution planning
and procurement/production phases. The progressing system shall permit a direct comparison of the physical
progress of completed work to the integrated milestone plan that is to be developed in subparagraph l.2.b above.

d. When tasked, conduct ship checks and develop specifications for CNO availability repair, continuous
maintenance, emergent, and new work items identified as specified herein. “New work” is defined as work
identified after provision of the authorized work package for CNO scheduled availabilities.

(1) Work specifications shall be prepared in accordance with Appendix 4-E of NAVSEA 0900-LP-079-5010 and
using the Standard Items, Standard Work Items (SWI) in effect on the date of specification submission.

(2) Specifications will be based on the basic notional specifications and the actual material condition to the
maximum extent possible.

(3) The use of Class "B" repairs will be avoided, actual repairs shall detailed in the Work Item whenever possible.

(4) Work specifications and detailed cost estimates to the paragraph and trade level shall be prepared and stored in
Navy Maintenance Database (NMD) or Enterprise Resource Planning (ERP). Planning products shall be in the 4-E
spec format. All planning documents developed by the Contractor, become the property of the US Government for
reuse by other activities. When an existing Master Specification Catalog (MSC) template is available it must be
used in developing the work specification. If a MSC template is not available for use, and a new work specification
is developed, it shall be submitted to the MSC as a new template candidate. If a MSC template is available, but the
work specification must be significantly altered to suit authorized scope of work, or if changes to technical
requirements must be made to the work specification, the Contractor shall submit the revised work specification
(proposed change) to the MSC as either a new template candidate, or an update to an existing template candidate.
All template candidates submitted to the MSC for consideration shall include detailed cost estimates to the
paragraph and trade level. All comments and lessons learned must be provided to the Government for review and
possible incorporation into the MSC.

(5) Work Items Specifications and other work products shall be completely and thoroughly checked and reviewed by the
contractor for technical accuracy and compliance with provisions of specifications and assignments. The
Government is the ultimate approval authority for work item specifications provided by the Contractor. Any
corrections found necessary due to error or omission by the contractor, shall be promptlyaccomplishedbythecontractor.

e. Plan and schedule for receipt storage and installation of the Government Furnished Materials (GFM) identified in
the work specifications or by the government.

f. If tasked, identify, procure, receive and store authorized LLTM. When authorized, and where practical and
economical, the Contractor shall procure, or arrange options for, multi-ship quantities of identical materials.

g. Apply stringent change control procedures to ensure timely identification and incorporation of new work.
Growth work will be related to a previously identified work specification item. New work will not be related to any
previously authorized work specification item, and the work will be assigned a new specification item number.

(1) GROWTH WORK

The anticipated amount of growth work will be estimated and proposed by the contractor along with the proposal
for the work package through the end of each availability. When tasked, the contractor shall prepare growth work
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specifications in the 4-E Format. The allocation of growth work shall be per Contractor’s proposed work package.
Each package shall include work operations, trade skills involved, material requirements, estimated man-hours by
trades and schedule of which work is to be completed. The Supervisor will review each work package when
submitted. Authorization to proceed with the work will be provided by the ACO only after the work has been
priced, and will be subject to the LIMITATION OF FUNDS CLAUSE or the LIMITATION OF COST CLAUSE as
applicable.

(2) NEW WORK

All new work specifications written by the Contractor shall be authorized by the ACO, and approved by the
Supervisor. Upon receipt of a new work specification, the Contractor shall propose a change in the estimated cost
and fee to be incorporated into Section B. The Supervisor will review and approve each work package.
Authorization to proceed with new work shall be granted onlyby the ACO, only after the work has been priced, and
will be subject to the LIMITATION OF FUNDS CLAUSE or the LIMITATION OF COST CLAUSE as applicable.
Once authorization is granted, the Contractor shall update his manning and production analysis.

(3) CONDITION FOUND REPORT (CFR)

(a) The Contractor will identify needed repairs and recommend corrective action during contract performance for
those deficiencies discovered which are not covered by the work specifications. Needed repairs and corrective
action reported will be submitted to the Government in the form of a Condition Found Report (CFR).

(b) All CFR's, cost estimates and supporting data will be submitted via electronic means, into the Navy
Maintenance Database (NMD), within five working days of identification of the requirement. As a minimum, the
CFR will include the following:

(1) Identify contract number, ship and hull number
(2) Serialized by CFR number
(3) Identification of the applicable Work Item number
(4) Date requirement was discovered
(5) Description of the work requirement
(6) Specific location of the work
(7) Recommendation for corrective action
(8) Recommendation for the appropriate/best time to accomplish the work (i.e. during current availability with or
without schedule change, future CNO or Continuous Maintenance Availability. Provide supporting rational for the
recommendation, such as cost efficiencies, availability of work force, availability of material, premium
expenditures, etc.
(9) Cost and time estimates, and the time frame for which it is valid, including:

(A) Class "C" cost estimate. If the work requirement cannot be estimated within five working days, provide
a class "F" estimate (+ - 40%) identifying any potential impact which may affect the current schedule. The class "F"
estimate will also contain the date on which a class "C" estimate will be provided.

(B) Estimated Premium/Acceleration Costs, including premium costs for; material, subcontractors,
manhours, rework and any additional costs to on going work resulting from inclusion of the CFR work requirement.

(10) Identification of related changes, if any, to the internal milestones and production and contract completion
dates. If none, so state.
(11) The Government Maintenance Team reviews the CFR with the requirement (deficiency), recommendation for
corrective action and estimate for correctness. The Government determines if the work is required, and potentially
affordable. If the CFR is inadequate or incomplete, it is not automatically rejected back to the Contractor. In many
cases, the Government and Contractor will need to meet, discuss the recommendation for corrective action, make
ship checks to determine full scope of work and evaluate costs prior to final approval of the CFR.
(12) The Contracting Officer interfaces with the Shipbuilding Specialist (SBS), P/M and Contractor to determine the
final agreed price on the manhours and material. (NOTE: In order to reduce the turnaround time, it is incumbent on
the Contracting Officer to get involved in the CFR process.)
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(13) The CFR is returned to the Contractor as “approved” in NMD (by the P/M) to accomplish growth work, or
other action as necessary. At this point, the Contractor is turned on to accomplish the work pending availability of
funds. As manhours and material are agreed, the balance is reduced and updates are tracked and compared on a
weekly basis by the Government and the Contractor based on the approved growth work by each spec item.

REQUEST CONTRACT CHANGE (RCC)

(c) In concert with the “approved” CFR, an RCC is generated based on the agreed total manhours, material to
accomplish the scope of work as designated by the Government.

Upon approval by the Project Manager on a CFR for growth work, either the SBS or Contractor will develop a
Request for Contractual Change (RCC), and agreed estimate in NMD. The Contractor will develop the RCC and
the estimate in NMD based upon the manhours, and material agreed in the “approved” CFR. If required, for
Contractor generated RCC’s, the SBS will generate an RCC and an estimate based on the agreed manhours, material
and subcontractor price agreed in the final “approval” of the CFR. In either case, the RCC will be generated under
the parent item under which the work is being accomplished. Within five working days from receipt of direction on
an approved CFR, the Government or the Contractor will develop definitive work specifications in NMD,
sequentially numbered, and submit with the agreed manhours and material from the “approved” CFR.. RCC's will
only be generated when approved by a CFR as directed by the Government Maintenance Team.

(d) Upon receipt of direction from the Project Manager the SBS will develop a New Work Item specification,
provide the work specification and a class "C" cost estimate within three working days. Currently, all New Work
will be written and estimated by the Government Planning or a SBS.

(e) From discovery of the first discrepancy and until submission and completion of the last RCC, develop and
maintain an electronic format data report of the overall CFR process in NMD. The report shall be submitted weekly
during the availability, at C+5, and a final report within C+60. The report shall contain the following information:

CFR and resultant RCC numbers
Brief description
Date work requirement was discovered
Date CFR sent to GOVERNMENT for consideration
Date of GOVERNMENT response, i.e. authorization to proceed with the work and to issue RCC or New Work
specification, no action required, etc.
Status of CFR's - in writing, in estimating, estimate type/class
Date of RCC or New Work specification submission
Status of RCC or New Work specification submission, accepted or re-write required
Date of GOVERNMENT approval of RCC or New Work specification

(f) From discovery of the first discrepancy and until submission and completion of the last RCC, develop and
maintain an electronic format data report of the overall RCC and New Work process. The report shall be submitted
weekly during the availability, at C+5, and a final report within C+60. The report shall contain the following
information:

RCC, New Work and assigned work item numbers
Brief description
Date RCC was sent to GOVERNMENT for consideration
CFR cost estimate and RCC final cost estimate
Status of RCC or New Work specification submission, accepted or re-write required
Date of GOVERNMENT approval of RCC or New Work specification
Comments, example, scope change between CFR and RCC.
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h. If tasked the Contractor shall prepare ship specific installation drawings, subject to Government
Designated Planning Activity approval, and ultimate approval by the Government for repeat Ship Changes-.
Drawings shall be prepared in accordance with NAVSEA Technical Specification 9090-600.

i. If tasked the Contractor shall compile an Actual Weight and Moment Report and/or stability study,
through liaison with the Government Designated Planning Activity in accordance with General Specification for
Overhaul of Surface Ships (S9AA-AB-G0S-010) and the Fleet Modernization Program (FMP) Management and
Operations Manual (SL720-AA-MAN-010).

j. The Contractor shall develop and provide red line/ “as built” drawings. The Contractor shall not modify
the basic design features of the engineering data provided by the Government. If the contractor deems
modifications necessary, the Contractor shall follow the Liaison Action Request (LAR), Engineering Change
Proposals and Request for Deviations & Waivers procedures of NAVSEA Technical Specification 9090-100.

k. Drawings, data and other work products shall be completely and thoroughly checked and reviewed by the
contractor for technical accuracy and compliance with provisions of specifications and assignments. The
Government is the ultimate approval authority for specifications and drawings provided by the Contractor. Any
corrections to drawings or other work products found necessary due to error or omission by the contractor shall be promptly
accomplishedbythecontractor. TheContractorshallaccount forgovernmentapproval in theirscheduling time line.

l. The contractor shall be responsible for ensuring that interference- free, technically accurate drawings are received and
for calling to the attention of the Supervisor, orally and in writing, any interfaceandinterferenceproblemsrequiringrevisiontodrawings.

m. All drawings and other data developed by the contractor shall represent a practical engineering solution based on the
best trade-off among total cost, reliability, maintainability and availability of materials, with efficient utilization of
technical labor skills, state-of-the-art industrial capability, and timely accomplishment of the task. The design will meet the
requirements of the FFG 7 Class Design Specifications by ship and the General Specifications for Overhaul and be
presented in a format consistent with the requirements of the references and instructions in force on the start date of the work
assignment. Maximumutilization of existing “Class” drawings and NavyStandardDrawingswillbemade. Redrawingor tracing in
wholeor inpart,of the existing class or standard drawings will not be permitted unless specifically approved by the
Government Designated Planning Activity and authorized in writing by the appropriate RMC. All drawings shall
be provided in a format acceptable to the Government Designated Planning Activity.

n. Apply stringent configuration control procedures to identify and incorporate all procured material for
authorized and emergent work in the configuration baseline. Contractors shall use the detailed data provided by the
Government to perform authorized alterations, repairs and maintenance. If production work cannot be
accomplished according to the detailed data, the Contractor must submit a request per the Deviation and Waivers
procedures of MIL-STD-973.

o. All drawings and other data to be furnished shall be reviewed and approved by the Contractor's Chief Design
Engineer prior to delivery to the appropriate RMCforapproval.

p. Prepare material ordering lists, develop engineering data, submit Liaison Action Requests (LAR), and
correct engineering drawings as authorized and approved by the Supervisor.

q. The Contractor is required to comply with the following documents or their subsequent revisions in
effect at the time of contract award and/or option exercise, as well as applicable current instructions, general
specifications, type plans, naval ship technical manuals and directives from the Naval Sea Systems Command,
which shall be used in the technical requirements of work under the Contract
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SPECIFICATIONS/ STANDARDS / TECHNICAL REQUIREMENTS

NAVSEA
59AA0-AB-GSO-030 SUPPL

General Specifications for Overhaul with the AEGIS Addendum

ASME-Y14.100M
ASME-Y14.24

ASME-Y14.34M
ASME-Y14.35M

Engineering Drawing Practices
Types and Applications Of Engineering Drawings (Chapter 200 of MIL-STD-100)
Associated Lists (Chapter 700 of MIL-STD-100)
Revision Of Engineering Drawings and Associated Lists (Chapter 600 of MIL-STD-
100)

MIL-DTL-31000B Technical Data Packages, General Specification For

EIA 649 dated 2/1/1999 National Consensus Standard For Configuration Management

MIL-HDBK-61A Configuration Management Guidance

MIL-PRF-49506 Performance Specification Logistics Management Information

MIL-PRF-5480G Performance Specification Data, Engineering and Technical: Reproduction

MIL-M-9868E (1) [INACTIVE] Military Specification Microfilming of Engineering Documents, 35mm, Requirements
For

MIL-STD-38784 Notice (2) Standard Practice For Manuals, Technical: General Style and Format Requirements

MIL-STD-2042 Fiber Optic Cable Topology Installation Standard Methods For Naval Ships

NAVAL INSTRUCTIONS

T0300-AB-GYD-010
Note: in para 2.d.1, this was
0900-LP-079-5010

Ship Repair Contracting Manual, Appendix 4-E

SL720-AA-MAN-010 NAVSEA Fleet Modernization Program (FMP) Management and Operations Manual
Revision 2

NAVSEAINST 4790.1A Expanded Ship Work Breakdown Structure (ESWBS) for Ships, Ship Systems and
Combat Systems

S9040-AC-IDX-010 Ships 3-M Reference Information CD (This CD contains the ESWBS information--
Expanded Ship Work Breakdown 5D VOL. 1 Structure for Ships, Ships Systems and
Combat Systems VOL. 2 Users Guide for the Expanded Ship)
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r. Apply approved quality assurance procedures per the specifications of this contract. Ensure that procured
material and performed engineering and production work will achieve and maintain the required quality standards.

s. Maintain central files or record copies including reproducible copies, aperture cards, microfiche and tapes of the
data generated for delivery under this contract.

t. As part of the planning process, the contractor shall identify estimates for work scheduled to be performed during
availability execution. The milestones depicted on the flow chart below require 50% of the work to be planned and
estimated by A-190; 80% planned and estimated at A-95; and 100% planned and estimated at A-70. The purpose of
establishing these planning and estimation milestones is to allow the Contractor to communicate work item cost
estimates to allow the Government time to adjust the proposed work package due to fluctuations between budgeted
and estimated work item costs and for the Government to accomplish incremental package reviews in support of
TAR. The contractor is required to meet the milestones depicted or their subsequent revisions in effect at the time
of contract award and/or option exercise as detailed in the JFMM.

MSMO Work Package Flow Chart

u. Fiber Optic cables and components possess unique handling and installation requirements. The components
shall be qualified or approved in accordance with the Qualified Products List (QPL) or the Navy Recommended
Fiber Optic Components Parts List. The design, testing, installation, stowage and handling of fiber optic cables and
their associated components shall be in accordance with MIL-STD-2052 and MIL-STD-2042 using MIL-HDBK-
2051 as guidance. Current Navy reference guidance is available on the Navy Shipboard Fiber Optics website,
https://fiberoptics.nswc.navy.mil.

0002 ACCOMPLISH NON-SCHEDULED REPAIRS AND ALTERATION REQUIREMENTS
BETWEEN CNO SCHEDULED AVAILABILITIES FOR FFG 7 CLASS SHIPS (HOMEPORTED
AND/OR VISITING) SAN DIEGO, CA

2.1 SCOPE

a. General
(1) In keeping with COMNAVSURFOR Maintenance Policy, this item provides for the accomplishment of ship
maintenance and alteration work, on a continuous basis, or during “windows of opportunity”, by the prime
Contractor.
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(2) This item includes continuous maintenance and emergent-type work for homeported ships identified in
paragraph b. below. Such work shall be performed during the Continuous Maintenance Periods when ships are
available between deployments and other at-sea missions and exercises. For visiting ships of the FFG 7 Class, this
item includes emergent-type work and any associated incidental efforts to be performed during the ships’ visiting
periods.

(3) From time to time the contractor may be required to provide on-site non-scheduled repair support to ships at
remote locations. This work shall be accomplished per the direction of the ACO and the requirements of this
contract.

(4) The Contractor shall have the ability to respond to emergent type work as directed by the appropriate RMC, who
will determine the appropriate level of response based upon the severity of the casualty and location of the vessel.
The Contractor shall not begin work on these requirements prior to the placement of orders by the Administrative
Contracting Officer (ACO). The Government reserves the right to order these requirements elsewhere, at its
discretion. Nonscheduled work is normally comprised of emergency/emergent or continuous maintenance work.

(5) Certain ships in this contract may be decommissioned during the term of this contract. If tasked, the contractor
shall plan and execute decommissioning requirements as defined by the Government.

b. Ships of the FFG 7 Class Homeported In San Diego, CA

The following ships of the FFG 7 Class will be homeported in San Diego, CA during all or part of the duration of
this contract:

USS JARRETT (FFG 33)
USS CURTS (FFG 38)
USS MCCLUSKY (FFG 41)
USS THACH (FFG 43)
USS RENTZ (FFG 46)
USS VANDEGRIFT (FFG 48)
USS GARY (FFG 51)

c. Notional Work Package
Representative items to be accomplished are detailed in the notional work package for the FFG 7 Class provided in
Section J Attachment J-1.

d. Planning
When tasked, the Contractor shall prepare work specifications for work items to be approved by the appropriate
RMC and authorized by the ACO. Documents shall be prepared per the guidance of CLIN 0001 unless otherwise
specified. Reuse of existing specifications shall be done to the maximum extent possible. New specifications after
Government approval will be uploaded to the Government database.

Submit a preliminary time and cost estimate for accomplishment of the work listed in the Continuous Maintenance
Package. This information is for Government use during the Continuous Planning Progress Meeting. The estimates
shall be as accurate as practicable in the following format:

ITEM NO.
TIME REQUIRED
IN CALENDAR
DAYS

ESTIMATED
MANDAYS

ESTIMATED
MATERIAL COST

ESTIMATED TOTAL COST
(PRELIMINARY)

e. Orders
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(1) Orders (or revisions thereto) for supplies hereunder will be placed by the ACO (on the basis of funded
requisitions to be supplied by the cognizant Requiring Activity) in the form of modifications (unilateral or bilateral)
to this contract. The Contractor shall comply with orders only when so made. (To the maximum extent possible,
such orders will be made by bilateral modifications to the contract, which are fully priced and contain definitive
delivery schedules.)

(2) In the event the ACO determines that time does not permit negotiation of a bilateral modification, a unilateral
modification will be issued by the ACO which will specify a dollar limitation (see paragraph (F) below) and a
desired delivery schedule for the supplies ordered together with a detailed description of the supplies to be furnished
and a statement of the cost and pricing data required to be furnished. Price (estimated cost and fee) and delivery
schedule will later be the subject of a bilateral modification to be executed on behalf of the Government by the
ACO. To this end, the Contractor shall submit a price (estimated cost and fee) proposal, in the number of copies
requested by the ACO, no later than ten (10) days after receipt of each unilateral modification or before costs equal
twenty (20) percent of the dollar limitation when practicable, (practicability is determined by the ACO) (The
unilateral modification shall not be used for end item billing purposes for delivered items under this contract).
Failure to agree on a bilateral modification for any unilateral order shall be considered a dispute within the meaning
of the "Disputes" Clause.

f. Limitation of Obligations with Respect to Orders not Finally Priced
The Contractor shall commence work upon receipt of any unilateral modification to this contract. If at any time the
Contractor has reason to believe that the price (estimated cost and fee) of an order placed hereunder will exceed the
dollar limitation (ceiling price) established by the ACO in a unilateral modification, the Contractor shall so notify
the ACO in writing and propose an appropriate increase. Within ten (10) days of such notice, the ACO will either:

(1) Notify the Contractor in writing of such appropriate increase, or

(2) Instruct the Contractor how, and to what extent, the work shall be continued; provided, however, that in no event
shall the Contractor be obligated to proceed with work on a unilateral modification beyond the point where his cost
plus a reasonable profit (fee) hereon exceed the dollar limitation, and provided also that in no event shall the
Government be obligated to pay the Contractor any amount in excess of the dollar limitation specified in any
unilateral modification placed pursuant to paragraph (E) above.

g. All documents invoked form a part of this SOW to the extent specified herein. Where written approval to
streamline requirements has not been received from the Government, the full intent of all documents referenced in
the SOW shall apply. Military specifications and standards listed in reference documents are considered second
tiered documents and are to be considered as guidance only for implementing the tasks.

No later than 60 days following the completion of each CLIN II Award Fee evaluation period, submit a cost report
to the appropriate RMC listing each RCC/Work Item to be evaluated. This report shall be consistent with the cost
elements used for the annual incurred cost submissions required by FAR 55.216-7 under this contract. Cost to be
returned at the Specification 009-99 and OPNAV 4700 2K levels.

h. Terminal Date for Placement of Orders
The Contractor shall not be obligated to accept any orders placed hereunder beyond 180 days after delivery of the
last end item.

0003 PROVISIONED ITEMS ORDER (PIO) (NAVSEA) (NOV 1996) FOR ITEM(s) 0001, 0002 AND (IF
EXERCISED) OPTION ITEM(s) 0006 THROUGH 0051

3.1 SCOPE

(a) General. The Contractor agrees that it will furnish the supplies or services ordered by the Government in accordance
with the procedures specified herein. Orders will be placed by the Contracting Officer, Provisioning Activity or
Administrative Contracting Officer as unilateral or bilateral modifications to this contract on SF 30, Amendment of
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Solicitation/Modification of Contract. Any amounts shown in Section B at time of award of the initial contract for each
provisioned line item are estimated amounts only and are subject to upward or downward adjustment by the issuing
activity. If no amounts are shown, funding will be obligated before or at time of order issuance. It is understood and
agreed that the Government has no obligation under this contract to issue any orders hereunder.

(b) Priced Orders. For each proposed order, the Contractor agrees that it will submit a signed SF 1411 (Contract Pricing
Proposal) or such other cost or pricing data as the Contracting Officer may require. Promptly thereafter, the Contractor
and the Contracting Officer shall negotiate the price and delivery schedule for the proposed order. Upon execution and
receipt of the priced order, the Contractor shall promptly commence the work specified in the order.

(c) Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements prevent the
issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bilateral and shall
establish a limitation of Government liability, a maximum ceiling amount, and a schedule for definitization, as described
in subparagraph (e)(2) below. Upon request the Contractor shall submit a maximum ceiling amount proposal before the
undefinitized order is issued. The maximum ceiling amount is the maximum price at which the order may be definitized.
The Contractor shall begin performing the undefinitized order upon receipt, except as provided in paragraph (d) below.
The clause entitled "CONTRACT DEFINITIZATION" (DFARS 252.217-7027) shall be included in any undefinitized
order.

(d) Rejection of Unilateral Orders. The Contractor may reject any unilateral order if the Contractor determines that it
cannot feasibly perform the order, or if the Contractor does not concur with the maximum ceiling amount. However,
each unilateral order shall be deemed to have been accepted by the Contractor unless within fifteen days of issuance of
the order, the Contractor notifies the Contracting Officer in writing of its rejection of the order.

(e) Definitization of Undefinitized Orders.
(1) The Contractor agrees that following the issuance of an undefinitized order, it will promptly begin negotiating with
the Contracting Officer the price and terms of a definitive order that will include: (A) all clauses required by regulation on
the date of the order; (B) all clauses required by law on the date of execution of the definitive order; and, (C) any other
mutually agreeable clauses, terms and conditions. No later than sixty (60) days after the undefinitized order is issued, the
Contractor agrees to submit a cost proposal with sufficient data to support the accuracy and derivation of its price; and,
when required by FAR, cost or pricing data, including SF 1411. If additional cost information is available prior to the
conclusion of negotiations, the Contractor shall provide that information to the Contracting Officer. The price agreed
upon shall be set forth in a bilateral modification to the order. In no event shall the price exceed the maximum ceiling
amount specified in the undefinitized order.

(2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for definitization
and dates for submission of a qualifying proposal, beginning of negotiations and, if appropriate, submission of make-or-
buy and subcontracting plans and cost or pricing data. Submission of a qualifying proposal in accordance with the
definitization schedule is a material element of the order. The schedule shall provide for definitization of the order by the
earlier of:

(i) a specified target date which is not more than 180 days after the issuance of the undefinitized order. However, that
target date may be extended by the Contracting Officer for up to 180 days after the Contractor submits a qualifying
proposal as defined in DFARS 217.7401; or

(ii) the date on which the amount of funds expended by the Contractor under the undefinitized order exceed fifty percent
(50%) of the order's maximum ceiling amount, except as provided in subparagraph (f)(3) below.

(3) If agreement on a definitive order is not reached within the time provided pursuant to subparagraph (e)(2) above, the
Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a reasonable price in
accordance with Subpart 15.8 and Part 31 of the FAR, and issue a unilateral order subject to Contractor appeal as
provided in the "DISPUTES" clause (FAR 52.233-1). In any event, the Contractor shall proceed with completion of the
order, subject to the "LIMITATION OF GOVERNMENT LIABILITY" clause (FAR 52.216-24).
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(f) Limitation of Government Liability.
(1) Each undefinitized order shall set forth the limitation of Government liability, which shall be the maximum amount
that the Government will be obligated to pay the Contractor for performance of the order until the order is definitized.
The Contractor is not authorized to make expenditures or incur obligations exceeding the limitation of Government
liability set forth in the order. If such expenditures are made, or if such obligations are incurred, they will be at the
Contractor's sole risk and expense. Further, the limitation of Government liability shall be the maximum Government
liability if the order is terminated. The "LIMITATION OF GOVERNMENT LIABILITY" clause shall be included in
any undefinitized order.

(2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special access programs;
and Congressionally-mandated long-lead procurements; and except as otherwise provided in subparagraph (f)(3) below,
the limitation of Government liability shall not exceed fifty percent (50%) of the ceiling amount of an undefinitized order.
In the case of orders within these excepted categories, however, the procedures set forth herein shall be followed to the
maximum extent practical.

(3) If the Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order before the
Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may increase the limitation
of Government liability to up to seventy-five percent (75%) of the maximum ceiling amount or up to seventy-five percent
(75%) of the price proposed by the Contractor, whichever is less.

(4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the limitation of
Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose an appropriate
increase in the limitation of Government liability of such order. Within thirty (30) days of such notice, the Contracting
Officer will either (i) notify the Contractor in writing of such appropriate increase, or (ii) instruct the Contractor how and
to what extent the work shall be continued; provided, however, that in no event shall the Contractor be obligated to
proceed with work on an undefinitized order beyond the point where its costs incurred plus a reasonable profit thereon
exceed the limitation of Government liability, and provided also that in no event shall the Government be obligated to
pay the Contractor any amount in excess of the limitation of Government liability specified in any such order prior to
establishment of firm prices.

(g) Initial Spares. The limitations set forth in paragraph (c) and subparagraphs (e)(2), (f)(2) and (f)(3) do not apply to
undefinitized orders for the purchase of initial spares.

(h) Terminal Date for Placement of Orders. The Contractor shall not be obligated to accept any orders placed hereunder
beyond 180 days after delivery of the last end item.

(i) Segregation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order from
the cost of any other work performed by the Contractor.

0004 DATA REQUIREMENTS (NAVSEA) (SEP 1992) FOR ITEM(S) 0001, 0002, AND (IF
EXERCISED) OPTION ITEM (S) 0006 THROUGH 0051 (SEE EXHIBIT A – CDRL(S) ATTACHED)

4.1 SCOPE

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD
Form 1423, Exhibit “A”, attached hereto. The CDRL – Exhibit A forms a part of the schedule of this solicitation.

0005 PROVISIONING TECHNICAL DOCUMENTATION (PTD) – (NAVSEA) (FEB 1994) FOR ITEM
(S) 0001, 0002 AND (IF EXERCISED) OPTION ITEM (S) 0006 THROUGH 0051 (SEE EXHIBIT B –
CDRL (S) ATTACHED)

5.1 SCOPE
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The Provisioning Technical Documentation (PTD) shall be in accordance with the Provisioning Requirements
Introduction (Attachment J-5), the Provisioning Statement of Work (Attachment J-6), the Logistics Management
Information (LMI) Worksheets (Attachment J-7), the Data Item Descriptions (DIDs), DD Form 1664 (Attachment
J-8), and the Contract Data Requirements List (CDRL), DD Form 1423, Exhibits A and B attached hereto. The
contractor shall invoke these PTD requirements in all purchase orders to subcontractors/vendors for the
procurement of contractor furnished equipment.

0006 ACCOMPLISH THE FY07 REPAIR AND ALTERATIONS OF USS THACH (FFG 43) FY07 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

6.1 SCOPE

RESERVED

0007 ACCOMPLISH THE FY07 EXECUTION PLANNING FOR USS RENTZ (FFG 46) FY08 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

7.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS RENTZ (FFG 46) FY08 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0008 ACCOMPLISH THE FY07 EXECUTION PLANNING FOR USS JARRETT (FFG 33) FY08 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

8.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS JARRETT (FFG 33) FY08 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0009 ACCOMPLISH THE FY08 REPAIR AND ALTERATIONS OF USS GARY (FFG 51) FY08 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

9.1 SCOPE
The Contractor shall accomplish the Execution functions forUSS GARY (FFG 51) FY08 NON DRY-DOCKING
CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

For designated dry docking availabilities the Contractor shall make certified drydocking facilities available for
accomplishment of work items below the ship’s waterline. Requirements of this item include, but are not limited to,
the following:

a. Provide the management, technical, procurement, production, testing and quality assurance necessary to prepare
and accomplish the repair and alteration ofUSS GARY (FFG 51) FY08 NON DRY-DOCKING CNO
SCHEDULED AVAILABILITY in accordance with the requirements stated in this Section, the Work Item
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Specifications contained in Section J Attachment 1, the Delivery Schedule specified in Section F, and all other terms
and conditions set forth in this contract.

b. Accomplish planning and scheduling to ensure a rational, integrated and timely plan for receipt, storage and
installation of Government Furnished Material as identified in work item specifications, and for accomplishment of
production work. Provide an integrated milestone plan for the availability. These milestones will include a
schedule of key events necessary to meet the contract delivery dates. A critical path analysis (if required) and a
milestone schedule shall be used to measure schedule accomplishment of the functions and elements required to
successfully complete the repair and alteration ofUSS GARY (FFG 51) FY08 NON DRY-DOCKING CNO
SCHEDULED AVAILABILITY within the availability dates specified in Section F.

c. Develop Progress Measurement Systems to permit the determination of the physical progress of completed work
for each of the elements in the scheduling plan, including material, manpower, engineering, production, tests and
trials. The progress measurement system shall permit a direct comparison of the physical progress of completed
work to the planned performance measurement baseline for each of the elements in the scheduling system.

d. Establish management procedures and systems to identify behind schedule conditions and unfavorable schedule
variances, using the scheduling systems performance measurement baseline and the progress measurement systems.
The applied systems and procedures shall provide timely identification of scheduling problem areas to permit
prompt management action to correct unsatisfactory conditions.

e. Apply stringent change control procedures to ensure timely identification and incorporation of new work. “New
work” is defined as work identified after provision of the authorized CNO availability Package. Growth work will
be related to a previously identified work specification item. New work will not be related to any previously
authorized work specification item, and the work will be assigned a new specification item number.

(1) GROWTH WORK -The anticipated amount of growth work will be estimated and proposed by the Contractor
along with the proposal for the work package through the end of each availability. All growth and new work
specifications will be prepared in the form of "Work Packages." Each package shall include work operations, trade
skills involved, material requirements, estimated man-hours by trades and schedule of which work is to be
completed. The appropriate RMC Representatives and PEO SHIPS Program Manager Representatives (PRR) will
review each work package when submitted. Authorization to proceed with the work will be provided by ACO only
after the work has been priced, and will be subject to the LIMITATION OF FUNDS CLAUSE or the
LIMITATION OF COST CLAUSE as applicable.

(2) NEW WORK -All specifications for new work shall be written by the Contractor. Upon receipt of a new work
specification, the Contractor shall propose a change in estimated cost and fee to be incorporated into Section B.
RMC Representatives and PEO SHIPS Program Manager Representative (PMR) will review each work package
when submitted. Authorization to proceed with the work will be provided by ACO only after the work has been
priced, and will be subject to the LIMITATION OF FUNDS CLAUSE or the LIMITATION OF COST CLAUSE as
applicable.

f. Prepare and submit in definitive form, a proposal for accomplishment of emergent work. This proposal shall be
submitted within five working days after work identification in accordance with the detailed requirements for
emergent work proposals and emergent work specifications detailed in DD Form 1423, CDRL, attached hereto.

g. The Navy intends that all basic and new work authorized for the repair and alteration of ships be compatible with
the scheduled availability duration. The Contractor shall accomplish all new work within the scheduled availability
duration or inform ACO as soon as practicable of schedule impacts. Any schedule impacts must be approved by
ACO prior to proceeding with the work.

h. The Contractor shall be responsible for ensuring interference free, technically accurate drawings are used and
shall be responsible for calling to the attention of ACO, orally and in writing, any interface and interference
problems.
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i. Apply approved quality assurance procedures as required by this contract and the associated specifications to
ensure that procured material and performed production work will achieve and maintain the required quality
standards.

j. The Contractor is required to comply with the documents identified below, or their subsequent revisions in effect
at time of contract award or option exercise as well as applicable current instructions, general specifications, type
plans, naval ship technical manuals and directives from the Naval Sea Systems Command, shall be used in the
technical requirements of work under the contract.

k. Fiber Optic cables and components possess unique handling and installation requirements. The components
shall be qualified or approved in accordance with the Qualified Products List (QPL) or the Navy Recommended
Fiber Optic Components Parts List. The design, testing, installation, stowage and handling of fiber optic cables and
their associated components shall be in accordance with MIL-STD-2052 and MIL-STD-2042 using MIL-HDBK-
2051 as guidance. Current Navy reference guidance is available on the Navy Shipboard Fiber Optics website,
https://fiberoptics.nswc.navy.mil.
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SPECIFICATIONS/ STANDARDS / TECHNICAL REQUIREMENTS

NAVSEA
S9AA0-AB-GOS-010/030 SUPPL

General Specifications for Ships with the AEGIS Addendum

ASME-Y14.100M
ASME-Y14.24

ASME-Y14.34M
ASME-Y14.35M

Engineering Drawing Practices
Types and Applications Of Engineering Drawings (Chapter 200 of MIL-STD-100)
Associated Lists (Chapter 700 of MIL-STD-100)
Revision Of Engineering Drawings and Associated Lists (Chapter 600 of MIL-STD-
100)

MIL-DTL-31000B Technical Data Packages, General Specification For

EIA 649 dated 2/1/1999 National Consensus Standard For Configuration Management

MIL-HDBK-61A Configuration Management Guidance

MIL-PRF-49506 Performance Specification Logistics Management Information

MIL-PRF-5480G Performance Specification Data, Engineering and Technical: Reproduction
MIL-M-9868E(1) [INACTIVE] Military Specification Microfilming of Engineering Documents, 35mm, Requirements

For

MIL-STD-38784 Notice (2) Standard Practice For Manuals, Technical: General Style and Format Requirements

MIL-STD-2042 Fiber Optic Cable Topology Installation Standard Methods For Naval Ships

NAVAL INSTRUCTIONS

T0300-AB-GYD-010
Note: in para 2.d.1, this was
0900-LP-079-5010

Ship Repair Contracting Manual, Appendix 4-E

SL720-AA-MAN-010 NAVSEA Fleet Modernization Program (FMP) Management and Operations Manual
Revision 2

NAVSEAINST 4790.1A Expanded Ship Work Breakdown Structure (ESWBS) for Ships, Ship Systems and
Combat Systems

S9040-AC-IDX-010 Ships 3-M Reference Information CD
(This CD contains the ESWBS information--
Expanded Ship Work Breakdown 5D
VOL. 1 Structure for Ships, Ships Systems and Combat Systems VOL. 2 Users Guide
for the Expanded Ship)
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CONDITION FOUND REPORT (CFR)
(1). The Contractor will identify needed repairs and recommend corrective action during contract performance for
those deficiencies discovered which are not covered by the work specifications. Needed repairs and corrective
action reported will be submitted to the Government in the form of a Condition Found Report (CFR).

(2). All CFR's, cost estimates and supporting data will be submitted via electronic means, into the Navy
Maintenance Database (NMD), within five working days of identification of the requirement. As a minimum, the
CFR will include the following:
(a) Identify contract number, ship and hull number
(b) Serialized by CFR number
(c) Identification of the applicable Work Item number
(d) Date requirement was discovered
(e) Description of the work requirement
(f) Specific location of the work
(g) Recommendation for corrective action
(h) Recommendation for the appropriate/best time to accomplish the work (i.e. during current availability with or
without schedule change, future CNO or Continuous Maintenance Availability. Provide supporting rational for the
recommendation, such as cost efficiencies, availability of work force, availability of material, premium
expenditures, etc.
(i) Cost and time estimates, and the time frame for which it is valid, including:

(1) Class "C" cost estimate. If the work requirement cannot be estimated within five working days, provide
a class "F" estimate (+ - 40%) identifying any potential impact which may affect the current schedule. The class "F"
estimate will also contain the date on which a class "C" estimate will be provided.

(2) Estimated Premium/Acceleration Costs, including premium costs for; material, subcontractors,
manhours, rework and any additional costs to on going work resulting from inclusion of the CFR work requirement.

(j) Identification of related changes, if any, to the internal milestones and production and contract completion dates.
If none, so state.
(k) The Government Maintenance Team reviews the CFR with the requirement (deficiency), recommendation for
corrective action and estimate for correctness. The Government determines if the work is required, and potentially
affordable. If the CFR is inadequate or incomplete, it is not automatically rejected back to the Contractor. In many
cases, the Government and Contractor will need to meet, discuss the recommendation for corrective action, make
ship checks to determine full scope of work and evaluate costs prior to final approval of the CFR.
(l) The Contracting Officer interfaces with the SBS, P/M and Contractor to determine the final agreed price on the
manhours and material. (NOTE: In order to reduce the turnaround time, it is incumbent on the Contracting Officer
to get involved in the CFR process.)
(m) The CFR is returned to the Contractor as “approved” in NMD (by the P/M) to accomplish growth work, or
other action as necessary. At this point, the Contractor is turned on to accomplish the work pending availability of
funds. Updates are tracked and compared on a weekly basis by the Government and the Contractor based on the
approved growth work by each spec item.

REQUEST CONTRACT CHANGE (RCC)
(3). In concert with the “approved” CFR, an RCC is generated based on the agreed total manhours, material to
accomplish the scope of work as designated by the Government.

Upon approval by the Project Manager on a CFR for growth work, either the SBS or Contractor will develop a
Request for Contractual Change (RCC), and agreed estimate in NMD. If the contract includes the 813 item, the
Contractor is required to generate the RCC’s in NMD. The Contractor will develop the RCC and the estimate in
NMD based upon the manhours, and material agreed in the “approved” CFR. If required for Contractor generated
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RCC’s, the SBS will generate an RCC and an estimate based on the agreed manhours, material and subcontractor
price agreed in the final “approval” of the CFR. In either case, the RCC will be generated under the parent item
under which the work is being accomplished. Within five working days from receipt of direction on an approved
CFR, the Government or the Contractor will develop definitive work specifications in NMD, sequentially
numbered, and submit with the agreed manhours and material from the “approved” CFR.. RCC's will only be
generated when approved by a CFR as directed by the Government Maintenance Team.

(4). Upon receipt of direction from the Project Manager the SBS will develop a New Work Item specification,
provide the work specification and a class "C" cost estimate within three working days. Currently, all New Work
will be written and estimated by the Government Planning or a SBS.

(5). From discovery of the first discrepancy and until submission and completion of the last RCC, develop and
maintain an electronic format data report of the overall CFR process in NMD. The report shall be submitted weekly
during the availability, at C+5, and a final report within C+60. The report shall contain the following information:

CFR and resultant RCC numbers
Brief description
Date work requirement was discovered
Date CFR sent to GOVERNMENT for consideration
Date of GOVERNMENT response, i.e. authorization to proceed with the work and to issue RCC or New Work
specification, no action required, etc.
Status of CFR's - in writing, in estimating, estimate type/class
Date of RCC or New Work specification submission
Status of RCC or New Work specification submission, accepted or re-write required
Date of GOVERNMENT approval of RCC or New Work specification

(6). From discovery of the first discrepancy and until submission and completion of the last RCC, develop and
maintain an electronic format data report of the overall RCC and New Work process. The report shall be submitted
weekly during the availability, at C+5, and a final report within C+60. The report shall contain the following
information:

RCC, New Work and assigned work item numbers
Brief description
Date RCC was sent to GOVERNMENT for consideration
CFR cost estimate and RCC final cost estimate
Status of RCC or New Work specification submission, accepted or re-write required
Date of GOVERNMENT approval of RCC or New Work specification
Comments, example, scope change between CFR and RCC.

0010 ACCOMPLISH THE FY08 REPAIR AND ALTERATIONS OF USS RENTZ (FFG 46) FY08 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

10.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS RENTZ (FFG 46) FY08 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0011 ACCOMPLISH THE FY08 REPAIR AND ALTERATIONS OF USS JARRETT (FFG 33) FY08
NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

11.1 SCOPE
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The Contractor shall accomplish the Execution functions forUSS JARRETT (FFG 33) FY08 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0012 ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS MCCLUSKY (FFG 41) FY09
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

12.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS MCCLUSKY (FFG 41) FY09 DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0013 ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS VANDEGRIFT (FFG 48) FY09
NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

13.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS VANDEGRIFT (FFG 48) FY09 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line Item 0001.

0014 ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS THACH (FFG 43) FY09 DRY-
DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

14.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS THACH (FFG 43) FY09 DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance with the
statement of work for Line Item 0001.

0015 ACCOMPLISH THE FY08 EXECUTION PLANNING FOR USS CURTS (FFG 38) FY09 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

15.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS CURTS (FFG 38) FY09 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0016 ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS MCCLUSKY (FFG 41) FY09
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

16.1 SCOPE
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The Contractor shall accomplish the Execution functions forUSS MCCLUSKY (FFG 41) FY09 DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0017 ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS VANDEGRIFT (FFG 48)
FY09 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

17.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS VANDEGRIFT (FFG 48) FY09 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0018 ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS THACH (FFG 43) FY09 DRY-
DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

18.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS THACH (FFG 43) FY09 DRY-DOCKING
CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0019 ACCOMPLISH THE FY09 REPAIR AND ALTERATIONS OF USS CURTS (FFG 38) FY09 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

19.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS CURTS (FFG 38) FY09 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0020 ACCOMPLISH THE FY09 EXECUTION PLANNING FOR USS GARY (FFG 51) FY10 DRY-
DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

20.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS GARY (FFG 51) FY10 DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance with the
statement of work for Line Item 0001.

0021 ACCOMPLISH THE FY09 EXECUTION PLANNING FOR USS RENTZ (FFG 46) FY10 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

21.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS RENTZ (FFG 46) FY10 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0022 ACCOMPLISH THE FY09 EXECUTION PLANNING FOR USS JARRETT (FFG 33) FY10 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)
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22.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS JARRETT (FFG 33) FY10 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0023 ACCOMPLISH THE FY10 REPAIR AND ALTERATIONS OF USS GARY (FFG 51) FY10 DRY-
DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

23.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS GARY (FFG 51) FY10 DRY-DOCKING CNO
SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0024 ACCOMPLISH THE FY10 REPAIR AND ALTERATIONS OF USS RENTZ (FFG 46) FY10 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

24.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS RENTZ (FFG 46) FY10 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0025 ACCOMPLISH THE FY10 REPAIR AND ALTERATIONS OF USS JARRETT (FFG 33) FY10
NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

25.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS JARRETT (FFG 33) FY10 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0026 ACCOMPLISH THE FY10 EXECUTION PLANNING FOR USS VANDEGRIFT (FFG 48) FY11
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

26.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS VANDEGRIFT (FFG 48) FY11 DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0027 ACCOMPLISH THE FY10 EXECUTION PLANNING FOR USS MCCLUSKY (FFG 41) FY11
NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

27.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS MCCLUSKY (FFG 41) FY11 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line Item 0001.
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0028 ACCOMPLISH THE FY10 EXECUTION PLANNING FOR USS CURTS (FFG 38) FY11 DRY-
DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

28.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS CURTS (FFG 38) FY11 DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance with the
statement of work for Line Item 0001.

0029 ACCOMPLISH THE FY11 REPAIR AND ALTERATIONS OF USS VANDEGRIFT (FFG 48)
FY11 DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

29.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS VANDEGRIFT (FFG 48) FY11 DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0030 ACCOMPLISH THE FY11 REPAIR AND ALTERATIONS OF USS MCCLUSKY (FFG 41) FY11
NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

30.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS MCCLUSKY (FFG 41) FY11 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0031 ACCOMPLISH THE FY11 REPAIR AND ALTERATIONS OF USS CURTS (FFG 38) FY11 DRY-
DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

31.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS CURTS (FFG 38) FY11 DRY-DOCKING
CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0032 ACCOMPLISH THE FY11 EXECUTION PLANNING FOR USS THACH (FFG 43) FY12 NON-
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

32.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS THACH (FFG 43) FY12 NON-DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0033 ACCOMPLISH THE FY11 EXECUTION PLANNING FOR USS RENTZ (FFG 46) FY12 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

33.1 SCOPE
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The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS RENTZ (FFG 46) FY12 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0034 ACCOMPLISH THE FY11 EXECUTION PLANNING FOR USS GARY (FFG 51) FY12 NON-
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

34.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS GARY (FFG 51) FY12 NON-DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance with
the statement of work for Line Item 0001.

0035 ACCOMPLISH THE FY12 EXECUTION PLANNING FOR USS VANDEGRIFT (FFG 48) FY13
NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

35.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS VANDEGRIFT (FFG 48) FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line Item 0001.

0036 ACCOMPLISH THE FY12 REPAIR AND ALTERATIONS OF USS THACH (FFG 43) FY12
NON-DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

36.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS THACH (FFG 43) FY12 NON-DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0037 ACCOMPLISH THE FY12 REPAIR AND ALTERATIONS OF USS RENTZ (FFG 46) FY12 NON
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

37.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS RENTZ (FFG 46) FY12 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0038 ACCOMPLISH THE FY12 REPAIR AND ALTERATIONS OF USS GARY (FFG 51) FY12 NON-
DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

38.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS GARY (FFG 51) FY12 NON-DRY-DOCKING
CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.
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0039 ACCOMPLISH THE FY13 REPAIR AND ALTERATIONS OF USS VANDEGRIFT (FFG 48)
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

39.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS VANDEGRIFT (FFG 48) FY13 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0040 ACCOMPLISH THE FY07-FY13 EXECUTION PLANNING FOR USS TBD (FFG TBD) FY07-
FY13 DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

40.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS TBD (FFG TBD) FY07-FY13 DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0041 ACCOMPLISH THE FY07-FY13 EXECUTION PLANNING FOR USS TBD (FFG TBD) FY07-
FY13 DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

41.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS TBD (FFG TBD) FY07-FY13 DRY-DOCKING CNO SCHEDULED AVAILABILITY in accordance
with the statement of work for Line Item 0001.

0042 ACCOMPLISH THE FY07-FY13 EXECUTION PLANNING FOR USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

42.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS TBD (FFG TBD) FY07-FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line Item 0001.

0043 ACCOMPLISH THE FY07-FY13 EXECUTION PLANNING FOR USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

43.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS TBD (FFG TBD) FY07-FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line Item 0001.
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0044 ACCOMPLISH THE FY07-FY13 EXECUTION PLANNING FOR USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

44.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS TBD (FFG TBD) FY07-FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line Item 0001.

0045 ACCOMPLISH THE FY07-FY13 EXECUTION PLANNING FOR USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

45.1 SCOPE

The Contractor shall accomplish planning, document preparation, engineering, procurement, prefabrication,
shipyard production work, and any other work necessary to prepare for and accomplish the Repair and Alteration of
USS TBD (FFG TBD) FY07-FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY in
accordance with the statement of work for Line item 0001.

0046 ACCOMPLISH THE FY07-FY13 REPAIR AND ALTERATIONS OF USS TBD (FFG TBD) FY07-
FY13 DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

46.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS TBD (FFG TBD) FY07-FY13 DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0047 ACCOMPLISH THE FY07-FY13 REPAIR AND ALTERATIONS OF USS TBD (FFG TBD) FY07-
FY13 DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

47.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS TBD (FFG TBD) FY07-FY13 DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0048 ACCOMPLISH THE FY07-FY13 REPAIR AND ALTERATIONS OF USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

48.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS TBD (FFG TBD) FY07-FY13 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0049 ACCOMPLISH THE FY07-FY13 REPAIR AND ALTERATIONS OF USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

49.1 SCOPE
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The Contractor shall accomplish the Execution functions forUSS TBD (FFG TBD) FY07-FY13 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0050 ACCOMPLISH THE FY07-FY13 REPAIR AND ALTERATIONS OF USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

50.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS TBD (FFG TBD) FY07-FY13 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

0051 ACCOMPLISH THE FY07-FY13 REPAIR AND ALTERATIONS OF USS TBD (FFG TBD) FY07-
FY13 NON DRY-DOCKING CNO SCHEDULED AVAILABILITY (OPTION)

51.1 SCOPE

The Contractor shall accomplish the Execution functions forUSS TBD (FFG TBD) FY07-FY13 NON DRY-
DOCKING CNO SCHEDULED AVAILABILITY in accordance with the statement of work for Line Item 0009.

CLAUSES INCORPORATED BY FULL TEXT

ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994)

(a) Performance under this contract may require that the Contractor have access to technical data, computer
software, or other sensitive data of another party who asserts that such data or software is proprietary. If access to
such data or software is required or to be provided, the Contractor shall enter into a written agreement with such
party prior to gaining access to such data or software. The agreement shall address, at a minimum, (1) access to,
and use of, the proprietary data or software exclusively for the purposes of performance of the work required by this
contract, and (2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the
data or software remains proprietary. In addition, the agreement shall not impose any limitation upon the
Government or its employees with respect to such data or software. A copy of the executed agreement shall be
provided to the Contracting Officer. The Government may unilaterally modify the contract to list those third parties
with which the Contractor has agreement(s).

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the
restrictions under which access is granted; (2) not disclose the data or software to another party or other Contractor
personnel except as authorized by the Contracting Officer; (3) not engage in any other action, venture, or
employment wherein this information will be used, other than under this contract, in any manner inconsistent with
the spirit and intent of this requirement; (4) not disclose the data or software to any other party, including, but not
limited to, joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive stamp,
marking, or legend on each use of the data or software whether in whole or in part.

(c) The restrictions on use and disclosure of the data and software described above also apply to such information
received from the Government through any means to which the Contractor has access in the performance of this
contract that contains proprietary or other restrictive markings.

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual,
company, or Government representative not directly involved in the effort to be performed under this contract to
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gain access to such proprietary information. Such notification shall include the name and organization of the
individual, company, or Government representative seeking access to such information.

(e) The Contractor shall include this requirement in subcontracts of any tier which involve access to information
covered by paragraph (a), substituting "subcontractor" for "Contractor" where appropriate.

(f) Compliance with this requirement is a material requirement of this contract.

CLAUSES INCORPORATED BY FULL TEXT

ACCESS TO THE VESSEL(S) (AT) (NAVSEA) (JAN 1983)

Officers, employees and associates of other prime Contractors with the Government and their subcontractors, shall,
as authorized by the Supervisor, have, at all reasonable times, admission to the plant, access to the vessel(s) where
and as required, and be permitted, within the plant and on the vessel(s) required, to perform and fulfill their
respective obligations to the Government. The Contractor shall make reasonable arrangements with the
Government or Contractors of the Government, as shall have been identified and authorized by the Supervisor to be
given admission to the plant and access to the vessel(s) for office space, work areas, storage or shop areas, or other
facilities and services, necessary for the performance of the respective responsibilities involved, and reasonable to
their performance.

CLAUSES INCORPORATED BY FULL TEXT

ACCESS TO VESSELS BY NON-U.S. CITIZENS (NAVSEA) (JUN 1999)

(a) No person not known to be a U.S. citizen shall be eligible for access to naval vessels, work sites and adjacent
areas when said vessels are under construction, conversion, overhaul, or repair, except upon a finding by
COMNAVSEA or his designated representative that such access should be permitted in the best interest of the
United States. The Contractor shall establish procedures to comply with this requirement and NAVSEAINST
5500.3 (series) in effect on the date of this contract or agreement.

(b) If the Contractor desires to employ non-U.S. citizens in the performance of work under this contract or
agreement that requires access as specified in paragraph (a) of this requirement, approval must be obtained prior to
access for each contract or agreement where such access is required. To request such approval for non-U.S. citizens
of friendly countries, the Contractor shall submit to the cognizant Contract Administration Office (CAO), an Access
Control Plan (ACP) which shall contain as a minimum, the following information:

(1) Badge or Pass oriented identification, access, and movement control system for non-U.S. citizen employees
with the badge or pass to be worn or displayed on outer garments at all times while on the Contractor's facilities and
when performing work aboard ship.

(i) Badges must be of such design and appearance that permits easy recognition to facilitate quick and
positive identification.

(ii) Access authorization and limitations for the bearer must be clearly established and in accordance with
applicable security regulations and instructions.
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(iii) A control system, which provides rigid accountability procedures for handling lost, damaged, forgotten
or no longer required badges, must be established.

(iv) A badge or pass check must be performed at all points of entry to the Contractor's facilities or by a site
supervisor for work performed on vessels outside the Contractor's plant.

(2) Contractor’s plan for ascertaining citizenship and for screening employees for security risk.

(3) Data reflecting the number, nationality, and positions held by non-U.S. citizen employees, including
procedures to update data as non-U.S. citizen employee data changes, and pass to cognizant CAO.

(4) Contractor’s plan for ensuring subcontractor compliance with the provisions of the Contractor's ACP.

(5) These conditions and controls are intended to serve as guidelines representing the minimum requirements of
an acceptable ACP. They are not meant to restrict the Contractor in any way from imposing additional controls
necessary to tailor these requirements to a specific facility.

(c) To request approval for non-U.S. citizens of hostile and/or communist-controlled countries (listed in Department
of Defense Industrial Security Manual, DOD 5220.22-M or available from cognizant CAO), Contractor shall
include in the ACP the following employee data: name, place of birth, citizenship (if different from place of birth),
date of entry to U.S., extenuating circumstances (if any) concerning immigration to U.S., number of years employed
by Contractor, position, and stated intent concerning U.S. citizenship. COMNAVSEA or his designated
representative will make individual determinations for desirability of access for above group. Approval of ACP's
for access of non-U.S. citizens of friendly countries will not be delayed for approval of non-U.S. citizens of hostile
communist-controlled countries. Until approval is received, Contractor must deny access to vessels for employees
who are non-U.S. citizens of hostile and/or communist-controlled countries.

(d) An ACP which has been approved for specific Master Ship Repair Agreement (MSRA) or Agreement for Boat
Repair (ABR) or Basic Ordering Agreement (BOA), is valid and applicable to all job orders awarded under that
agreement.

(e) The Contractor shall fully comply with approved ACPs. Noncompliance by the Contractor or subcontractor
serves to cancel any authorization previously granted, in which case the Contractor shall be precluded from the
continued use of non-U.S. citizens on this contract or agreement until such time as the compliance with an approved
ACP is demonstrated and upon a determination by the CAO that the Government's interests are protected. Further,
the Government reserves the right to cancel previously granted authority when such cancellation is determined to be
in the Government's best interest. Use of non-U.S. citizens, without an approved ACP or when a previous
authorization has been canceled, will be considered a violation of security regulations. Upon confirmation by the
CAO of such violation, this contract, agreement or any job order issued under this agreement may be terminated or
default in accordance with the clause entitled "DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)" (FAR
52.249-8), "DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)" (FAR 52.249-9) or
"TERMINATION (COST REIMBURSEMENT)" (FAR 52.249-6), as applicable.

(f) Prime Contractors have full responsibility for the proper administration of the approved ACP for all work
performed under this contract or agreement, regardless of the location of the vessel, and must ensure compliance by
all subcontractors, technical representatives and other persons granted access to U.S. Navy vessels, adjacent areas,
and work sites.

(g) In the event the Contractor does not intend to employ non-U.S. citizens in the performance of the work under
this contract, but has non-U.S. citizen employees, such employees must be precluded from access to the vessel and
its work site and those shops where work on the vessel's equipment is being performed. The ACP must spell out
how non-U.S. citizens are excluded from access to contract work areas.
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(h) The same restriction as in paragraph (g) above applies to other non-U.S. citizens who have access to the
Contractor's facilities (e.g., for accomplishing facility improvements, from foreign crewed vessels within its facility,
etc.).

CLAUSES INCORPORATED BY FULL TEXT

ADDITIONAL PROVISIONS RELATING TO GOVERNMENT PROPERTY (NAVSEA) (OCT 1990)

(a) For purposes of paragraph (g) of the clause entitled "GOVERNMENT PROPERTY (COST-
REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-HOUR CONTRACTS)" (FAR 52.245-5) in addition
to those items of property defined in that clause as Government Property, the following shall also be included within
the definition of Government Property:

(1) the vessel;
(2) the equipment on the vessel;
(3) movable stores;
(4) cargo; and
(5) other material on the vessel

(b) For purposes of paragraph (e) of the clause entitled "GOVERNMENT PROPERTY (COST-
REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-HOUR CONTRACTS)", notwithstanding any other
requirement of this contract, the following shall not be considered Government Property:

(1) the vessel;
(2) the equipment on the vessel;
(3) movable stores; and
(4) other material on the vessel

CLAUSES INCORPORATED BY FULL TEXT

ASSIGNMENT AND USE OF NATIONAL STOCK NUMBERS (NAVSEA) (MAY 1993)

To the extent that National Stock Numbers (NSNs) or preliminary NSNs are assigned by the Government for the
identification of parts, pieces, items, subassemblies or assemblies to be furnished under this contract, the Contractor
shall use such NSNs or preliminary NSNs in the preparation of provisioning lists, package labels, packing lists,
shipping containers and shipping documents as required by applicable specifications, standards or Data item
Descriptions of the contract or as required by orders for spare and repair parts. The cognizant Government Contract
Administration Office shall be responsible for providing the Contractor such NSNs or preliminary NSNs which may
be assigned and which are not already in possession of the Contractor.

CLAUSES INCORPORATED BY FULL TEXT

COMMAND INSPECTION OF BERTHING FACILITIES (NAVSEA) (OCT 1990)
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(a) Once the ship's force takes occupancy of a berthing facility, it is recognized that the premises will be under the
control of the Department of the Navy and subject to inspections by the Commanding Officer or his duly authorized
representative(s). In recognition of (1) the Navy's need to ensure security, military fitness, and good order and
discipline and (2) the Navy's policy to conduct regularly scheduled periodic inspections, the Contractor hereby
agrees that while its berthing facilities are occupied by ship's force, the Commanding Officer or his duly authorized
representative(s) has (have) the right to conduct command inspections of the berthing facilities occupied by ship's
force.

(b) In instances where the Contractor is using commercial facilities to satisfy the berthing requirement, the
Contractor hereby agrees to insert the following requirement in any Subcontract for berthing facilities to be
provided under this Contract:

(c) In recognition of (1) the Navy's need to ensure security, military fitness, and good order and discipline, and
(2) the Navy's policy to conduct regularly scheduled periodic inspections, (insert names of Subcontractor)
hereby agrees that while its facilities are occupied by ship's force, the Commanding Officer or his duly authorized
representative(s) has (have) the right to conduct Command inspections of the facilities occupied by ship's force.

CLAUSES INCORPORATED BY FULL TEXT

COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO AND/OR RECEIVED
FROM THE GOVERNMENT (NAVSEA) (APR 2004)

(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as
defined in the clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND
NONCOMMERCIAL COMPUTER SOFTWARE DOCUMENTATION" (DFARS 252.227-7014), before delivery
of that computer software or computer database in whatever media and on whatever system the software is
delivered. The Contractor warrants that any such computer software and/or computer database will be free of
viruses when delivered.

(b) The Contractor agrees to test any computer software and/or computer database(s) received from
the Government for viruses prior to use under this contract.

(c) Unless otherwise agreed in writing, any license agreement governing the use of any computer
software to be delivered as a result of this contract must be paid-up and perpetual, or so nearly perpetual as to allow
the use of the computer software or computer data base with the equipment for which it is obtained, or any
replacement equipment, for so long as such equipment is used. Otherwise the computer software or computer
database does not meet the minimum functional requirements of this contract. In the event that there is any routine
to disable the computer software or computer database after the software is developed for or delivered to the
Government, that routine shall not disable the computer software or computer database until at least twenty-five
calendar years after the delivery date of the affected computer software or computer database to the Government.

(d) No copy protection devices or systems shall be used in any computer software or computer
database delivered under this contract to restrict or limit the Government from making copies. This does not
prohibit license agreements from specifying the maximum amount of copies that can be made.

(e) Delivery by the Contractor to the Government of certain technical data and other data is now
frequently required in digital form rather than as hard copy. Such delivery may cause confusion between data rights
and computer software rights. It is agreed that, to the extent that any such data is computer software by virtue of its
delivery in digital form, the Government will be licensed to use that digital-form with exactly the same rights and
limitations as if the data had been delivered as hard copy.
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(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data or
other data delivered in digital form shall be digitally included on the same media as the digital-form data and must
be associated with the corresponding digital-form technical data to which the legends apply to the extent possible.
Such legends shall also be placed in human readable form on a visible surface of the media carrying the digital-form
data as delivered, to the extent possible.

CLAUSES INCORPORATED BY FULL TEXT

DEPARTMENT OF LABOR OCCUPATIONAL SAFETY AND HEALTH STANDARDS FOR SHIP REPAIR
(NAVSEA) (SEP 1990)

Attention of the Contractor is directed to the Occupational Safety and Health Act of 1970 (29 USC 651-678), and to
the Safety and Health Regulations for Ship Repairing (29 CFR 1915), promulgated under Public Law 85-742,
amending Section 41 of the Longshoremen's and Harbor Workers' Compensation Act (33 USC 941), and adopted
by the Department of Labor as occupational safety or health standards under Section 6(a) of the Occupational Safety
and Health Act of 1970 (See 29 CFR 1910.13). These regulations apply to all ship repair and related work, as
defined in the regulations performed under this contract on the navigable waters of the United States including any
dry dock and marine railway. Nothing contained in this contract shall be construed as relieving the Contractor from
any obligations which it may have for compliance with the aforesaid regulations.

CLAUSES INCORPORATED BY FULL TEXT

DISPOSAL OF SCRAP (NAVSEA) (OCT 1990)

(a) All Government scrap resulting from accomplishment of any job order is the property of the Contractor to be
disposed as it sees fit. Scrap is defined as property that has no reasonable prospect of being sold except for the
recovery value of its basic material content. The determination as to which materials are scrap and which materials
are salvage, will be made, or concurred in, by the duly appointed Property Administrator for the cognizant RMC
Office.

(b) As consideration for retaining the Government's scrap, the Contractor's price for the performance of the work
required herein shall be a net price reflecting the value of the Government scrap.

(c)This requirement is not intended to conflict in any way with the clauses of this contract entitled
"PERFORMANCE" (DFARS 252.217-7010) or "GOVERNMENT PROPERTY (FIXED PRICE CONTRACTS)"
(FAR 52.245-2) under the Master Contract in effect at the time of job order award, nor does it relieve the Contractor
of any other requirement under such clauses.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0020 DOCK TRIALS AND FAST CRUISE (NAVSEA) (MAY 1993)
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(a) Dock Trials. The purpose of this trial is to conduct preliminary tests necessary to ensure that the ship is ready
for operating at sea. Ship's personnel will conduct all tests and perform all operational functions; however,
Contractor personnel will observe tests, record data, and make minor repairs and adjustments as necessary. The
dock trial shall be scheduled in accordance with Work Item 982-31-002. Contractor personnel are not to interfere
with functions of ship's personnel.

(b) Fast Cruise. The "fast cruise" is a simulated underway period. The purpose of fast cruise is to test to the
maximum extent possible, the ship's material and operational readiness condition. This includes normal watch
stations and engineering casualty control procedures. Contractor personnel will not be allowed onboard during this
period unless specifically requested by the Supervisor. Fast cruise shall be scheduled after dock trials and prior to
sea trials as cited in Specification Item 982-31-002.

CLAUSES INCORPORATED BY FULL TEXT

EXCLUSION OF MERCURY (NAVSEA) (MAY 1998)

Mercury or mercury containing compounds shall not be intentionally added or come in direct contact with hardware
or supplies furnished under this contract.

CLAUSES INCORPORATED BY FULL TEXT

FACILITIES NOT TO BE GOVERNMENT FURNISHED (CT) (NAVSEA) (JAN 1990)

The Contractor's obligation to perform this contract is in no way conditioned upon the providing by the Government
of any facilities, except as may be otherwise expressly provided herein. Accordingly, no such facilities shall be
either acquired by the Contractor for the account of the Government or furnished to the Contractor by the
Government hereunder. For the purpose of this requirement, facilities means industrial property (other than
material, special tooling, military property, and special test equipment) for production, maintenance, research,
development or test, including real property and rights therein, buildings, structures, improvements, and plant
equipment as defined in FAR 45.101 and 45.301 and DFARS 245.301.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0028 GOVERNMENT SURPLUS PROPERTY (NAVSEA) (SEP 1990)

No former Government surplus property or residual inventory resulting from terminated Government contracts shall
be furnished under this contract unless (i) such property is identified in the Special Contract Requirements or (ii) is
approved in writing by the Contracting Officer. Notwithstanding any such identification in the Special Contract
Requirements or approval by the Contracting Officer, the Contractor agrees all items or components described in
this requirement shall comply in all respects with the specifications contained herein.
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CLAUSES INCORPORATED BY FULL TEXT

HEAVY WEATHER PLAN (NAVSEA) (JUN 1999)

In order to ensure that Naval vessels and material are protected during gales, storms, hurricanes and destructive
weather, the Contractor is required to have a written Heavy Weather Plan (HWP) which assigns responsibilities and
prescribes actions to be taken on the approach of and during heavy weather conditions as delineated in NAVSEA
Standard Item (SI) 009-69. In accordance with SI 009-69, the Contractor shall furnish to the cognizant
Shipbuilding, Conversion and Repair, U.S. Navy, a copy of such HWP, and shall make such changes in the plan as
the Supervisor considers necessary and reasonable to protect and care for vessels and machinery and equipment to
be installed therein.

In the event the Supervisor directs the Contractor to implement the HWP pursuant to SI 009-69 the Contractor may
submit to the Contracting Officer a request for reimbursement for costs resulting from such actions together with
any documentation that the Contracting Officer may reasonably require. The Government shall reimburse the
Contractor for all reasonable, allowable and allocable costs resulting from the Contractor's implementation of the
HWP based on such Government direction.

CLAUSES INCORPORATED BY FULL TEXT

INFORMATION AND DATA FURNISHED BY THE GOVERNMENT (COST TYPE) - ALTERNATE I
(NAVSEA) (APR 2004)

(a) Contract Specifications. The Government will furnish, if not included as an attachment to the contract, any
unique contract specifications set forth in Section C.

(b) Contract Drawings and Data. The Government will furnish contract drawings, design agent drawings, ship
construction drawings, and/or other design or alteration data cited or referenced in Section C or in the contract
specification as mandatory for use or for contract guidance.

(c) Government Furnished Information (GFI). GFI is defined as that information essential for the installation, test,
operation, and interface support of all Government Furnished Material enumerated on NAVSEA Form 4205/19 or
Schedule A, as applicable, attached to the contract. The Government shall furnish only the GFI identified on the
NAVSEA Form 4340/2 or Schedule C, as applicable, attached to the contract. The GFI furnished to the contractor
need not be in any particular format. Further, the Government reserves the right to revise the listing of GFI on the
NAVSEA Form 4340/2 or Schedule C, as applicable, as follows:

(1) The Contracting Officer may at any time by written order:

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA
Form 4340/2 or Schedule C, as applicable; or

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or
Schedule C, as applicable.
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(2) If any action taken by the Contracting Officer pursuant to subparagraph (1) immediately above causes
an increase or decrease in the costs of, or the time required for, performance of any part of the work under this
contract, an equitable adjustment shall be made in the contract amount and delivery schedule in accordance with the
procedures provided for in the clause of this contract entitled "CHANGES--COST-REIMBURSEMENT" (FAR
52.243-2) or "CHANGES--TIME-AND-MATERIALS OR LABOR-HOURS" (FAR 52.243-3).

(d) Except for the Government information and data specified by paragraphs (a), (b), and (c) above, the
Government will not be obligated to furnish the Contractor any specification, standard, drawing, technical
documentation, or other publication, notwithstanding anything to the contrary in the contract specifications, the GFI
listed on the NAVSEA Form 4340/2 or Schedule C, as applicable, the clause of this contract entitled
"GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-HOUR
CONTRACTS)" (FAR 52.245-5), or any other term or condition of this contract.

(e) Referenced Documentation. The Government will not be obligated to furnish Government specifications and
standards, including Navy standard and type drawings and other technical documentation, which are referenced
directly or indirectly in the contract specifications set forth in Section C and which are applicable to this contract as
specifications. Such referenced documentation may be obtained:

(1) From the ASSIST database via the internet at http://assist.daps.dla.mil/; or
(2) By submitting a request to the
Department of Defense Single Stock Point (DoDSSP)
Building 4, Section D

700 Robbins Avenue
Philadelphia, Pennsylvania 19111-5094
Telephone (215) 697-2179
Facsimile (215) 697-1462.

Commercial specifications and standards, which may be referenced in the contract specification or any sub-tier
specification or standard, are not available from Government sources and should be obtained from the publishers.

NOTES
These requirements do not apply with respect to nuclear propulsion plant systems and other matters under the
technical cognizance of the Deputy Commander, Nuclear Propulsion Directorate, Naval Sea Systems Command.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000)

(a) "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person's
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. "Person" as used herein includes Corporations, Partnerships, Joint Ventures, and other business
enterprises.

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition. In order to avoid this potential
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conflict of interest, and at the same time to avoid prejudicing the best interest of the Government, the right of the
Contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d) (1) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the Government any information provided to the Contractor by the Government
during or as a result of performance of this contract. Such information includes, but is not limited to, information
submitted to the Government on a confidential basis by other persons. Further, the prohibition against release of
Government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in Contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the Government any information generated or derived during or as a result of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any
affiliate of the Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving
the Contractor, any entity into or with which it may merge or affiliate, or any successor or assign of the Contractor.
The terms of paragraph (f) of this Special Contract Requirement relating to notification shall apply to any release of
information in contravention of this paragraph (d).

(e) The Contractor further agrees that, during the performance of this contract and for a period of three years after
completion of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor,
consultant, or employee of the Contractor, any joint venture involving the Contractor, any entity into or with which
it may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime
contractor or subcontractor, any system, component or services which is the subject of the work to be performed
under this contract. This exclusion does not apply to any recompetition for those systems, components or services
furnished pursuant to this contract. As provided in FAR 9.505-2, if the Government procures the system,
component, or services on the basis of work statements growing out of the effort performed under this contract,
from a source other than the contractor, subcontractor, affiliate, or assign of either, during the course of
performance of this contract or before the three year period following completion of this contract has lapsed, the
Contractor may, with the authorization of the cognizant Contracting Officer, participate in a subsequent
procurement for the same system, component, or service. In other words, the Contractor may be authorized to
compete for procurement(s) for systems, components or services subsequent to an intervening procurement.

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest, it
shall make immediate and full disclosure in writing to the Contracting Officer. The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action which the
Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the Contracting Officer in making a determination on this matter. Notwithstanding
this notification, the Government may terminate the contract for the convenience of the Government if determined
to be in the best interest of the Government.

(g) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an
organizational conflict of interest prior to the award of this contract or becomes, or should become, aware of an
organizational conflict of interest after award of this contract and does not make an immediate and full disclosure in
writing to the Contracting Officer, the Government may terminate this contract for default.

(h) If the Contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the Government may terminate this contract for default.
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(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational
conflict of interest shall be final.

(j) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the Contractor from participating in any research and development or delivering any design
development model or prototype of any such equipment. Additionally, sale of catalog or standard commercial items
are exempt from this requirement.

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or
advise the Government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the Government's interest.

(l) The Contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contractor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

CLAUSES INCORPORATED BY FULL TEXT

PROTECTION OF THE VESSEL (NAVSEA) (SEP 1990)

(a) The Contractor shall exercise reasonable care, as agreed upon with the Supervisor, to protect the vessel from
fire, and shall maintain a system of inspection over the activities of its welders, burners, riveters, painters, pipe
fitters, and similar workers, and of its subcontractors, particularly where such activities are undertaken in the
vicinity of the vessel's magazines, fuel oil tanks, or store rooms containing inflammable materials. All ammunition,
fuel oil, motor fuels, and cleaning fluids shall have been off-loaded and the tanks cleaned, except as may be
mutually agreed upon between the Contractor and the Supervisor prior to work on the vessel by the Contractor. Fire
hose lines shall be maintained by the Contractor ready for immediate use on the vessel at all times while the vessel
is berthed alongside the Contractor's pier or in dry dock. All tanks under alteration or repair shall be cleaned,
washed, and steamed out or otherwise made safe to the extent necessary, and the Contractor shall furnish the
vessel's Gas Free Officer and the Supervisor with a "Gas Chemists' Certificate" before any hot work is done. The
Contractor shall maintain a fire watch aboard the vessel in areas where the Contractor is working. All other fire
watches aboard the vessel shall be the responsibility of the Government.

(b) Except as otherwise provided in contractually invoked technical specifications or NAVSEA furnished
directives, while the vessel is at the Contractor's plant and when the temperature becomes as low as thirty-five
degrees Fahrenheit, the Contractor shall assist the Government when requested in keeping all pipe-lines, fixtures,
traps, tanks, and other receptacles on the vessel drained to avoid damage from freezing, or if this is not practicable,
the vessel shall be kept heated to prevent such damage. The vessel's stern tube and propeller hubs shall be protected
by the Contractor from frost damage by applied heat through the use of a salamander or other proper means.

(c) The work shall, whenever practicable, be performed in such manner as not to interfere with the work performed
by military personnel attached to the vessel, and provisions shall be made so that personnel assigned shall have
access to the vessel at all times, it being understood that such personnel will not unduly interfere with the work of
the Contractor's workmen.
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(d) The Contractor shall at all times keep the site of the work on the vessel free from accumulation of waste
material or rubbish caused by its employees, or the work performed by the Contractor in accordance with this
contract, and at the completion of such work shall remove all rubbish from and about the site of the work, and shall
leave the work in its immediate vicinity "broom clean", unless more exactly specified by the Supervisor.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0045 QUALIFICATION OF CONTRACTOR NONDESTRUCTIVE TESTING (NDT) PERSONNEL
(NAVSEA) (APR 2004)

(a) The Contractor and any Nondestructive Testing (NDT) subcontractor shall utilize for the performance of
required NDT, only Level I, II and III personnel currently certified in accordance with NAVSEA Technical
Publication T9074-AS-GIB-010/271, ACN Notice 1 of 16 Feb 99. Documentation pertaining to the qualification
and certification of NDT personnel shall be made available to the Contracting Officer for review upon request.

(b) These requirements do not apply with respect to nuclear propulsion plant systems and other matters under the
technical cognizance of SEA 08. Because of health and safety considerations, such matters will continue to be
handled as directed by SEA 08.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0047 REMOVALS (NAVSEA) (SEP 1990)

The Contracting Officer may, by written notice to the Contractor, direct removal of any or all of the property from
storage. Within the shortest practicable time after receipt of such notice, but in no event more than thirty (30) days
thereafter, unless a longer period is agreed to by the parties hereto, the Contractor will dismantle, prepare for
shipment and load the item of property affected, on a common carrier at the place of storage in accordance with
sound industrial practice and such instructions as the Contracting Officer may issue. The Contracting Officer may,
by written notice to the Contractor direct the return of any item of the property removed, and the Contractor shall
store the property at the Plant as provided for in Section F. In the event such items are removed and forwarded to a
Government depot or to a party other than the Contractor, removal and return to storage of said items shall be at the
expense of the Government.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0051 SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

(a) Definitions.
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(i) A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its
attachments).

(ii) A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference,
or (2) a specification cited in a first-tier drawing.

(b) Requirements.

All zero-tier and first-tier references, as defined above, are mandatory for use. All lower tier references
shall be used for guidance only.

CLAUSES INCORPORATED BY FULL TEXT

STANDARDIZATION - ALTERNATE I (NAVSEA) (MAR 2001)

Subject to meeting the requirements of the specifications, the Contractor shall utilize equipments and components
identical to those of the FFG 7 Class Ships. Where equipments or components are not available, the Contractor
shall select hull, mechanical, and electrical components in the following order:

(a) Equipment which meets the requirements of the specifications and is identical to equipments and components of
the FFG 7 Class Ships.

(b) Equipment which meets the requirements of the specifications and which appears in NAVSEA Standard
Components List for Hull, Mechanical and Electrical Equipment, NAVSEA S-0300-A-PLL-00-0.

(c) Equipment which meets the requirements of the specifications (non-standard equipment). For this category,
Provisioning Technical Documentation shall be submitted in accordance with paragraph (d) below, and the
requirements of the Contract Data Requirements List (CDRL), Exhibit A & B.

(d) For Contractor furnished equipments that meet standardization requirements of paragraph (a) or (b) above, only
a Statement of Prior Submission is required. For non-standard equipment, paragraph (c) above, Provisioning
Technical Documentation (PTD) shall be developed in accordance with MIL-PRF-49506 dated 11 November 1996,
and the Provisioning Requirements Statement.

(e) For non-standard equipment, paragraph (c) above, new/revised Level 3 drawings per DOD-D-1000B dated 28
October 1977 with Notice 1 dated 1 July 1990 shall be developed for new/modified Contractor furnished
equipment. In addition, the Contractor shall update applicable Level 3 contract ship construction drawings.

(f) For non-standard equipment, paragraph (c) above, new/revised technical manuals shall be developed in
accordance with NAVSEA Standard Items 009-39, 009-41 and 009-42. Technical manual management data shall
include those deliverable data items required for Government monitoring/tracking/approval of Contractor's technical
manual efforts.

CLAUSES INCORPORATED BY FULL TEXT

HQ C-2-0056 TESTS AND TRIALS (NAVSEA) (OCT 1990)
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During the conduct of required tests and trials, the vessel shall be under the control of the vessel's Commander and
crew with representatives of the Contractor and the Government on board to determine whether or not the work
done by the Contractor has been satisfactorily performed. The Contractor shall provide and install all fittings and
appliances which may be necessary for dock and sea trials to enable the representatives of the Government to
determine whether the requirements of the contract have been met, and the Contractor shall install and remove
instruments and apparatus furnished by the Government for such trials, as required by the specifications.

HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

If, during the performance of this or any other contract, the contractor believes that any contract contains outdated
or different versions of any specifications or standards, the contractor may request that all of its contracts be updated
to include the current version of the applicable specification or standard. Updating shall not affect the form, fit or
function of any deliverable item or increase the cost/price of the item to the Government. The contractor should
submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer
and cognizant program office representative for approval. The contractor shall perform the contract in accordance
with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting
Officer. Any approved alternate specifications or standards will be incorporated into the contract.

USE OF POWER GRINDERS AND SAWS (NAVSEA) (SEP 1990)

(a) All portable pneumatic grinders or reciprocating saws that are to be used on reactor plant material or equipment
or used within the reactor compartment shall be equipped with safety lock-off devices. In addition, the Contractor
agrees that all portable pneumatic grinders or reciprocating saws that it purchases or acquires subsequent to the date
of this contract, for use in performance of this contract in Naval workplace areas shall be equipped with safety
lock-off devices.

(b) A "safety lock-off device" is any operating control which requires positive action by the operator before the tool
can be turned on. The lock-off device shall automatically and positively lock the throttle in the off position when
the throttle is released. Two consecutive operations by the same hand shall be required first to disengage the
lock-off device and then to turn on the throttle. The lock-off device shall be integral with the tool, shall not
adversely affect the safety or operating characteristics of the tool, and shall not be easily removable.

(c) Devices, such as a "dead man control" or "quick-disconnect", which do not automatically and positively lock
the throttle in the off position when the throttle is released, are not safety lock-off devices.

USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) (APR 2004)

(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support
contractor", to manage its file room, in which all official contract files, including the official file supporting this
procurement, are retained. These official files may contain information that is considered a trade secret, proprietary,
business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected
information”. File room management services consist of any of the following: secretarial or clerical support; data
entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-
based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.
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(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room
management services are acquired will contain a requirement that:

(1) The support contractor not disclose any information;

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of
the official contract files;

(3) The support contractor performing these services be barred from providing any other supplies and/or
services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional
three years thereafter unless otherwise provided by law or regulation; and,

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right
of direct action against the support contractor, or any person to whom the support contractor has released or
disclosed protected information, for the unauthorized duplication, release, or disclosure of such protected
information.

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any
information, irrespective of restrictive markings or the nature of the information submitted, by its file room
management support contractor for the limited purpose of executing its file room support contract responsibilities.

(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services. Contractors
are free to enter into separate non-disclosure agreements with the file room contractor. (Please contact Director, E
Business Division for contractor specifics.) However, any such agreement will not be considered a prerequisite
before information submitted is stored in the file room or otherwise encumber the government.

SS C-2-0010 NON SMOKING POLICY

For bidding purposes, contractors are advised that in light of the Navy's policy regarding smoke-free facilities, the
entire vessel, topside and below decks, is to be considered a "No Smoking Area" unless otherwise indicated by
shipboard policy.

SS C-2-0016 USE OF BLACK OXIDE COATED BRASS THREADED FASTENERS (BOCBTFs)

Due to safety concerns, use of BOCBTFs is not authorized when installing or replacing threaded fasteners in the
accomplishment of any work required by any Work Item in this contract.

SS C-2-0018 COSAL CONFIGURATION CHANGE DOCUMENTATION (NAVSEA) (JUN 1992)

The contractor shall document all changes to the ship's configuration and prepare all documentation required to
bring the ship's COSAL and SPCC Weapons Systems Files (WSF) into agreement with the actual end of availability
configuration. Perform COSAL/WSF maintenance action on all planned and actual
equipments/components/equipage, whether furnished by the Government or the Contractor.
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SS C-2-0019 PAST PERFORMANCE ASSESSMENT (as modified) (JUL 2005)
(Applicable to CPAF MSMO Contracts)

(a) The contractor, in performing this Contract will be subject to a past performance assessment in accordance with
FAR 42.15 and the Department of the Navy Contractor Performance Assessment Reporting System (CPARS) Guide
in effect on the date of award. All information contained in this assessment may be used, within the limitations of
FAR 42.15, by the Government for future source selection in accordance with FAR 15.304 when past performance
is an evaluation factor for award. The assessment will be conducted at six-month intervals, concurrent with the
award fee evaluation periods. Assessments will include the same availabilities being evaluated for each award fee
period.

(b) Since communication and feedback regarding contractor performance are always encouraged, the Government
may arrange a meeting or meetings with the contractor to discuss the contractor's performance during the evaluation
period or prior to preparation of the CPAR assessment form. These pre-assessment discussions, if any, will
typically focus on firm contract requirements and events, which are deemed to be critical during the evaluation
period.

(c) After the Award Fee Board meets, the Government will issue the CPAR report and provide a copy to the
contractor. The contractor will have a 30 calendar day period in which to submit comments, rebutting statements or
additional information back to the Government. Comments should be focused on the Government's narrative and
provide factual views on causes and ramifications of the assessed performance. Contractor comments are limited to
the amount of space given in Block 20 of the CPAR assessment form plus two additional 8-1/2 by 11 inch
typewritten pages. In rare circumstances, such as a CPAR assessment containing an Unsatisfactory (red) rating, a
third typewritten page may be added. All additional pages are considered part of the CPAR form itself. This page
limit will be strictly enforced and extra pages will not be reviewed or included with the CPAR. Label all additional
pages with the contractor's name, contract number, and period covered by the report. If the contractor elects not to
provide comments, it should acknowledge receipt of the CPAR assessment form by signing, dating Block 23 of the
form and returning it to the originating office. Contractors should transmit the CPAR form, with or without
comments by certified mail or some other controlled method, clearly marked as “Source Selection Information.”
Should a contractor want to discuss its CPAR assessment prior to commenting, it must request such a meeting in
writing, no later than 7 calendar days from the receipt of the CPAR assessment form. This meeting will be held
during the contractor's (30) day review period.

(d) If the contractor does not return the CPAR assessment form within the allotted 30 days, Block 22 of a retained
copy will be annotated: "The report was delivered/received by the contractor on (dated). The contractor neither
signed nor offered comment in response to this assessment." The Government will continue processing the CPAR
assessment form.

(e) After receipt of contractor rebuttal comments, the assessment will be sent to the reviewing official for review
and signature. The reviewing official, for purposes of this clause, is the Fee Determining Official (FDO) specified
in the award fee clause of this contract. The final CPAR assessment adjective ratings/colors will be the unilateral
determination of the reviewing official. The assessment is considered complete when signed by the reviewing
official. The assessment is unilateral and not subject to appeal beyond the review and comment procedures
described above.

(f) The contractor must protect the CPAR assessment form as"For Official Use Only, Source Selection Information
- See FAR 3.104"at all times while it is in its possession. Contractors must ensure that the CPAR form is never
released to persons or entities outside the contractor's control and are prohibited from using or referring to CPAR
data for advertising, promotional material, pre-award surveys, production readiness reviews, or other similar
purposes

(g) The chief executive officer, chief operating officer, or president of the corporate entity responsible for the
operating unit for which the assessment was executed can request a copy of the completed assessment, in writing.
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(h) The contractor will be assessed on the following elements:

TECHNICAL (QUALITY OF PRODUCT):

PRODUCT PERFORMANCE

The assessment of the Contractor’s achieved product performance relative to performance
parameters required by the contract; the following are examples of various elements, which could be
evaluated:

• Contractor compliance with contract requirements; (i.e., performance in meeting
technical requirements)

• Accuracy of the Contractor’s reports and procedures such as condition reports, and
process control procedures (PCPs)

• Impact on the availability and resources of the customer by contractor’s actions or in-
actions

• Contractor’s responsiveness to technical direction, (not resulting in any change to the
contract price or delivery date)

• Effectiveness of the Contractor recommended solutions
• Condition of the ship or vessel (whether the ship or vessel was materially ready to

support ship's force when needed)
• Contractor's ability to evaluate problems and provide corrective actions
• Contractor's responsiveness to and control of technical details to ensure that

configuration management is maintained
• Contractor's effectiveness of control of GFM/CFM through final disposition
• Contractor's technical effectiveness of selection and control of its subcontractors
• Quality of Contractor's repairs and alterations
• Adequacy of the Contractor's Quality Assurance Program.

SCHEDULE (TIMELINESS OF PERFORMANCE):

Assessing the timeliness of the Contractor against the completion of the contract, task orders, milestones,
delivery schedules, administrative requirements, etc.; the following are examples of various schedule performance
elements, which could be evaluated:

• Contractor’s effectiveness in meeting scheduled dates and milestones
• Contractor’s effectiveness of coordinating its work with ship’s force, SWRMC, and AIT

work items
• Contractor’s responsiveness to contract changes and administrative requirements
• Contractor’s meeting contract redelivery (including contract closeout, reporting

responsibilities and contract administration)
•
• Contractor’s effectiveness in manpower and material utilization.
• Timeliness and efficiency of the contractor's scheduling system and production schedules

COST CONTROL:

An assessment of the Contractor’s effectiveness in forecasting, managing, and controlling contract
cost; the following are examples of various elements, which could be evaluated.
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• Contractor’s effectiveness in forecasting, managing and controlling contract cost.
• Whether the contractor experienced cost over-run or under-run, and percent relative to

the negotiated budget
• Amount of rework or corrective work for which contractor will be

reimbursed
• Contractor’s use and accuracy of historical cost data or other supporting cost data
• Contractor's effectiveness and completeness of cost estimates and proposals
• Contractor’s timeliness and completeness of Cost Funds Status Reports/Cost Schedule

Status Reports
• Contractor’s timeliness and completeness of Variance Analyses

MANAGEMENT:

MANAGEMENT RESPONSIVENESS

Assessment of the Contractor’s management timeliness, completeness and quality of problem
identification, corrective action plans, proposal submittals (especially responses to undefinitized contract
actions), the contractor’s history of reasonable and cooperative behavior, effective business relations, and
customer satisfaction. The following are examples of various management responsiveness elements, which
could be evaluated:

• Contractor’s effectiveness in managing the overall contract effort and coordinating with
SWRMC and ship’s force

• Contractor’s promptness and accuracy in problem notification
• The degree of the contractor’s reasonableness and cooperation
• The degree of the contractor’s proactive approach in contract performance
• Completeness in identifying and correcting deficiencies (defined as CARs), and their

cause/severity, in a timely manner, and effectiveness of contractor recommended
solution(s) to prevent recurrence;

• Contractor’s effective and timely resolution of warranty items
• Contractor's effective and timely compliance with environmental regulations and

requirements.
• Contractor's effectiveness in their management of quality assurance and test organization.

• Proactive work ethics (e.g. teamwork, cooperation, professionalism and commitment to total project
success) are essential characteristics in the path to each completion milestone.

• The ability of the contractor to accept and accomplish growth work without impacting the schedule is
also essential.

• Application of lessons learned to future efforts as well as the submittal of effective management and
value engineering changes

SUBCONTRACT MANAGEMENT

Assessment of the Contractor’s success with timely award and management of subcontracts,
including whether the contractor met small/small disadvantaged and women-owned business participation
goals. This element does not apply if there is no work being subcontracted. The following are examples of
various subcontract management elements, which could be evaluated:

• Effectiveness of subcontractor control and purchasing;
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• Timeliness and completeness of subcontract consent requests
• Percent of subcontract ratification requests vice consent requests
• Contractor’s effectiveness in the management of quality and performance of first tier

subcontractors
• Contractor’s ability to manage subcontractor and prime contractor schedules to include

base work, growth work, and new work
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The following adjectival ratings and criteria shall be used when assessing all past performance elements:

Dark Blue (Exceptional). Performance meets contractual requirements and exceeds many to the Government’s
benefit. The contractual performance of the element or sub-element being assessed was accomplished with few
minor problems for which corrective actions taken by the contractor were highly effective.

Purple (Very Good). Performance meets contractual requirements and exceeds some to the Government’s benefit.
The contractual performance of the element or sub-element being assessed was accomplished with some minor
problems for which corrective actions taken by the contractor were effective.

Green (Satisfactory). Performance meets contractual requirements. The contractual performance of the element or
sub-element contains some minor problems for which corrective actions taken by the contractor appear or were
satisfactory.

Yellow (Marginal). Performance does not meet some contractual requirements. The contractual performance of the
element or sub-element being assessed reflects a serious problem for which the contractor has not yet identified
corrective actions. The contractor’s proposed actions appear only marginally effective or were not fully
implemented.

Red (Unsatisfactory). Performance does not meet most contractual requirements and recovery is not likely in a
timely manner. The contractual performance of the element or sub-element contains serious problem(s) for which
the contractor’s corrective actions appear or were ineffective.

SS C-2-0023 POST-AWARD SUBMISSION

After receipt of award and prior to starting work aboard the vessel, the contractor must submit a list of employees
who will work aboard ship to the Commanding Officer of the ship VIA the Ship Surveyor. The list should be on
company letterhead, include each employee's name, social security number, and security clearance when required,
and bear the signature of a company official.

SS C-2-0024 CITIZENSHIP REQUIREMENTS

The contractor shall comply with the Department of Defense Industrial Security Manual (DoD 5220.22), and any
revisions to that manual as of the Bid Opening Date prescribed, for verification of all U. S. Citizens.

Prospective offerors shall refer all questions pertaining to the above to SWRMC Security Manager Bob Sablan
(619-556-2820).

SS C-2-0025 ADDITIONAL DEFININTIONS

Wherever the term “Job Order” is used in this solicitation/award, it also means “Contract.”

Wherever SUPERVISOR OF SHIPBUILDING, C&R, USN, or the SUPERVISOR is used in this
solicitation/award, all attachments and documents incorporated by reference, it also means SOUTHWEST
REGIONAL MAINTENANCE CENTER, SWRMC.
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SS C-2-0027 USE/POSSESSION OF PERSONAL ELECTRONIC DEVICES (PED'S)

The possession and use of portable electronic devices (PED's) within the confines of any naval vessel, or in the
contractor's facility where equipment removed from the vessel is being worked, is strictly controlled.
PED's include:

� mobile computing devices such as personal digital assistants (PDA's);
� hand-held or laptop computers;
� mobile telephone devices such as data-enabled cellular telephones;
� two-way pagers, including those with e-mail capability;
� analog and digital sound recorders; and
� digital cameras, including cellular phones with digital imaging capabilities.

Cellular phones with digital imaging capabilities are strictly prohibited. PED's may not be connected to any Navy-
owned or controlled network. PED's may not be used to store or process any digital information associated with the
conduct of the contract without written authorization from the Naval Supervising Activity (NSA).

SS L-2-0008 WORK AT A GOVERNMENT INSTALLATION

If the Schedule requires work to be performed aboard ship while located at a Government installation, Offerors are
urged and expected to inspect the site where services are to be performed and to satisfy themselves as to all general
and local conditions, including security requirements that may affect the cost of performing the work, in the event
such information is reasonably obtainable. In no event will the failure to inspect the site constitute grounds for a
claim after award of the job order/contract.
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Section D - Packaging and Marking

D-1 UNCLASSIFIED DATA

All unclassified data shall be prepared for shipment in accordance with best commercial practice.

D-2 CLASSIFIED DATA
Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated January 1995 with change 1 dated 31 July
1997 and change 2 dated 1 May 2000 and, when applicable, NISPOM Supplement 1 dated February 1995.

D-3 PROVISIONED ITEM ORDER
Item(s) 0003- The supplies furnished hereunder shall be cleaned, preserved, packaged, packed and marked in
accordance with the instructions provided by the Contracting Officer, Provisioning Activity, or ACO. When not
otherwise specified, spare and repair parts shall be packaged to ensure protection against corrosion, deterioration,
physical, and electrical damage during shipment from the Contractor to the point of delivery.

D-4 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of the
report:

(1) name and business address of the Contractor
(2) contract number
(3) contract dollar amount
(4) whether the contract was competitively or non-competitively awarded
(5) sponsor:

(Name of Individual Sponsor)

(Name of Requiring Activity)

(City and State)
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Section E - Inspection and Acceptance

E- 1 The Contractor's performance and the quality of the completed work shall be subject to inspection, review
and final acceptance by the appropriate RMC or his duly authorized representative.

E-2 Failure of any contractually required document to conform to any of the applicable requirements of this
Contract will result in the rejection of the non-conforming document. Non-conforming engineering drawings
documents shall be re-examined after correction of all discrepancies. The contractor shall identify the deficiencies
corrected and the action taken to prevent recurrence.

E-3 INSPECTION AND ACCEPTANCE OF DATA (NAVSEA) (SEP 1990)
Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD Form
1423.

E-4 The Inspection System which the Contractor is required to maintain, as provided in paragraph (b) of the
clause entitled "Inspection of Supplies-Cost Reimbursement", shall be in accordance with Military Specification
MIL-I-45208 in effect on the date of this Contract and NAVSEA Standard Item 009-04 in effect on the date of this
Contract unless otherwise specified.

E-5 In accordance with paragraph (b) of the clause entitled "Inspection of Supplies-Cost Reimbursement", the
Contractor shall make his records of all inspection work available to the Government for a period of six (6) months
after completion of all work called for in the Contract.

E-6 PROVISIONED ITEM ORDERS
Item(s) 0003- Inspection and acceptance of parts ordered hereunder shall be as established in each PIO. Unless
otherwise stated in the PIO, parts shall be inspected and accepted at source by a representative of the Contract
Administration Office.

E-7 PROVISIONING TECHNICAL DOCUMENTATION
Item(s) 0005- The Government may accept, conditionally accept, or reject the Provisioning Technical Documentation
(PTD) within sixty days after its delivery, or as specified on the applicable CDRL(s). A notice of conditional acceptance
shall state any corrective action required by the Contractor. If PTD is rejected, the Contractor may be required, at the
option of the Government, to correct any or all of the PTD. The Contractor shall at no additional cost to the Government
make any necessary changes, modifications or corrections to the PTD. The Government shall take action on the
corrected PTD within the time limit specified above. Government action under this requirement shall not affect or limit
any other rights it may have under this contract.
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E-8 ADDITIONAL PROVISIONS RELATING TO CORRECTION OF DEFECTS (NAVSEA) (OCT 1990)
In case any work done or materials or supplies furnished by the Contractor under this contract for any vessel, or the
equipment thereof, shall within sixty (60) days of delivery of the vessel to the Government, or the date of final
acceptance, whichever occurs first, prove defective or deficient, such defects or deficiencies shall, as required by the
Government, be corrected or repaired by the Contractor to the satisfaction of the Contracting Officer; provided,
however, that with respect to any individual work item which is incomplete or deficient at the time of delivery or
acceptance, the Contractor's obligation under this requirement to correct or repair such deficiency shall extend sixty
(60) days from the date of such correction or repair, whichever occurs first. The Contractor shall be entitled to
allowable costs for corrections or repairs performed in accordance with this requirement but shall not be entitled to
any additional fee for such work

CLAUSES INCORPORATED BY REFERENCE

52.246-3 Inspection Of Supplies Cost-Reimbursement MAY 2001
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Section F - Deliveries or Performance

F-1 PLACE OF PERFORMANCE

Work on all vessels under this contract shall be performed in the ships homeport and visiting (San Diego,
California) at the contractors facility identified below or as the ACO shall direct:

_____________________________________________________
(Name of Facility)

_____________________________________________________
(Street Address)

_____________________________________________________
(City, State, Zip Code)

F-2 PERIOD OF PERFORMANCE

ITEM PERIOD OF PERFORMANCE

FY 07

0001 Effective date of contract through completion of Non Dry-Docking CNO
Scheduled Availability requirements.

0002 See Section C.
0003 See Section C.
0004 Data Requirements (NAVSEA) (Sep 1992) For Items 0001, 0002. And (If

Exercised) Option Items 0006 THROUGH 0051 (See Exhibit A – CDRLs
Attached)

0005 Provisioning Technical Documentation (PTD) – (NAVSEA) (Feb 1994) For
Items 0001, 0002. And (If Exercised) Option Items 0006 THROUGH 0051
(See Exhibit B – CDRLs Attached)

0007 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0008 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

FY 08

0009 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0010 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0011 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0012 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.
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ITEM PERIOD OF PERFORMANCE
0013 (Option) Effective date of option exercise through completion of Non Dry-Docking

CNO Scheduled Availability requirements.
0014 (Option) Effective date of option exercise through completion of Dry-Docking CNO

Scheduled Availability requirements.
0015 (Option) Effective date of option exercise through completion of Non Dry-Docking

CNO Scheduled Availability requirements.

ITEM PERIOD OF PERFORMANCE

FY 09

0016 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0017 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0018 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0019 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0020 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0021 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0022 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

FY 10

0023 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0024 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0025 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0026 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0027 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0028 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

FY 11

0029 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0030 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0031 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0032 (Option) Effective date of option exercise through completion of Non Dry-Docking



N00024-07-C-4415

Page 91 of 131

ITEM PERIOD OF PERFORMANCE
CNO Scheduled Availability requirements.

0033 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0034 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

FY 12

0035 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirement

0036 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0037 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0038 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

FY 13

0039 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

FY07-FY13

0040 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0041 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0042 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0043 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0044 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0045 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0046 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0047 (Option) Effective date of option exercise through completion of Dry-Docking CNO
Scheduled Availability requirements.

0048 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0049 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0050 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.

0051 (Option) Effective date of option exercise through completion of Non Dry-Docking
CNO Scheduled Availability requirements.
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F- 3 DELIVERY/REDELIVERY SCHEDULE FOR THE VESSELS

The following have been modified:

The Government agrees to deliver the vessels to the Contractor at the Contractor's plant on or about the following
"Start Dates." The Contractor agrees to redeliver the vessels no later than the following "Completion Dates.” These
dates are subject to change. The on or about “start dates for option exercise will be provided if/when option is
exercised.

AVAILABILITY DATESSHIP HULL CNO
SCHEDULED
AVAIL TYPE

START COMPLETION
FY CLIN

GARY FFG 51 Non Dry-Docking * * 08 0009
RENTZ FFG 46 Non Dry-Docking * * 08 0010
JARRETT FFG 33 Non Dry-Docking * * 08 0011
MCCLUSKY FFG 41 Dry-Docking * * 09 0016
VANDEGRIFT FFG 48 Non Dry-Docking * * 09 0017
THACH FFG 43 Dry-Docking * * 09 0018
CURTS FFG 38 Non Dry-Docking * * 09 0019
GARY FFG 51 Dry-Docking * * 10 0023
RENTZ FFG 46 Non Dry-Docking * * 10 0024
JARRETT FFG 33 Non Dry-Docking * * 10 0025
VANDEGRIFT FFG 48 Dry-Docking * * 11 0029
MCCLUSKY FFG 41 Non Dry-Docking * * 11 0030
CURTS FFG 38 Dry-Docking * * 11 0031
THACH FFG 43 Non Dry-Docking * * 12 0036
RENTZ FFG 46 Non Dry-Docking * * 12 0037
GARY FFG 51 Non Dry-Docking * * 12 0038
VANDEGRIFT FFG 48 Non Dry-Docking * * 13 0039

* To receive a copy of the scheduled availability dates, the Contractor should submit a request via email to
Maya.Edmondson@navy.mil.

F-4 DELIVERY SCHEDULE FOR NON-SCHEDULED REPAIRS AND ALTERATION REQUIREMENTS
OF FFG 7 CLASS SHIPS HOMEPORTED AND/OR VISITING THE SAN DIEGO CA HOMEPORT AREA
BETWEEN CNO SCHEDULED AVAILABILITIES

In cases where orders are placed by bilateral modification, delivery shall be effected in accordance with the delivery
schedule established in the bilateral modification. For continuous maintenance periods including emergent type
work and interim availabilities, work may be performed at either the Contractor’s or Government facility as
determined by the ACO. From time to time the contractor may be required to provide non-scheduled repair support
to ships at remote locations. This work shall be accomplished per the direction of the ACO and the requirements of
this contract.

In cases where orders are placed by unilateral modification, deliveries shall be effected in accordance with the
delivery schedule proposed by the Administrative Contracting Officer (ACO) in each unilateral modification, unless
the Contractor, within thirty (30) days of the receipt of the unilateral modification, notifies the ACO that the
proposed delivery schedule is not acceptable. In the latter case, the Contractor shall propose an alternate delivery
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schedule, which shall be the subject of negotiation prior to its inclusion in the bilateral modification expressing the
order for the supplies.

Ships of the FFG 7 Class included in this item that will be homeported in San Diego, CA during all or part of this
contract are:

FFG 7 Class
USS JARRETT (FFG 33)
USS CURTS (FFG 38)
USS MCCLUSKY (FFG 41)
USS THACH (FFG 43)
USS RENTZ (FFG 46)
USS VANDEGRIFT (FFG 48)
USS GARY (FFG 51)

F-5 DELIVERY SCHEDULE FOR PROVISIONED ITEM ORDER (PIO) (ITEM 0003)

In cases where orders are placed by bilateral modification, delivery shall be effected in accordance with the delivery
schedule established in the bilateral modification.

In cases where orders are placed by unilateral modification, deliveries shall be effected in accordance with delivery
schedule proposed by the Administrative Contracting Officer (ACO) in each unilateral modification, unless the
Contractor, within thirty (30) days of the receipt of the unilateral modification, notifies the ACO that the proposed
delivery schedule is not acceptable. In the latter case, the Contractor shall propose an alternate delivery schedule,
which shall be the subject of negotiation prior to its inclusion in the bilateral modification expressing the order for
the supplies.

Unless otherwise expressed in the unilateral or bilateral modification, the supplies shall be delivered F.O.B. carrier's
freight station at or near the Contractor's plant, and shipment shall be on Government Bills of Lading.

F-6 DELIVERY SCHEDULE FOR DATA (ITEM 0004)

The data provided by the Contractor under Item 0004 shall be delivered as specified on the Contract Data
Requirements List, DD Form 1423, Exhibit A hereto.

F-7 DELIVERY SCHEDULE FOR PROVISIONING TECHNICAL DOCUMENTATION (ITEM 0005)

The Provisioning Technical Documentation provided by the Contractor under Item 0005 shall be delivered as
specified in the Contract Data Requirements List, DD Form 1423, Exhibit B hereto.
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CLAUSES INCORPORATED BY REFERENCE

52.242-15 Alt I Stop-Work Order (Aug 1989) - Alternate I APR 1984
52.247-29 F.O.B. Origin FEB 2006
52.247-65 F.O.B. Origin, Prepaid Freight--Small Package Shipments JAN 1991
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

           
  

   

(a) Electronic Funds Transfer (EFT) Payment Requirements

FAR 52.232-33, PAYMENT BY ELECTRONIC FUNDS TRANSFER-CENTRAL CONTRACTOR
REGISTRATION (Oct. 2003), is included in this solicitation/contract. All Contractor payments will be made by
EFT unless excepted or otherwise determined by the paying office designated in the contract.

The Government may make payment by EFT through either the Automated Clearing House (ACH) network, subject
to the rules of the National Automated Clearing House Association, or the Fedwire Transfer System. The rules
governing Federal payments through the ACH are contained in 31 CFR part 210. The Government shall make
payment to the Contractor using the EFT information contained in the Central Contractor Registration (CCR)
database. In the event that the EFT information changes, the Contractor shall be responsible for providing the
updated information to the CCR database. If the Contractor's EFT information in the CCR database is incorrect,
then the Government need not make payment to the Contractor under this contract until correct EFT information is
entered into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper
invoice for the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding
notice of an improper invoice and delays in accrual of interest penalties apply.

(b) Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will
administer the contract if such address is different from the address shown on the SF 26 or SF 33, as applicable.

PURCHASING OFFICE COMMANDER
REPRESENTATIVE: ATTN: CDR Robert Kilpatrick

NAVAL SEA SYSTEMS COMMAND
1333 ISAAC HULL AVENUE SE STOP2030
WASHINGTON NAVY YARD DC 203762030
Telephone No. 202/781-4843
Fax No. 202/781-4637
Email Address: Robert.Kilpatrick@navy.mil

CLAUSES INCORPORATED BY FULL TEXT

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS (NAVSEA)
(APR 2004)
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(a) This contract is funded by multiple accounting classification citations referred to as accounting classification
reference numbers (ACRNs). Contract line item numbers (CLINs) are further broken down into sub line item
numbers (SLINs) in Section B and on the financial accounting data sheet (FADS).

(b) Invoicing Instructions: The contractor is required to invoice by CLIN/SLIN and ACRN. Invoices should not
reference both the CLIN and SLIN. If the SLINs are shown on the FAD sheet and ACRNs and dollar amounts have
been identified for them, then only the SLIN is required not the CLIN. The ACRN is always required. The
amounts invoiced for each ACRN cannot exceed that authorized for each CLIN/SLIN as identified on the FAD
sheet.

(c) Payment Instructions: Pay according to the CLIN/SLIN/ACRN cited on the invoice or progress payment. Each
ACRN assigned to the specific CLIN/SLIN should be charged in the amount assigned to each CLIN/SLIN as
identified on the FAD sheet as long as the amount does not exceed that authorized for the assigned ACRN, CLIN or
SLIN. In the event the invoice or progress payment has not identified specific amounts to be paid from each
ACRN, payment for each ACRN shall be prorated across all ACRNs assigned to that CLIN/SLIN on the invoice or
progress payment.
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Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

NAVSEA 5252.223-9114 MANAGEMENT AND DISPOSAL OF HAZARDOUS WASTE (NOV 1996)

(a) GENERAL

(1) The Contractor shall comply with the Resource Conservation and Recovery Act (RCRA), the
Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA), 10 U.S.C. 7311
and all other applicable Federal, State and local laws, codes, ordinances and regulations for the management and
disposal of hazardous waste.

(2) Nothing contained in this special contract requirement shall relieve the Contractor from complying with
applicable Federal, State, and local Laws, codes, ordinances, and regulations, including obtaining licenses and
permits, giving notices and submitting reports, in connection with hazardous waste management and disposal in the
performance of this contract. Nothing contained herein shall serve to alter either party's liability or responsibility
under CERCLA.

(3) Materials contained in ship systems are not waste until after removal from the system.

(b) IDENTIFICATION OF HAZARDOUS WASTES

Specification item 077-01-001 of this contract identifies the types and amounts of hazardous wastes that are
required to be removed by the Contractor, or that are expected to be generated, during the performance of work
under this contract.

(c) GENERATOR IDENTIFICATION NUMBERS

(1) Documentation related to hazardous waste generated solely by the physical actions of ship's force or Navy
employees on board the vessel shall only bear a generator identification number issued to the Navy pursuant to
applicable law.

(2) Documentation related to hazardous waste generated solely by the physical actions of Contractor personnel
shall only bear a generator identification number issued to the Contractor pursuant to applicable law. Regardless of
the presence of other materials in or on the shipboard systems or structures which may have qualified a waste stream
as hazardous, where the Contractor performs work on a system or structure using materials (whether or not the use
of such materials was specified by the Navy) which by themselves would cause the waste from such work to be a
hazardous waste, documentation related to such waste shall only bear a generator identification number issued to the
Contractor.

(3) Documentation related to hazardous waste generated by the combined physical actions of Navy and
Contractor personnel shall bear a generator identification number issued to the Contractor pursuant to applicable
law and shall also cite in the remarks block a generator identification number issued to the Navy pursuant to
applicable law.

(4) Notwithstanding paragraphs (c)(1) - (c)(3) above, hazardous wastes are considered to be co-generated in
cases where: (a) the Contractor merely drains a system and such drainage creates hazardous waste or (b) the
Contractor performs work on a system or structure using materials which by themselves would not cause the waste
from such work to be hazardous waste but such work nonetheless creates a hazardous waste. Documentation
related to such co-generated waste shall bear a generator identification number in accordance with the provisions of
paragraph (c)(3) above.



N00024-07-C-4415

Page 98 of 131

(5) In the event of a failure by the parties to agree to the assignment of a generator identification number to any
hazardous waste as set forth in paragraphs (c)(1) through (c)(4) above, the Government may direct which party or
parties shall provide generator identification numbers for the waste and such number(s) shall be used on all required
documentation. Any disagreement with this direction shall be a dispute within the meaning of clause of this
contract entitled "DISPUTES" (FAR 52.233-1). However, the Contractor shall not stop any work but shall continue
with performance of all work under this contract as specified in the "DISPUTES" clause.

(6) Hazardous Waste Manifests For wastes described in (c)(2), (c)(3), and (c)(4) above (and (c)(5) as
applicable), the Contractor shall sign the generator certification on the Uniform Hazardous Waste Manifest
whenever use of the Manifest is required for disposal. The Contractor shall obtain concurrence with the
categorization of wastes under paragraphs (c)(3) and (c)(4) above before completion of the manifest. Manifests
prepared pursuant to paragraph (c)(1) above shall be presented to the SWRMC for completion after the hazardous
waste has been identified.

(7) For purposes of paragraphs (c)(2) and (3) herein, if the Contractor, while performing work at a Government
facility, cannot obtain a separate generator identification number from the State in which the availability will be
performed, the Contractor shall notify SWRMC within 3 business days of receipt of written notification by the
State. After obtaining SWRMC approval, the Contractor shall use the Navy site generator identification number
and insert in the remarks block the contractor generator identification number issued for the site where his main
facilities are located. For purposes of paragraph (c)(1) herein, if the work is being performed at a contractor facility
and the Government cannot obtain a separate generator identification number for the State, the Government shall
use the Contractor site generator identification number and shall cite in the remarks block a Navy generator
identification number. In both instances described above, the Contractor shall prepare the Uniform Hazardous
Waste Manifest described in paragraph (c)(6) above and present it to SWRMC for completion.

NAVSEA 5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)

As used throughout this contract, the following terms shall have the meanings set forth below:

(a) DEPARTMENT means the Department of the Navy.

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) All references to the FAR in this
contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS),
unless clearly indicated otherwise.

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION
REGULATION All references in this document to either the Armed Services Procurement Regulation (ASPR) or
the Defense Acquisition Regulation (DAR) shall be deemed to be references to the appropriate sections of the
FAR/DFARS.

(d) NATIONAL STOCK NUMBERS Whenever the term Federal Item Identification Number and its acronym
FIIN or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited
specifications and standards, the terms and acronyms shall be interpreted as National Item Identification Number
(NIIN) and National Stock Number (NSN) respectively which shall be defined as follows:

(1) National Item Identification Number (NIIN). The number assigned to each approved Item
Identification under the Federal Cataloging Program. It consists of nine numeric characters, the first two of which
are the National Codification Bureau (NCB) Code. The remaining positions consist of a seven digit non significant
number.
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(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists of
the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item
of supply.

NAVSEA 5252.217-9107 GROWTH AND NEW WORK (SEP 1990)

(a) It is the Government's intention to ensure that, where it is determined that the work will be performed by the
private sector, any growth or new work identified during the overhaul will be awarded to the initial prime
Contractor only if a fair and reasonable price can be negotiated for such work. If a fair and reasonable price cannot
be negotiated for the above actions, the Government may, at its election, pursue any or all of the following courses
of action: (1) defer the work to a repair period after completion of the instant contract; (2) accomplish the work
using Government employees during the original overhaul period. (Government employees may engage in and
complete the assigned work while the ship is undergoing overhaul in the initial prime Contractor's facility pursuant
to the "ACCESS TO VESSEL" clause (DFARS 252.217 7011)); and/or (3) conduct a separate, competitive
procurement for growth or new work. Performance will be during the original overhaul period. The initial prime
Contractor and other Master Ship Repair Agreement (MSRA) holders may enter this competition. If other than the
initial prime Contractor is successful, the successful Contractor may engage in and complete the work while the ship
is undergoing overhaul in the initial prime Contractor's facility pursuant to the "ACCESS TO VESSEL" clause.

(b) The offeror shall include in its proposed price the cost of supporting one or more third parties (including
Government employees and/or other Contractors' workers) at the overhaul site in performance of growth and/or new
work, should the Government elect to pursue such a course. Increased costs that may result from third party
presence as described above, may include, but are not limited to: insurance; physical plant security; reasonable
access for third party workers who must transit the Contractor's facility or any other work site provided by the
Contractor at which the ship may be berthed; utilities used aboard the ship or in proximity of the ship in support of
the overhaul; and similar requirements. Third party presence will occur only if the prime ship repair Contractor
proposes other than a fair and reasonable price. The Contractor shall price anticipated added expenses associated
with third party presence as a contingency into the fixed price offered for performance of the specified work
package. The Contractor shall be guided in arriving at this contingency price based on a risk assessment relative to
the probability of proposing fair and reasonable prices versus reaching a potential impasse with the Government
which would precipitate third party presence.

(c) This requirement does not preclude the Government from using Government employees to perform new or
growth work at any time during the availability provided the use of Government employees is in the best interests of
the Government.

NAVSEA 5252.217-9121 INDEMNIFICATION FOR ACCESS TO VESSEL (MAY 1989)

Notwithstanding any provision in the "ACCESS TO VESSEL" clause (DFARS 252.217-7011), or any other clause
of the contract, the Contractor agrees to allow officers, employees, and associates of the Government, or other prime
contractors with the Government and their subcontractors, and officers, employees, and associates of offerors on
other contemplated work, admission to the Contractor's facilities and access to the vessel without any further request
for indemnification from any party, which has not been previously included in the contract price.

NAVSEA 5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (OCT 2006)
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(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange
Program (GIDEP) in accordance with NAVSEA S0300-BU-GYD-010 dated November 1994. Data entered is
retained by the program and provided to qualified participants. Compliance with this requirement shall not relieve
the Contractor from complying with any other requirement of the contract.

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding
$500,000.00. When so inserted, the word "Contractor" shall be changed to "Subcontractor".

(c) GIDEP materials, software and information are available without charge from:

GIDEP
P.O. Box 8000
Corona, CA 92878-8000

Phone: (951) 898-3207
FAX: (951) 898-3250
Internet: http://www.gidep.org

NAVSEA 5252.233-9103 DOCUMENTATION OF REQUESTS FOR EQUITABLE ADJUSTMENT (APR 1999)

(a) For the purposes of this special contract requirement, the term "change" includes not only a change that is made
pursuant to a written order designated as a "change order" but also (1) an engineering change proposed by the
Government or by the Contractor and (2) any act or omission to act on the part of the Government in respect of
which a request is made for equitable adjustment.

(b) Whenever the Contractor requests or proposes an equitable adjustment of $100,000 or more per vessel in
respect to a change made pursuant to a written order designated as a "change order" or in respect to a proposed
engineering change and whenever the Contractor requests an equitable adjustment in any amount in respect to any
other act or omission to act on the part of the Government, the proposal supporting such request shall contain the
following information for each individual item or element of the request:

(1) A description (i) of the work required by the contract before the change, which has been deleted by the
change, and (ii) of the work deleted by the change which already has been completed. The description is to include
a list of components, equipment, and other identifiable property involved. Also, the status of manufacture,
procurement, or installation of such property is to be indicated. Separate description is to be furnished for design
and production work. Items of raw material, purchased parts, components and other identifiable hardware, which
are made excess by the change and which are not to be retained by the Contractor, are to be listed for later
disposition;

(2) Description of work necessary to undo work already completed which has been deleted by the change;

(3) Description of work not required by the terms hereof before the change, which is substituted or added by
the change. A list of components and equipment (not bulk materials or items) involved should be included.
Separate descriptions are to be furnished for design work and production work;

(4) Description of interference and inefficiencies in performing the change;

(5) Description of each element of disruption and exactly how work has been, or will be disrupted:

(i) The calendar period of time during which disruption occurred, or will occur;
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(ii) Area(s) aboard the vessel where disruption occurred, or will occur;

(iii) Trade(s) disrupted, with a breakdown of manhours for each trade;

(iv) Scheduling of trades before, during, and after period of disruption;

(v) Description of measures taken to lessen the disruptive effect of the change;

(6) Delay in delivery attributable solely to the change;

(7) Other work attributable to the change;

(8) Supplementing the foregoing, a narrative statement of the direct "causal" relationship between any alleged
Government act or omission and the claimed consequences therefor, cross referenced to the detailed information
provided as required above; and

(9) A statement setting forth a comparative enumeration of the amounts "budgeted" for the cost elements,
including the material costs, labor hours and pertinent indirect costs, estimated by the Contractor in preparing its
initial and ultimate proposal(s) for this contract, and the amounts claimed to have been incurred and/or projected to
be incurred corresponding to each such "budgeted cost" elements.

(c) Each proposal in excess of $100,000 submitted in support of a claim for equitable adjustment under any
requirement of this contract shall, in addition to the information required by paragraph (b) hereof, contain such
information as the Contracting Officer may require with respect to each individual claim item.

(d) It is recognized that individual claims for equitable adjustment may not include all of the factors listed in
paragraph (b) above. Accordingly, the Contractor is required to set forth in its proposal information only with
respect to those factors which are comprehended in the individual claim for equitable adjustment. In any event, the
information furnished hereunder shall be in sufficient detail to permit the Contracting Officer to cross-reference the
claimed increased costs, or delay in delivery, or both, as appropriate, submitted pursuant to paragraph (c) of this
requirement, with the information submitted pursuant to paragraph (b) hereof.

NAVSEA 5252.233 9107 EQUITABLE ADJUSTMENTS: WAIVER AND RELEASE OF CLAIMS (AT) (JAN
1983)

(a) Whenever the Contractor, after receipt of a change made pursuant to the clause of this contract entitled
"CHANGES" or after affirmation of a constructive change under the "NOTIFICATION OF CHANGES" (FAR
52.243-7) requirement, submits any claim for equitable adjustment under the foregoing, such claim shall include all
types of adjustments in the total amounts to which the foregoing entitle the Contractor, including but not limited to
adjustments arising out of delays or disruptions or both caused by such change.

(b) Further, the Contractor agrees (except as the parties may otherwise agree) that, if required by the Contracting
Officer, it will execute a release, in form and substance satisfactory to the Contracting Officer, as part of the
supplemental agreement setting forth the aforesaid equitable adjustment, and that such release shall discharge the
Government, its officers, agents and employees, from any further claims including but not limited to further claims
arising out of delays or disruptions or both, caused by the aforesaid change.
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NAVSEA 5252.243-9105 NOTIFICATION OF CHANGES (CT) (JAN 1983)

(a) Definitions. As used in this requirement, the term "Contracting Officer" does not include any representative of
the Contracting Officer whether or not such representative is acting within the scope of his authority nor does it
include any other individuals or activities that in any way communicate with the Contractor. As used in this
requirement, the term "conduct" includes both actions and failures to act, and includes the furnishing of, or the
failure to furnish, any item under any requirement of this contract.

(b) Notice. The primary purpose of this requirement is to obtain prompt reporting of any conduct which the
Contractor considers would constitute or would require a change to this contract. The parties acknowledge that
proper administration of this contract requires that potential changes be identified and resolved as they arise.
Therefore, except for changes identified as such in writing and signed by the Contracting Officer, the Contractor
shall notify the Contracting Officer of any conduct which the Contractor considers would constitute or would
require a change to this contract. Such notice shall be provided promptly, and in any event within thirty (30)
calendar days from the date the Contractor identifies any such conduct. The Notice shall be written and shall state,
on the basis of the most accurate information available to the Contractor:

(i) The date, nature, and circumstances of the conduct regarded as a change;

(ii) The name, function, and activity of the individuals directly involved in or knowledgeable about such
conduct;

(iii) The identification of any documents and the substance of any oral communication involved in such
conduct;

(iv) The particular elements of contract performance for which the Contractor might seek an equitable
adjustment under this requirement, including:

(1) What ship(s) have been or might be affected by the potential change;

(2) To the extent practicable, labor or materials or both which have been or might be
added, deleted, or wasted by the potential change;

(3) To the extent practicable, the Contractor's preliminary order of magnitude estimate
of cost and schedule effect of the potential change; and

(4) What and in what manner are the particular technical requirements or contract
requirements regarded as changed.

(c) Continued Performance. Except as provided in paragraph (f) below, following submission of notice, the
Contractor shall take no action to implement a potential change until advised by the Contracting Officer in writing
as provided in (d) below, unless the potential change was previously directed by the Contracting Officer, in which
case the Contractor shall conform therewith. Nothing in this paragraph (c) shall excuse the Contractor from
proceeding with contract work other than implementation of the potential change or from proceeding in accordance
with directions issued by the Contracting Officer.

(d) Government Response. The Contracting Officer shall promptly, and in any event within twenty one (21)
calendar days after receipt of Notice, respond thereto in writing. In such response, the Contracting Officer shall
either:

(i) Confirm that the conduct of which the Contractor gave notice would constitute a
change, and when necessary, direct the mode of further performance, or;

(ii) Countermand any conduct regarded by the Contractor as a change, or;
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(iii) Deny that the conduct of which the Contractor gave notice would constitute a
change and, when necessary, direct the mode of further performance, or;

(iv) In the event the Contractor's notice information is inadequate to make a decision
under (i), (ii) or (iii) above, advise the Contractor what additional information is required. Failure of
the Government to respond within the time required above shall be deemed a countermand under
(d)(ii).

(e) Equitable Adjustments. Equitable adjustments for changes confirmed or countermanded by the Contracting
Officer shall be made in accordance with the clause of this contract entitled "CHANGES", or any other requirement
of this contract which provides for an equitable adjustment.

(f) Special Procedures. Paragraph (c) provides that the Contractor is to take no action to implement a potential
change pending the Contracting Officer's response to the Contractor's notice of the potential change, except where
specifically directed by the Contracting Officer. In special situations, however, where

(1) The circumstances do not allow sufficient time to notify the Contracting Officer of the facts prior to the
need to proceed with the work, and;

(2) The work must proceed to avoid hazards to personnel or property or to avoid additional cost to the
Government, the Contractor may proceed with work in accordance with the potential change. In such special
situations, the Contractor shall advise the Contracting Officer in writing within ten (10) days of the conduct giving
rise to the potential change that the Contractor has proceeded and shall describe the nature of the special situation
which required proceeding prior to notification. Within thirty (30) calendar days of the conduct giving rise to the
potential change, the Contractor shall provide notice as required in (b) above. The Contracting Officer shall
respond as set forth in (d) above. If the Contracting Officer determines that the conduct constitutes a change and
countermands it, the Contractor shall be entitled to an equitable adjustment for performance in accordance with that
change prior to the countermand including performance resulting from the countermand.

(g) When the Contractor identifies any conduct which may result in delay to delivery of the ship(s), the Contractor
shall promptly so inform the Contracting Officer thereof prior to providing the notice required by paragraph (b)
above.

(h) Despite good faith best efforts, occasions may arise in which the Contractor does not provide notice within the
time periods specified in paragraphs (b) and (f) above. Accordingly, prior to the end of the first and third quarters
of each calendar year through the period of performance of this contract, beginning with the quarter of

, the Contractor shall deliver to the Government an executed bilateral contract modification, in the format set
forth in Exhibit "A" to this requirement, covering the six month period of time ending with the second and fourth
quarters, respectively, of the preceding year, with such specific exceptions, if any, as are identified by the
Contractor. If the Contractor cites specific exceptions to the release, the Contractor shall concurrently provide the
Contracting Officer with notice, containing the information set forth in paragraph (b) of this requirement, for each
item excepted from the release. However, the release required by this requirement shall not make unallowable any
costs which are otherwise allowable under any other requirement of this contract.

Within sixty (60) days of receipt of the release, the Contracting Officer shall sign and return a copy of the
release to the Contractor. If the Contracting Officer fails to execute and return the release within the required time,
then the release shall be deemed to be void and of no effect for the period involved.

(i) If the release in accordance with paragraph (h) above is not provided to the Government by the Contractor in the
time required, the Contracting Officer may execute the release as set forth in Exhibit "A" and send it to the
Contractor. If the Contractor fails to execute the release and return it to the Government (with any specific
exceptions) within sixty (60) days of receipt thereof, the required release shall then be deemed effective as if signed
by the Contractor.
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Exhibit A to the Requirement entitled "NOTIFICATION OF CHANGES"

This modification reflects the agreement of the parties to the mutual full and final releases for the consequences of
that conduct (as conduct is defined in the requirement entitled "NOTIFICATION OF CHANGES"), described
below, except the conduct identified in Attachment A hereto is excluded and not covered by the terms of this
release.

1. Except for the conduct listed in Attachment A by either party, neither the Contractor nor the Government shall be
entitled to any equitable adjustment or to money damages and/or other relief for any conduct, as specified below.

2. In consideration of the foregoing the parties hereby agree to the following release:

a. The Government, for itself, its assigns, vendors, suppliers, and contractors, hereby remises, releases, and
forever discharges the Contractor, its officers, agents and employees from any and all entitlement of the
Government to equitable adjustment of the contract cost and fee and delivery schedule due to conduct under this
contract, which occurred on or before .

b. The Contractor, for itself, its successors, assigns, vendors, suppliers, and subcontractors, hereby remises,
releases and forever discharges the Government, its officers, agents and employees from (i) any and all entitlement
of the Contractor to equitable adjustment of the contract cost and fee and/or delivery schedule of this contract or of
any other Government contract (with this or any other Contractor) or any contract between the Contractor and any
third party by reason of any conduct which increases the Contractor's cost or time of performance of work under
this contract and meets the following conditions (1) known to the Contractor, (2) occurred on or before and (3)
the Contractor failed to give notice prior to date of this release, and (ii) any and all liabilities to the Contractor for
money damages and/or other relief for the impact of any such conduct, upon this contract or any other Government
contract (with this or any other Contractor) or any contract between the Contractor and any third party.

NAVSEA 5252.243 9113 OTHER CHANGE PROPOSALS (CT) (JAN 1990)

(a) The Contracting Officer, in addition to proposing engineering changes pursuant to other requirements of this
contract, and in addition to issuing changes pursuant to the clause of this contract entitled "CHANGES", may
propose other changes within the general scope of this contract as set forth below. Within forty five (45) days from
the date of receipt of any such proposed change, or within such further time as the Contracting Officer may allow,
the Contractor shall submit the proposed scope of work, plans and sketches, and its estimate of: (A) the cost, (B) the
weight and moment effect, (C) effect on delivery dates of the vessel(s), and (D) status of work on the vessels
affected by the proposed change. The proposed scope of work and estimate of cost shall be in such form and
supported by such reasonably detailed information as the Contracting Officer may require. Within sixty (60) days
from the date of receipt of the Contractor's estimate, the Contractor agrees to either (A) enter into a supplemental
agreement covering the estimate as submitted, or (B) if the estimate as submitted is not satisfactory to the
Contracting Officer, enter into negotiations in good faith leading to the execution of a bilateral supplemental
agreement. In either case, the supplemental agreement shall cover an equitable adjustment in the contract cost and
fee including an equitable adjustment for the preparatory work set forth above, scope, and all other necessary
equitable adjustments. The Contractor's estimate referred to in this subparagraph shall be a firm offer for sixty (60)
days from and after the receipt thereof by the Contracting Officer having cognizance thereof, unless such period of
time is extended by mutual consent.

(b) Pending execution of a bilateral agreement or the direction of the Contracting Officer pursuant to the
"CHANGES" clause, the Contractor shall proceed diligently with contract performance without regard to the effect
of any such proposed change.
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(c) In the event that a change proposed by the Contracting Officer is not incorporated into the contract, the work
done by the Contractor in preparing the estimate in accordance with subparagraph (a) above shall be treated as if
ordered by the Contracting Officer under the "CHANGES" clause. The Contractor shall be entitled to an equitable
adjustment in the contract cost and fee for the effort required under subparagraph (a), but the Contractor shall not be
entitled to any adjustment in delivery date. Failure to agree to such equitable adjustment in the contract cost and fee
shall be a dispute within the meaning of the clause of this contract entitled "DISPUTES" (FAR 52.233-1).

NAVSEA 5252.247-9110 TUG AND PILOT SERVICES (SEP 1990)

The Contractor shall provide necessary tug and pilot services to move the vessel(s) from the fairway of the plant to
the pier or dock, and upon completion of all work from the pier or dock, to the fairway of the plant.

NAVSEA 5252.249-9105 AWARD FEE DETERMINATION IN EVENT OF TERMINATION OR
DISCONTINUANCE (CA) (JAN 1990)

In the event that this contract is terminated in whole or pursuant to the contract clause entitled "TERMINATION
(COST-REIMBURSEMENT)" (FAR 52.249-6) or in the event this contract is discontinued pursuant to the contract
clause entitled "LIMITATION OF COST" (FAR 52.232-20), the last award fee period shall end with the effective
date of such termination or discontinuance. In either of such events, the amount of award fee, if any, determined to
be otherwise payable shall be adjusted or prorated to reflect the difference, if any, in award fee periods resulting
from termination or discontinuance.

SMALL BUSINESS SUBCONTRACTING REQUIREMENT

For the purposes of this provision, the small business subcontracting requirement is that the prime contractor
subcontract to small businesses, either directly or indirectly, over the course of all scheduled availabilities and inter-
availability work completed within an Award Fee Evaluation Period (defined in Section B of this solicitation,
“Award Fee Clause”) to the extent that small business subcontracting averages forty percent (40%) of direct costs
related to production work for CLINs associated with scheduled availabilities and inter-availability work (i.e.
Continuous Maintenance and Emergent Maintenance) completed within the evaluation period, minus the cost of any
directed subcontracts and execution planning efforts, not including indirect costs. The forty percent (40%)
subcontracting requirement may be met at any subcontracting tier. However, the Government will NOT permit the
“tiering” of profit or fee on any large or small business subcontract. The Government will NOT permit any “profit-
on-profit” or “fee-on-fee” on any subcontract held by a large or small business. Prime contractors shall NOT
include fee from any large or small business subcontractor, including but not limited to Government directed large
or small business subcontractors, Original Equipment Manufacturers (OEMs), and Tech Reps in their fee bearing
costs. The only exception to this requirement is a large or small business subcontractor awarded a fixed price
contract in a competitive environment where cost and pricing data was not available.

The Offeror must accomplish the 40% small business subcontracting requirement using at least two or more small
businesses for EACH CNO scheduled availability.

A small business Offeror is not exempt from this requirement because of its status as a small business.
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Offerors are encouraged to subcontract with small disadvantaged businesses, women-owned small businesses,
veteran-owned small businesses, service-disabled veteran-owned small businesses, historically black colleges and
universities and minority institutions, and HUB-Zone small businesses. The Offerors should also strive to meet the
40% small business subcontracting requirement using the aforementioned categories of small businesses to the
greatest extent possiblefor EACH CNO scheduled availability.

The extent to which the contractor does or does not meet, or exceeds, the requirements of this provision during
actual contract performance, as documented by compliance reports submitted by the Contractor in accordance with
Contract Data Requirements List (CDRL) (#A001) will be evaluated for award fee purposes. The use of two or
more small businesses, in the aforementioned categories of small businesses will be a consideration for award fee
purposes.

The failure of the Contractor to comply in good faith with this clause shall be considered a material breach of the
contract.

The Government reserves the right, on a case basis, to deviate from requirements of this clause based on
circumstances at time of contract performance.

NOTE: Purchase orders to a subcontractor for work, which has not been performed, or for equipment ordered but
not received within an award fee evaluation period, will not be considered for the purpose of meeting the
requirements of this clause. "Open commitments " (e.g., material/equipment ordered but not received, services
ordered but not performed) will not be considered during an award fee period just because a purchase order was
issued. Material/equipment or services will only be considered once the equipment/material is actually received or
the work is actually performed during an Award Fee Evaluation Period.
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal

or Improper Activity
JAN 1997

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal

Transactions
SEP 2005

52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration JUL 2006
52.209-6 Protecting the Government's Interest When Subcontracting

With Contractors Debarred, Suspended, or Proposed for
Debarment

JAN 2005

52.211-15 Defense Priority And Allocation Requirements SEP 1990
52.211-5 Material Requirements AUG 2000
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.215-15 Pension Adjustments and Asset Reversions OCT 2004
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits

(PRB) Other than Pensions
JUL 2005

52.216-7 Allowable Cost And Payment DEC 2002
52.219-4 Notice of Price Evaluation Preference for HUBZone Small

Business Concerns
JUL 2005

52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-9 Alt II Small Business Subcontracting Plan (Jul 2005) Alternate II OCT 2001
52.222-20 Walsh-Healey Public Contracts Act DEC 1996
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity APR 2002
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans

of the Vietnam Era, and Other Eligible Veterans
DEC 2001

52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans

Of The Vietnam Era, and Other Eligible Veterans
DEC 2001

52.223-3 Hazardous Material Identification And Material Safety Data JAN 1997
52.223-5 Pollution Prevention and Right-to-Know Information AUG 2003
52.223-6 Drug-Free Workplace MAY 2001
52.223-11 Ozone-Depleting Substances MAY 2001
52.223-12 Refrigeration Equipment and Air Conditioners MAY 1995
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.225-8 Duty-Free Entry FEB 2000
52.225-13 Restrictions on Certain Foreign Purchases FEB 2006
52.227-1 Authorization and Consent JUL 1995
52.227-2 Notice And Assistance Regarding Patent And Copyright

Infringement
AUG 1996
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52.227-10 Filing Of Patent Applications--Classified Subject Matter APR 1984
52.227-11 Patent Rights--Retention By The Contractor (Short Form) JUN 1997
52.227-12 Patent Rights--Retention By The Contractor (Long Form) JAN 1997
52.227-13 Patent Rights--Acquisition By The Government JAN 1997
52.228-7 Insurance--Liability To Third Persons MAR 1996
52.230-2 Cost Accounting Standards APR 1998
52.230-3 Disclosure And Consistency Of Cost Accounting Practices APR 1998
52.230-6 Administration of Cost Accounting Standards APR 2005
52.232-9 Limitation On Withholding Of Payments APR 1984
52.232-17 Interest JUN 1996
52.232-20 Limitation Of Cost APR 1984
52.232-22 Limitation Of Funds APR 1984
52.232-23 Alt I Assignment of Claims (Jan 1986) - Alternate I APR 1984
52.232-25 Prompt Payment OCT 2003
52.232-33 Payment by Electronic Funds Transfer--Central Contractor

Registration
OCT 2003

52.233-1 Alt I Disputes (Jul 2002) - Alternate I DEC 1991
52.233-3 Alt I Protest After Award (Aug 1996) - Alternate I JUN 1985
52.237-2 Protection Of Government Buildings, Equipment, And

Vegetation
APR 1984

52.237-3 Continuity Of Services JAN 1991
52.242-1 Notice of Intent to Disallow Costs APR 1984
52.242-2 Production Progress Reports APR 1991
52.242-3 Penalties for Unallowable Costs MAY 2001
52.242-13 Bankruptcy JUL 1995
52.243-2 Changes--Cost-Reimbursement AUG 1987
52.243-6 Change Order Accounting APR 1984
52.244-5 Competition In Subcontracting DEC 1996
52.246-23 Limitation Of Liability FEB 1997
52.246-24 Limitation Of Liability--High-Value Items FEB 1997
52.247-1 Commercial Bill Of Lading Notations FEB 2006
52.248-1 Value Engineering FEB 2000
52.249-6 Termination (Cost Reimbursement) MAY 2004
52.249-14 Excusable Delays APR 1984
52.251-1 Government Supply Sources APR 1984
52.252-2 Clauses Incorporated By Reference FEB 1998
52.252-6 Authorized Deviations In Clauses APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other

Defense-Contract-Related Felonies
DEC 2004

252.204-7000 Disclosure Of Information DEC 1991
252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A NOV 2003
252.204-7005 Oral Attestation of Security Responsibilities NOV 2001
252.205-7000 Provision Of Information To Cooperative Agreement HoldersDEC 1991
252.209-7004 Subcontracting With Firms That Are Owned or Controlled

By The Government of a Terrorist Country
MAR 1998

252.211-7000 Acquisition Streamlining DEC 1991
252.215-7000 Pricing Adjustments DEC 1991
252.215-7002 Cost Estimating System Requirements OCT 1998
252.219-7003 Small, Small Disadvantaged and Women-Owned Small

Business Subcontracting Plan (DOD Contracts)
APR 1996
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252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And

Hazardous Materials
APR 1993

252.225-7001 Buy American Act And Balance Of Payments Program JUN 2005
252.225-7002 Qualifying Country Sources As Subcontractors APR 2003
252.225-7012 Preference For Certain Domestic Commodities JUN 2004
252.225-7014 Alt I Preference For Domestic Specialty Metals (Jun 2005) -

Alternate I
APR 2003

252.225-7015 Restriction on Acquisition of Hand Or Measuring Tools JUN 2005
252.225-7016 Restriction On Acquisition Of Ball and Roller Bearings MAR 2006
252.225-7019 Restriction on Acquisition of Foreign Anchor and Mooring

Chain
JUN 2005

252.225-7022 Restriction On Acquisition Of Polyacrylonitile (PAN) Carbon
Fiber

JUN 2005

252.225-7025 Restriction on Acquisition of Forgings JUL 2006
252.225-7030 Restriction On Acquisition Of Carbon, Alloy, And Armor

Steel Plate
APR 2003

252.227-7013 Rights in Technical Data--Noncommercial Items NOV 1995
252.227-7014 Rights in Noncommercial Computer Software and

Noncommercial Computer Software Documentation
JUN 1995

252.227-7016 Rights in Bid or Proposal Information JUN 1995
252.227-7019 Validation of Asserted Restrictions--Computer Software JUN 1995
252.227-7027 Deferred Ordering Of Technical Data Or Computer Software APR 1988
252.227-7030 Technical Data--Withholding Of Payment MAR 2000
252.227-7034 Patents--Subcontracts APR 1984
252.227-7037 Validation of Restrictive Markings on Technical Data SEP 1999
252.227-7039 Patents--Reporting Of Subject Inventions APR 1990
252.231-7000 Supplemental Cost Principles DEC 1991
252.232-7003 Electronic Submission of Payment Requests MAY 2006
252.242-7003 Application For U.S. Government Shipping

Documentation/Instructions
DEC 1991

252.242-7004 Material Management And Accounting System NOV 2005
252.242-7005 Cost/Schedule Status Report MAR 2005
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial

Components (DoD Contracts)
NOV 2005

252.245-7001 Reports Of Government Property MAY 1994
252.246-7000 Material Inspection And Receiving Report MAR 2003
252.246-7001 Warranty Of Data DEC 1991
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.249-7002 Notification of Anticipated Program Termination or

Reduction
DEC 1996

252.251-7000 Ordering From Government Supply Sources NOV 2004

CLAUSES INCORPORATED BY FULL TEXT

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that
could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify
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the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost
changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets and their costs;

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization,
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes;
and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before each Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(k).

(End of clause)

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST
OR PRICING DATA--MODIFICATIONS (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for
exception by submitting the information described in the following subparagraphs. The Contracting Officer may
require additional supporting information, but only to the extent necessary to determine whether an exception
should be granted, and whether the price is fair and reasonable--

(i) Identification of the law or regulation establishing the price offered. If the price is controlled under law by
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document,
unless it was previously submitted to the contracting office.

(ii) Information on modifications of contracts or subcontracts for commercial items. (A) If--

(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the
price agreed upon was based on adequate price competition or prices set by law or regulation, or was a contract or
subcontract for the acquisition of a commercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the
Contractor may provide information to establish that the modification would not change the contract or subcontract
from a contract or subcontract for the acquisition of a commercial item to a contract or subcontract for the
acquisition of an item other than a commercial item.

(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which
the same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the
price of the modification. Such information may include--
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(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted.
Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale,
original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to
the proposed quantities.

(2) For market-priced items, the source and date or period of the market quotation or other basis for market price,
the base amount, and applicable discounts. In addition, describe the nature of the market.

(3) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an
exception has been granted for the schedule item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time
before award, books, records, documents, or other directly pertinent records to verify any request for an exception
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's
determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to
submit cost or pricing data, the following applies:

(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of
FAR 15.408.

As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(End of clause)

52.217-7 OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989)
(NAVSEA VARIATION II) (SEP 1990)

(a) By written notice to the Contractor, the Contracting Officer may exercise, if at all, any of the Option Items
identified in Section B and require the Contractor to provide, within the performance period specified in Section F,
the work described in Section C for such Option(s) Item(s) at the estimated cost and base fee set forth in Section B.
The option(s) may be exercised after the Contractor’s receipt of the Specification Work Package prepared by the
Planning Supervisor in accordance with the procedures stated in Section C, but in any event, the Option(s) shall be
exercised, if at all, on or before the following dates:

ITEM LATEST OPTION EXERCISE DATE
0007 9/30/2007
0008 9/30/2007
0009 1/8/2008
0010 3/18/2008
0011 6/24/2008
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0012 9/30/2008
0013 9/30/2008
0014 9/30/2008
0015 9/30/2008
0016 10/14/2008
0017 10/14/2008
0018 7/14/2009
0019 7/21/2009
0020 9/30/2009
0021 9/30/2009
0022 9/30/2009
0023 1/12/2010
0024 3/16/2010
0025 6/29/2010
0026 9/30/2010
0027 9/30/2010
0028 9/30/2010
0029 10/12/2010
0030 1/11/2011
0031 7/19/2011
0032 9/30/2011
0033 9/30/2011
0034 9/30/2011
0035 9/30/2011
0036 10/11/2011
0037 3/13/2012
0038 3/13/2012
0039 10/9/2012
0040 9/30/2012
0041 9/30/2012
0042 9/30/2012
0043 9/30/2012
0044 9/30/2012
0045 9/30/2012
0046 9/30/2012
0047 9/30/2012
0048 9/30/2012
0049 9/30/2012
0050 9/30/2012
0051 9/30/2012

CLAUSES INCORPORATED BY FULL TEXT

52.219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)
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(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the
plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals
and the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to
make a good faith effort to comply with its subcontracting plan, established in accordance with the clause in this
contract entitled “Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated
damages in an amount stated. The amount of probable damages attributable to the Contractor's failure to comply
shall be an amount equal to the actual dollar amount by which the Contractor failed to achieve each subcontract
goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the
Contractor to demonstrate what good faith efforts have been made and to discuss the matter. Failure to respond to
the notice may be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the
subcontracting plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor
pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of
the Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final
decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clause)

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the
Contracting Officer.

(End of clause)

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed zero (0)
dollars or the overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
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transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation
conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or
completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all
estimated overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

52.222-3 CONVICT LABOR (JUN 2003)

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons--

(1) On parole or probation to work at paid employment during the term of their sentence;

(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if--

(i) The worker is paid or is in an approved work training program on a voluntary basis;

(ii) Representatives of local union central bodies or similar labor union organizations have been consulted;

(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts,
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for
services;

(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and
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(v) The Attorney General of the United States has certified that the work-release laws orregulationsof the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME
COMPENSATION. (JUL 2005)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in
subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to
include these provisions in any such lower tier subcontracts. The Contractor shall be responsible for compliance by
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this
clause.

(End of clause)

52.222-19 CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES (JAN 2006)
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(a) Applicability. This clause does not apply to the extent that the Contractor is supplying end products mined,
produced, or manufactured in--

(1) Canada, and the anticipated value of the acquisition is $25,000 or more;

(2) Israel, and the anticipated value of the acquisition is $50,000 or more;

(3) Mexico, and the anticipated value of the acquisition is $64,786or more; or

(4) Aruba, Austria, Belgium, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong
Kong, Hungary, Iceland, Ireland, Italy, Japan, Korea, Latvia, Liechtenstein, Lithuania, Luxembourg, Malta,
Netherlands, Norway, Poland, Portugal, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or the
United Kingdom and the anticipated value of the acquisition is $193,000 or more.

(b) Cooperation with Authorities. To enforce the laws prohibiting the manufacture or importation of products
mined, produced, or manufactured by forced or indentured child labor, authorized officials may need to conduct
investigations to determine whether forced or indentured child labor was used to mine, produce, or manufacture any
product furnished under this contract. If the solicitation includes the provision 52.222-18, Certification Regarding
Knowledge of Child Labor for Listed End Products, or the equivalent at 2.212-3(i), the Contractor agrees to
cooperate fully with authorized officials of the contracting agency, the Department of the Treasury, or the
Department of Justice by providing reasonable access to records, documents, persons, or premises upon reasonable
request by the authorized officials.

(c) Violations. The Government may impose remedies set forth in paragraph (d) for the following violations:

(1) The Contractor has submitted a false certification regarding knowledge of the use of forced or indentured child
labor for listed end products.

(2) The Contractor has failed to cooperate, if required, in accordance with paragraph (b) of this clause, with an
investigation of the use of forced or indentured child labor by an Inspector General, Attorney General, or the
Secretary of the Treasury.

(3) The Contractor uses forced or indentured child labor in its mining, production, or manufacturing processes.

(4) The Contractor has furnished under the contract end products or components that have been mined, produced, or
manufactured wholly or in part by forced or indentured child labor. (The Government will not pursue remedies at
paragraph (d)(2) or paragraph (d)(3) of this clause unless sufficient evidence indicates that the Contractor knew of
the violation.)

(d) Remedies. (1) The Contracting Officer may terminate the contract.

(2) The suspending official may suspend the Contractor in accordance with procedures in FAR Subpart 9.4.

(3) The debarring official may debar the Contractor for a period not to exceed 3 years in accordance with the
procedures in FAR Subpart 9.4.

(End of clause)

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).
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(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety
Data Sheet submitted under this contract.

Material Identification No.
(If none,
insert "None")

___________________ ___________________

___________________ ___________________

___________________ ___________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313,
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313,
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or
property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.
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(End of clause)

52.223-7 NOTICE OF RADIOACTIVE MATERIALS (JAN 1997)

(a) The Contractor shall notify the Contracting Officer or designee, in writing, 30* days prior to the delivery of, or
prior to completion of any servicing required by this contract of, items containing either (1) radioactive material
requiring specific licensing under the regulations issued pursuant to the Atomic Energy Act of 1954, as amended, as
set forth in Title 10 of the Code of Federal Regulations, in effect on the date of this contract, or (2) other radioactive
material not requiring specific licensing in which the specific activity is greater than 0.002 microcuries per gram or
the activity per item equals or exceeds 0.01 microcuries. Such notice shall specify the part or parts of the items
which contain radioactive materials, a description of the materials, the name and activity of the isotope, the
manufacturer of the materials, and any other information known to the Contractor which will put users of the items
on notice as to the hazards involved (OMB No. 9000-0107).

* The Contracting Officer shall insert the number of days required in advance of delivery of the item or completion
of the servicing to assure that required licenses are obtained and appropriate personnel are notified to institute any
necessary safety and health precautions. See FAR 23.601(d).

(b) If there has been no change affecting the quantity of activity, or the characteristics and composition of the
radioactive material from deliveries under this contract or prior contracts, the Contractor may request that the
Contracting Officer or designee waive the notice requirement in paragraph (a) of this clause. Any such request
shall-

(1) Be submitted in writing;

(2) State that the quantity of activity, characteristics, and composition of the radioactive material have not changed;
and

(3) Cite the contract number on which the prior notification was submitted and the contracting office to which it was
submitted.

(c) All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater
than 0.002 microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in which
such items, parts or subassemblies are delivered to the Government shall be clearly marked and labeled as required
by the latest revision of MIL-STD 129 in effect on the date of the contract.

(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for radioactive materials meeting
the criteria in paragraph (a) of this clause.

52.234-1 INDUSTRIAL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTION ACT TITLE III
(DEC 1994)

(a) Definitions.

"Title III industrial resource" means materials, services, processes, or manufacturing equipment (including the
processes, technologies, and ancillary services for the use of such equipment) established or maintained under the
authority of Title III, Defense Production Act (50 U.S.C. App. 2091-2093)..

"Title III project contractor" means a contractor that has received assistance for the development or manufacture of
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an industrial resource under 50 U.S.C. App. 2091-2093, Defense Production Act.

(b) The Contractor shall refer any request from a Title III project contractor for testing and qualification of a Title
III industrial resource to the Contracting Officer.

(c) Upon the direction of the Contracting Officer, the Contractor shall test Title III industrial resources for
qualification. The Contractor shall provide the test results to the Defense Production Act Office, Title III Program,
located at Wright Patterson Air Force Base, Ohio 45433-7739.

(d) When the Contracting Officer modifies the contract to direct testing pursuant to this clause, the Government will
provide the Title III industrial resource to be tested and will make an equitable adjustment in the contract for the
costs of testing and qualification of the Title III industrial resource.

(e) The Contractor agrees to insert the substance of this clause, including paragraph (e), in every subcontract issued
in performance of this contract.

(End of clause)

52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997)

(a) The Contractor shall--

(1) Certify any proposal to establish or modify final indirect cost rates;

(2) Use the format in paragraph (c) of this clause to certify; and

(3) Have the certificate signed by an individual of the Contractor's organization at a level no lower than a vice
president or chief financial officer of the business segment of the Contractor that submits the proposal.

(b) ) Failure by the Contractor to submit a signed certificate, as described in this clause, may result in final indirect
costs at rates unilaterally established by the Contracting Officer.

(c) The certificate of final indirect costs shall read as follows:

CERTIFICATE OF FINAL INDIRECT COSTS

This is to certify that I have reviewed this proposal to establish final indirect cost rates and to the best of my
knowledge and belief: 1. All costs included in this proposal (identify proposal and date) to establish final indirect
cost rates for (identify period covered by rate) are allowable in accordance with the cost principles of the Federal
Acquisition Regulation (FAR) and its supplements applicable to the contracts to which the final indirect cost rates
will apply; and 2. This proposal does not include any costs which are expressly unallowable under applicable cost
principles of the FAR or its supplements.

Firm:------------------------------------------------------------------

Signature:-------------------------------------------------------------

Name of Certifying Official:-------------------------------------------

Title:-----------------------------------------------------------------

Date of Execution:-----------------------------------------------------
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(End of clause)

52.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.

"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer
has so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the
Contractor considers to constitute a change to this contract. Except for changes identified as such in writing and
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing,
within 5 calendar days from the date that the Contractor identifies any Government conduct (including actions,
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in
or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment
under this clause, including--

(i) What contract line items have been or may be affected by the alleged change;

(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue
performance; provided, however, that if the Contractor regards the direction or communication as a change as
described in (b) above, notice shall be given in the manner provided. All directions, communications,
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interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall countermand any action which exceeds the
authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 10calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance; or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished
and the date thereafter by which the Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall
be made--

(i) In the contract price or delivery schedule or both; and

(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings,
designs or specifications before the Contractor identified, or reasonably should have identified, such defect. When
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of
disposition of the property. The equitable adjustment shall not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b)
and (c) above.

Note: The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to
apply to cost-reimbursement or incentive contracts, or to combinations thereof.

52.244-2 SUBCONTRACTS (AUG 1998)

(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).
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Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Special Test Equipment.

(c) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of this clause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before placing the following subcontracts:

(f)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations;
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(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor's price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (e) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(j) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

(End of clause)

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (FEB 2006)

(a) Definitions.
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"Commercial item", has the meaning contained in Federal Acquistion Regulation 2.101, Definitions.

"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this
contract.

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O.
13201). Flow down as required in accordance with paragraph (g) of FAR clause 52.222-39).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. Appx 1241
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded
under this contract.

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

FAR clauses & provisions:http://farsite.hill.af.mil/VFFARA.HTM
DFARS clauses & provisions:http://farsite.hill.af.mil/VFDFARA.HTM
NAPS clauses & provisions:http://farsite.hill.af.mil/VFNAPSa.htm
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52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement(48 CFR
Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the
regulation.

(End of clause)

252.211-7003 ITEM IDENTIFICATION AND VALUATION (JUN 2005)

(a) Definitions. As used in this clause'

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on
machine-readable media.

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise
identifier; or

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number;
and serial number within the original part, lot, or batch number.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that
defines the general category or intended use of the data that follows.

DoD recognized unique identification equivalent means a unique identification method that is in commercial use
and has been recognized by DoD. All DoD recognized unique identification equivalents are listed at
http://www.acq.osd.mil/dpap/UID/equivalents.html.

DoD unique item identification means a system of marking items delivered to DoD with unique item identifiers that
have machine-readable data elements to distinguish an item from all other like and unlike items. For items that are
serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise
identifier and a unique serial number. For items that are serialized within the part, lot, or batch number within the
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the
original part, lot, or batch number; and the serial number.

Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to
items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.

Government's unit acquisition cost means--

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of
delivery;
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(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to
the Government at the time of delivery.

Issuing agency means an organization responsible for assigning a non-repeatable identifier to an enterprise (i.e.,
Dun & Bradstreet's Data Universal Numbering System (DUNS) Number, Uniform Code Council (UCC)/EAN
International (EAN) Company Prefix, or Defense Logistics Information System (DLIS) Commercial and
Government Entity (CAGE) Code).

Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise
identifier.

Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or
constituent parts.

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually
referred to as either a lot or a batch, all of which were manufactured under identical conditions.

Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons,
radio frequency identification, or optical memory cards.

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a
class of items with the same form, fit, function, and interface.

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a
unique item identifier or DoD recognized unique identification equivalent.

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is
never used again within the enterprise.

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or
batch number assignment.

Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for
ensuring unique serialization within the enterprise identifier.

Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier.

Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous.

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
used. The current list of accepted unique item identifier types is maintained at
http://www.acq.osd.mil/dpap/UID/uid--types.html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c) DoD unique item identification or DoD recognized unique identification equivalents.
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(1) The Contractor shall provide DoD unique item identification, or a DoD recognized unique identification
equivalent, for--

(i) All delivered items for which the Government's unit acquisition cost is $5,000 or more; and

(ii) The following items for which the Government's unit acquisition cost is less than $5,000:

Contract line, subline, or exhibit line
item No. Item description:

(iii) Subassemblies, components, and parts embedded within delivered items as specified in Attachment Number ----
--.

(2) The concatenated unique item identifier and the component data elements of the DoD unique item identification
or DoD recognized unique identification equivalent shall not change over the life of the item.

(3) Data syntax and semantics of DoD unique item identification and DoD recognized unique identification
equivalents. The Contractor shall ensure that--

(i) The encoded data elements (except issuing agency code) of the unique item identifier are marked on the item
using one of the following three types of data qualifiers, as determined by the Contractor:

(A) Data Identifiers (DIs) (Format 06) in accordance with ISO/IEC International Standard 15418, Information
Technology `` EAN/UCC Application Identifiers and ANSI MH 10 Data Identifiers and ANSI MH 10 Data
Identifiers and Maintenance.

(B) Application Identifiers (AIs) (Format 05), in accordance with ISO/IEC International Standard 15418,
Information Technology `` EAN/UCC Application Identifiers and ANSI MH 10 Data Identifiers and ANSI MH 10
Data Identifiers and Maintenance.

(C) Text Element Identifiers (TEIs), in accordance with the DoD collaborative solution ``DD'' format for use until
the solution is approved by ISO/IEC JTC1 SC 31. The ``DD'' format is described in Appendix D of the DoD Guide
to Uniquely Identifying Items, available at http://www.acq.osd.mil/dpap/UID/guides.htm; and

(ii) The encoded data elements of the unique item identifier conform to ISO/IEC International Standard 15434,
Information Technology--Syntax for High Capacity Automatic Data Capture Media.

(4) DoD unique item identification and DoD recognized unique identification equivalents.

(i) The Contractor shall--

(A) Determine whether to serialize within the enterprise identifier or serialize within the part, lot, or batch number;
and

(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; and for serialization
within the part, lot, or batch number only; original part, lot, or batch number) on items requiring marking by
paragraph (c)(1) of this clause, based on the criteria provided in the version of MIL-STD-130, Identification
Marking of U.S. Military Property, cited in the contract Schedule.

(ii) The issuing agency code--

(a) Shall not be placed on the item; and
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(B) Shall be derived from the data qualifier for the enterprise identifier.

(d) For each item that requires unique item identification under paragraph (c)(1)(i) or (ii) of this clause, in addition
to the information provided as part of the Material Inspection and Receiving Report specified elsewhere in this
contract, the Contractor shall report at the time of delivery, either as part of, or associated with, the Material
Inspection and Receiving Report, the following information:

(1) Concatenated unique item identifier; or DoD recognized unique identification equivalent.

(2) Unique item identifier type.

(3) Issuing agency code (if concatenated unique item identifier is used).

(4) Enterprise identifier (if concatenated unique item identifier is used).

(5) Original part number.

(6) Lot or batch number.

(7) Current part number (if not the same as the original part number).

(8) Current part number effective date.

(9) Serial number.

(10) Government's unit acquisition cost.

(e) For embedded DoD serially managed subassemblies, components, and parts that require unique item
identification under paragraph (c)(1)(iii) of this clause, the Contractor shall report at the time of delivery, either as
part of, or associated with the Material Inspection and Receiving Report specified elsewhere in this contract, the
following information:

(1) Concatenated unique item identifier or DoD recognized unique identification equivalent of the parent item
delivered under a contract line, subline, or exhibit line item that contains the embedded subassembly, component, or
part.

(2) Concatenated unique item identifier or DoD recognized unique identification equivalent of the embedded
subassembly, component, or part.

(3) Unique item identifier type.**

(4) Issuing agency code (if concatenated unique item identifier is used).**

(5) Enterprise identifier (if concatenated unique item identifier is used).**

(6) Original part number.**

(7) Lot or batch number.**

(8) Current part number (if not the same as the original part number.**

(9) Current part number effective date.**
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(10) Serial number.**

(11) Unit of measure.

(12) Description.

** Once per item.

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with
the data submission procedures at http://www.acq.osd.mil/dpap/UID/DataSubmission.htm.

(g) Subcontracts. If paragraph (c)(1) of this clause applies, the Contractor shall include this clause, including this
paragraph (g), in all subcontracts issued under this contract.

(End of clause)

252.211-7005 SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS
(NOV 2005)

(a) Definition. “SPI process,” as used in this clause, means a management or manufacturing process that has been
accepted previously by the Department of Defense under the Single Process Initiative (SPI) for use in lieu of a
specific military or Federal specification or standard at specific facilities. Under SPI, these processes are reviewed
and accepted by a Management Council, which includes representatives of the Contractor, the Defense Contract
Management Agency, the Defense Contract Audit Agency, and the military departments.

(b) Offerors are encouraged to propose SPI processes in lieu of military or Federal specifications and standards cited
in the solicitation. A listing of SPI processes accepted at specific facilities is available via the Internet at
http://guidebook.dcma.mil/20/guidebook_process.htm (paragraph 4.2).

(c) An offeror proposing to use an SPI process in lieu of military or Federal specifications or standards cited in the
solicitation shall--

(1) Identify the specific military or Federal specification or standard for which the SPI process has been accepted;

(2) Identify each facility at which the offeror proposes to use the specific SPI process in lieu of military or Federal
specifications or standards cited in the solicitation;

(3) Identify the contract line items, subline items, components, or elements affected by the SPI process; and

(4) If the proposed SPI process has been accepted at the facility at which it is proposed for use, but is not yet listed
at the Internet site specified in paragraph (b) of this clause, submit documentation of Department of Defense
acceptance of the SPI process.

(d) Absent a determination that an SPI process is not acceptable for this procurement, the Contract shall use the
following SPI processes in lieu of military or Federal specifications or standards:

(Offeror insert information for each SPI process)

SPI Process:________________________________

Facility:____________________________________
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Military or Federal Specification or Standard:_______________

Affected Contract Line Item Number, Subline Item Number, Component, or Element:_________________

___________________________________________

(e) If a prospective offeror wishes to obtain, prior to the time specified for receipt of offers, verification that an SPI
process is an acceptable replacement for military or Federal specifications or standards required by the solicitation,
the prospective offeror--

(1) May submit the information required by paragraph (d) of this clause to the Contracting Officer prior to
submission of an offer; but

(2) Must submit the information to the Contracting Officer at least 10 working days prior to the date specified for
receipt of offers.

(End of clause)

CLAUSES INCORPORATED BY REFERENCE

252.247-7023 Transportation of Supplies by Sea MAY 2002
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Section J - List of Documents, Exhibits and Other Attachments

CLAUSES INCORPORATED BY FULL TEXT

The following document(s), exhibit(s), and other attachment(s) form a part of contract:

Exhibits A and B - Contract Data Requirements List(s), DD Form 1423

Attachment J-1 – FFG 7 Notional Work Item Specification Package

Attachment J-2 - Contract Security Classification Specification, DD Form 254;

Attachment J-3 - Financial Accounting Data Sheet (s)

Attachment J-4 - Small and Small Disadvantaged Business Subcontracting Plan,

Attachment J-5 - Provisioning Requirements Introduction

Attachment J-6 - Provisioning Statement of Work

Attachment J-7 - Logistics Management Information (LMI) Worksheets

Attachment J-8 - Data Item Descriptions (DIDs)

Attachment J-9 – Information to Offerors or Quoters


