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CATEGORY: _____I      

 

 

1. SCOPE: 

 

1.1 Title: Heavy Weather Plan for Naval Station Availability; provide 

 

2. REFERENCES: 
 

2.1 None. 

 

3. REQUIREMENTS: 

 

3.1 Maintain a written Heavy Weather Plan that must be implemented during 

each storm, hurricane, and destructive weather. The Heavy Weather Plan must be 

submitted to the SUPERVISOR for review and acceptance.  The contractor must have 

an approved, documented Heavy Weather Plan, in accordance with this Standard 

Item, in place no later than 15 days prior to availability start date. The Heavy 

Weather Plan will be subject to periodic conformity auditing by the SUPERVISOR 

throughout the contract. 
 

 3.1.1 Submit each updated or changed plan to the SUPERVISOR as they 

occur. 

 

3.2 Ensure that the Heavy Weather Plan designates responsibility and 

implements procedures for prevention of damage to each naval ship, craft, barge, 

and lighter. Including each periods when a ship, craft, barge, and lighter at the 

naval facility require any opening to a hull or deck and when contractor 

owned/furnished floating equipment is tied alongside a ship, craft, barge, and 

lighter. 

 

3.3 The plan must contain each specific responsibility and 

detailed action to be taken during each severe weather condition and 

Conditions of Readiness (COR) listed below: 

 

3.3.1 Gale/Storm/Hurricane COR IV: Destructive wind is possible within 

72 hours the Contractor must: 

 

3.3.1.1 Verify each trailer is properly secured. 

 

3.3.1.2 Accomplish a walk-down of each pier and ship 

location to identify equipment and material which must be secured or removed 

to a shop or off-base facility. 
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3.3.1.3   Arrange to remove each CONEX box, material, and 
equipment not currently in use to a shop or storage at an off-base facility. 

3.3.1.4   Arrange to remove staging and/or wrapping that could 
present a hazard in high wind. 

3.3.1.5   Arrange for disposal of non-hazardous waste and 
removal of each FRAC tank.  Notify the SUPERVISOR of proposed disposition. 

3.3.1.6   Arrange to move stored waste in each container/drum 
awaiting designation, from a base-approved staging site to a contractor’s 

secure building on base.  

3.3.1.7   Arrange to remove each CONEX box holding hazardous 
waste/material to a contractor’s secure location on base.  

3.3.1.8   Report to the SUPERVISOR when each preparation for 
COR IV is complete.  

3.3.2 Gale/Storm/Hurricane COR III: Destructive wind is possible 

within 48 hours the Contractor must:  

3.3.2.1 Remove and secure each FRAC tank from each pier area. 

3.3.2.2 Remove each portable work area, CONEX box, crane, 

temporary equipment, and temporary trailer, including all material from each 

pier to a contractor shop area or off-base facility. 

3.3.2.3 Remove staging and/or wrapping from the vessel that 

could present a hazard in high wind. 

3.3.2.4 Remove all hazardous waste/material from the pier to 

proper facility. 

(V)(G)”PIER WALKTHROUGH” 

3.3.2.5 Conduct a walkthrough of the pier with the SUPERVISOR 

to verify each hazard has been removed and each requirement of COR III has been 

achieved.  Document each discrepancy/exception on the checkpoint form. 

3.3.3 Gale/Storm/Hurricane COR II: Destructive wind is possible within 

24 hours. 

3.3.3.1 Accomplish a final walk-down of each pier and ship 

location to verify each equipment and hazard is removed from the pier and each 

discrepancy/exception noted in 3.3.2.5 is corrected. 

3.3.3.2 Report to the SUPERVISOR and Government Contracting 

Officer in writing via email when each preparation for COR II is complete.   

3.3.4 Gale/Storm/Hurricane COR I:  Destructive wind is possible within 

12 hours or less.  

3.3.5 Thunderstorm/Tornado Condition II:  Destructive wind 

accompanying the phenomenon indicated are reported or expected in the general 

area within 6 hours. Lightning and thunder are also anticipated. 

3.3.6 Thunderstorm/Tornado Condition I: Destructive wind accompanying 

the phenomenon are imminent. Lightning and thunder are also anticipated. 

3.4   Ensure that the plan contains, as a minimum, the information as 

dictated by each condition listed in 3.3 and considering each major storm and 
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Hurricane Category 1 through 5 as delineated by the National Oceanic and 

Atmospheric Administration (NOAA). 

3.4.1 Each step to be taken to remove or secure each contractor 

furnished staging item or equipment, including each crane that could become 

windborne, on deck of any ship, craft, barge, and lighter, or pier. 

3.4.2 Protection of each ship, craft, barge, and lighter from damage 

from contractor furnished floating equipment, such as each barge, doughnut, and 

work float. 

3.4.3 Each provision for protection of government equipment and 

material in custody of the contractor from damage by pier side flooding. 

3.4.4 Each provisions for removal of each temporary hose, welding 

line, air line, oxygen/acetylene line, etc., extending through a watertight 

closure. 

3.4.5 The name and telephone number (business and residential) of the 

private contractor's single point of contact. This person must have the 

authority to commit the contractor to take each necessary action as requested 

by the SUPERVISOR. 

 

3.2 Submit each updated or changed plan to the SUPERVISOR as they occur. 

 

4. NOTES: 
 

4.1 The SUPERVISOR will set each Condition of Readiness consistent with 

each forecast and advisory of the local Weather Service Office of NOAA. 

 

4.2 NOAA defines 5 categories of a hurricane as follows:  

CATEGORY WIND SPEED STORM SURGE 

 

 

 

 

5 GREATER THAN 155 MPH OR GREATER THAN 18 FT ABOVE 

NORMAL 

1 74 - 95 MPH OR 4 - 5 FT ABOVE NORMAL 

2 96 - 110 MPH OR 6 - 8 FT ABOVE NORMAL 

3 111 - 130 MPH OR 9 - 12 FT ABOVE NORMAL 

4 131 - 155 MPH OR 13 - 18 FT ABOVE NORMAL 

 


