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ITEM NO: 099-01SE     
DATE: 02 JAN 2020  
CATEGORY: I_____     

 
 

1. SCOPE: 

1.1 Title: General Criteria for Mayport Naval Station 
(NAVSTA)Availability; accomplish 

2. REFERENCES: 

2.1 Standard Items 

2.2 29 CFR Part 1915, Occupational Safety and Health Standards for 
Shipyard Employment 

2.3 29 CFR Part 1910, Occupational Safety and Health Standards 

2.4 Harbor Operations Basin Map of Bollards 

3. REQUIREMENTS: 

3.1  Submit one legible copy for SUPERVISOR approval, in approved 
transferrable media of a detailed pier laydown area plan. Plan must 
include a map providing the proposed location and each dimension of each 
item to be placed on the pier including, but not limited to each, Conex 
box, trailer, open area, tank, containment and temporary service using 2.2 
through 2.4 for guidance. The plan must be submitted to the SUPERVISOR not 
later than 7 calendar days prior to the availability start date. 

3.1.1 Laydown area must be approved by the SUPERVISOR prior to 
the contractor moving any equipment to the area. 

3.1.2 Mark or tag each item in the laydown area with company 
name, point of contact, ship name, SSP, contract number and 24 hour 
emergency contact including purpose for each Conex box.  Marking must 
endure the repair process and remain attached until each item is removed 
from the pier. 

3.1.3 Restrictions for each pier lay down area: 

3.1.3.1 Double-wide trailer is prohibited. 

3.1.3.2 Conex box exceeding 20 feet long is prohibited 
on the pier without prior approval. 

3.1.3.3 Use of any unpaved area is prohibited.  
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3.1.4 Remove each item from the pier within 24 hours, when 
directed by the SUPERVISOR. Failure to remove each item within 24 hours 
will result in a back charge to the contractor, including but not limited 
to the cost of removal. 

3.1.5 Maintain the laydown area clear of each marked fire lane.  

3.1.6 Maintain the laydown area clear of each storm mooring 
fitting access lane in accordance with Attachment A. 

3.1.7 Maintain the laydown area clear of an unobstructed 20 
square foot area in front of each fire alarm pull station, fire hydrant 
and Government muster area. 

3.2 Submit one legible copy in approved transferrable media of a 
diagram of each electrical power requirement and service connection 
including each cable management bridge, trough or ramp, for SUPERVISOR 
approval. The electrical plan must be submitted to the SUPERVISOR not 
later than 7 calendar days prior to the availability start date. 

3.2.1 The Government will provide electrical power at the pier 
riser for performance of the job order unless otherwise stated in RFP. 

3.2.2 Request electrical connect/disconnect service via the 
SUPERVISOR not less than 24 hours before the requirement. 

3.2.3 Connect/disconnect of electrical service at the pier riser 
by the Contractor is prohibited. 

3.2.4 Coordinate connect/disconnect of each other pier service 
via the SUPERVISOR, not less than 24 hours before the requirement. 

3.2.5 Isolate electrical spliced/taped connection of each power 
cable running on the pier physically from each other and elevate each 
connection not less than one and one half inch above the pier. 

3.2.6 Support each temporary service that crosses a shore power 
cable and steam connection by a bridge, ramp or other means to run above 
each cable and connection without contacting any ship’s service. 

3.2.7 Walking or standing on any shore power cable, steam hose 
and other pier service is prohibited.   

3.2.8 Minimize power consumption and conserve energy usage while 
connected to any pier electrical service.  

(V)(G) “PIER WALKTHROUGH” 
 
3.3 Conduct a walkthrough of the pier with the SUPERVISOR no more 

than 2 calendar days after the end date of the availability to ensure no 
equipment or material is left adrift and housekeeping is satisfactory.   

3.3.1 Document each discrepancy on the checkpoint form. 

4. NOTES: 

4.1 None. 
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