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SOUTHEAST REGIONAL MAINTENANCE CENTER  
LOCAL STANDARD ITEM 

 
FY-24 CH-1 

 
ITEM NO: 099-01SE     
DATE: 31 MAY 2023  
CATEGORY: I_____     

 
 

1. SCOPE: 

1.1 Title: General Criteria for Mayport Naval Station 
(NAVSTA)Availability; accomplish 

2. REFERENCES: 

2.1 Standard Items 

2.2 29 CFR Part 1915, Occupational Safety and Health Standards for 
Shipyard Employment 

2.3 29 CFR Part 1910, Occupational Safety and Health Standards 

2.4 Harbor Operations Basin Map of Bollards 

3. REQUIREMENTS: 

3.1  Submit one legible copy for SUPERVISOR approval, in approved 
transferrable media of a detailed pier laydown area plan. Plan must 
include a map providing the proposed location of each item to be placed on 
the pier including, but not limited to each, Conex box, trailer, open 
area, tank, containment and temporary service using 2.2 through 2.4 for 
guidance.  The plan must be submitted to the SUPERVISOR not later than 10 
calendar days prior to the availability start date. 

3.1.1 Submit one legible copy, in hard copy or approved 
transferrable media, of an updated pier laydown area plan, for approval, 
prior to any new additions or modifications to the existing approved plan. 
Update submittal is not required for removals. 

3.1.2 The pier laydown area plan must include an index list 
noting each item identified on the submitted map by a serial number and 
include for each item; the company or agency responsible for the item, 
item dimensions, named point of contact (POC), POC phone number; item 
purpose (ie: services, tool issue, contracted office space, crane staging, 
etc). 

3.1.3 Laydown area must be approved by the SUPERVISOR prior to 
the contractor moving any equipment to the area. 

3.1.4 Mark or tag each item in the laydown area with company 
name, point of contact, ship name, SSP, contract number and 24 hour 



ITEM NO: 099-01SE 
FY-24 

2 of 2 
 

emergency contact including purpose for each Conex box.  Marking must 
endure the repair process and remain attached until each item is removed 
from the pier. 

3.1.5 Restrictions for each pier lay down area: 

3.1.5.1 Double-wide trailers are prohibited. 

3.1.5.2 Conex boxes exceeding 20 feet long are 
prohibited on the pier without prior approval. 

3.1.5.3 Conex boxes must be for daily use.  Use of 
Conex boxes for long term storage is 
prohibited. 

3.1.5.4 Use of any unpaved area is prohibited.  

3.1.6 SUPERVISOR reserves the right to conduct periodic on-site 
pier inspections, to include interiors of locked Conex boxes. 

3.1.6.1 Inspections may be anticipated monthly, but 
will be no more frequent than weekly. 

3.1.6.2 The SUPERVISOR will provide 24 hours notice 
prior to intended inspection, to include the 
meeting location on the pier. 

3.1.6.3 POC’s with locked equipment stowed on piers 
must be prepared to meet SUPERVISOR and open 
items for visual inspection. 

3.1.7 Remove each item from the pier within 24 hours, when 
directed by the SUPERVISOR. Failure to remove each item within 24 hours 
will result in a back charge to the contractor, including but not limited 
to the cost of removal. 

3.1.8 Maintain the laydown area clear of each marked fire lane.  

3.1.9 Maintain the laydown area clear of each storm mooring 
fitting access lane in accordance with Attachment A. 

3.1.10 Maintain the laydown area clear of an unobstructed 20 
square foot area in front of each fire alarm pull station, fire hydrant 
and Government muster area. 

3.2 Submit one legible copy in approved transferrable media of a 
diagram of each electrical power requirement and service connection 
including each cable management bridge, trough or ramp, for SUPERVISOR 
approval. The electrical plan must be submitted to the SUPERVISOR not 
later than 10 calendar days prior to the availability start date. 

3.2.1 Submit one legible copy, in hard copy or approved 
transferrable media, of an updated diagram of each electrical power 
requirement and service connection including each cable management bridge, 
trough or ramp, for approval, prior to any new additions or modifications 
to the existing approved diagram. Update submittal is not required for 
removals. 
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3.2.2 The Government will provide electrical power at the pier 
riser for performance of the job order unless otherwise stated in RFP. 

3.2.3 Request electrical connect/disconnect service via the 
SUPERVISOR not less than 24 hours before the requirement. 

3.2.4 Connect/disconnect of electrical service at the pier riser 
by the Contractor is prohibited. 

3.2.5 Coordinate connect/disconnect of each other pier service 
via the SUPERVISOR, not less than 24 hours before the requirement. 

3.2.6 Isolate electrical spliced/taped connection of each power 
cable running on the pier physically from each other and elevate each 
connection not less than one and one half inch above the pier. 

3.2.7 Support each temporary service that crosses a shore power 
cable and steam connection by a bridge, ramp or other means to run above 
each cable and connection without contacting any ship’s service. 

3.2.8 Walking or standing on any shore power cable, steam hose 
and other pier service is prohibited.   

3.2.9 Minimize power consumption and conserve energy usage while 
connected to any pier electrical service.  

(V)(G) “PIER WALKTHROUGH” 
 
3.3 Conduct a walkthrough of the pier with the SUPERVISOR no more 

than 2 calendar days after the end date of the availability to ensure no 
equipment or material is left adrift and housekeeping is satisfactory.   

3.3.1 Document each discrepancy on the checkpoint form. 

4. NOTES: 

4.1 None. 


