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Section B - Supplies or Services and Prices
ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 32 UNIT 3.1/3.2
NO PRICE COMBINED
UNIT PRICE
0008
All Material & Services for Mounted CREW System
CPAF
Period of Performance (POP) is 24 months.
FOB: Destination
PURCHASE REQUEST NUMBER: NO0002408NR99542
3.2 TOTAL AMOUNT i_ 3.1/3.2 COMBINED TOTAL AMOUNT
NET AMT |
ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 3.2 UNIT 3.1/32
NO PRICE COMBINED
UNIT PRICE
0008AA

All Material & Services to support Technology Development Phase
CPAF

Required to manufacture, engineer, build and develop a Mounted CREW System. In
Accordance With (IAW) Sections 10.1, 10.2,10.3, 10.6, 10.8, 10.9, 10.10, 10.12, 10.15,
10.16, and 10.17 of the Statement of Work (SOW). Government Requirement is seven N
Advanced Development Models. n

Period of Performance (POP) is up to Build Cycle 2.

FOB: Destination

PURCHASE REQUEST NUMBER: NOO02408NR99542

3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
ESTIMATE COST ESTIMATE COST
BASE FEE BASE FEE
SUBTOTAL EST COST + BASE SUBTOTAL EST COST + BASE
MAX AWARD FEE MAX AWARD FEE
TOTAL EST COST + FEE TOTAL EST COST + FEE
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ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 32 UNIT 3.173.2
NO PRICE COMBINED
UNIT PRICE
00G08AB
OPTION | All Material & Services to support the System Design and Development Phase
CPAF
Required to manufacture, engineer, build, develop and test a Mounted CREW System. In
Accordance With (IAW) Sections 10.1, 10.2, 10.5, 10.6, 10.11, 10.12, 10.15, 10.16 and
10.17 of the Statement of Work (SOW). Government Requirement is seven (7)
Engineering Development Models,
Period of Performance (POP) is Build Cycle 2 through the end of the contract POP.
See NOTE B.
FOB: Destination
PURCHASE REQUEST NUMBER: NO0002408NR99542
3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
ESTIMATE COST ESTIMATE COST
BASE FEE BASE FEE
SUBTOTAL EST COST + BASE SUBTOTAL EST COST + BASE
MAX AWARD FEE MAX AWARD FEE
TOTAL EST COST + FEE TOTAL EST COST + FEE
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ITEM SUPPLIES/SERVICES | QUANTITY UNIT 3.2 UNIT 31732
NO PRICE COMBINED
UNIT PRICE
0009 10,000 Hours
Engineering Support for Mounted CREW System
CPAF

IAW Section 14.0 of the SOW. Government Requirement is 10,000 hours.
Period of Performance (POP) is 24 months,

FOB: Destination

PURCHASE REQUEST NUMBER: NOO02408NR99542

3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT

ESTIMATE COST ESTIMATE COST

BASE FEE BASE FEE

SUBTOTAL EST COST + BASE SUBTOTAL EST COST + BASE

MAX AWARD FEE MAX AWARD FEE
TOTAL EST COST + FEE TOTAL EST COST + FEE
ITEM | SUPPLIES/SERVICES QUANTITY | UNIT 3.2 UNIT 3.13.2
NO PRICE COMBINED
UNIT
PRICE
0010
OPTION | Material for Repair & Maintenance for Mounted CREW System
COST
IAW Section 10.3, 10.4 and 10.20 of the SOW.
Period of Performance (POP) is 24 months.
See NOTES A & B.
FOB: Destination
PURCHASE REQUEST NUMBER: NOOO2408NR99542
3.2 TOTAL AMOUNT % 3.1/3.2 COMBINED TOTAL AMOUNT

ESTIMATED COST | | ESTIMATED COST |
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ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 3.2 UNIT 3.13.2
NO PRICE COMBINED
UNIT
PRICE
Labor
0011 Hours
OPTION | Maintenance & Repair Services for Mounted CREW System
COST
IAW Section 10.3, 10.4 and 10.20 of the SOW.
Period of Performance (POP) is 24 months.
See NOTES A & B.
FOB: Destination
PURCHASE REQUEST NUMBER: NOO02408NR99542
3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
ESTIMATED COST | ESTIMATED COST |
ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 3.2 UNIT 3.1/3.2
NO PRICE COMBINED
UNIT PRICE
0012 Lot N/A
For Data relevant to Mounted CREW System
IAW Section J — “Attachment/Exhibits” (Exhibit A — CDRLs A018-A034, A036, A039
and A041).
Not Separately Priced (NSP).
See NOTE A.
FOB: Destination
PURCHASE REQUEST NUMBER: N0002408NR99542
3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT

NET AMT

| NET AMT
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ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 32 UNIT 3.1/32
NO PRICE COMBINED
UNIT PRICE
0013
Training Sessions for Mounted CREW System
FFP
FOB: Destination
PURCHASE REQUEST NUMBER: N0002408NR99542
3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
NET AMT - NET AMT ]
ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 3.2 UNIT 3.1/32
NO PRICE COMBINED
UNIT PRICE
0013AA 4 Each -
Training Sessions to support Technology Development Phase
FFP
IAW Section 10.7 of the SOW. Government Requirement is four (4) Training Sessions of
the Technology Development Phase.
FOB: Destination
PURCHASE REQUEST NUMBER: N0002408NR99542
3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
NET AMT - NET AMT |
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FOB: Destination
PURCHASE REQUEST NUMBER: NOO02408NR99542
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ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 3.2 UNIT 3.133.2
NO PRICE COMBINED
UNIT PRICE
0013AB 9 Each -
OPTION | Training Sessions to support System Design and Development Phase
FFP
IAW Section 10.7 of the SOW. Government Requirement is nine (9) Training Sessions of
the System Design and Development Phase.
See NOTE B.
FOB: Destination
PURCHASE REQUEST NUMBER: N0002408NR99542
| 32 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
| NET AMT NET AMT |
ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 32 UNIT 3.1/3.2
NO PRICE COMBINED
UNIT PRICE
0014
Travel for Mounted CREW System.
COST
IAW Section 10.21 of the SOW.
See NOTE A.

3.2 TOTAL AMOUNT

3.1/3.2 COMBINED TOTAL AMOUNT

ESTIMATED COST | ESTIMATED COST |
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ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 3.2 UNIT 3.1/3.2
NO PRICE COMBINED
UNIT PRICE
0014AA
Travel for Testing and Engineering Support Services
COST
TAW Section 10.3, 10.4, 10.3, 10.21 and 14.0 of the SOW.
See NOTE A.
FOB: Destination
PURCHASE REQUEST NUMBER: N0002408NR99542
3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
ESTIMATED COST | ESTIMATED COST |
ITEM SUPPLIES/SERVICES | QUANTITY | UNIT 3.2UNIT 3.1/3.2
NO PRICE COMBINED
UNIT PRICE
0014AB
Travel for Training
COST
IAW Sections 10.7 and 10.21 of the SOW.
See NOTE A.
FOB: Destination
PURCHASE REQUEST NUMBER: N0002408NR99542
3.2 TOTAL AMOUNT 3.1/3.2 COMBINED TOTAL AMOUNT
ESTIMATED COST | ESTIMATED COST |

NOTE A - Offerors are advised that no proposed amount is requested for this CLIN.

CLAUSES INCORPORATED BY FULL TEXT

NOTE B - Option item to which the option clause in SECTION I-2 applies and which is to be supplied only if and
to the extent said option is exercised.
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CONTRACT TYPE SUMMARY FOR PAYMENT OFFICE (COST/FIXED PRICE)
(NAVSEA) (FEB 1997)

This contract includes the following mixture of cost reimbursement and fixed price line items:

Item Type*

0008 CPAF

0008AA CPAF

0008AB CPAF - OPTION
0009 CPAF

0010 Cost Only - OPTION
0011 Cost Only - OPTION
0012 NSP

0013 FFP

0013AA FFP

0013AB FFP - OPTION

0014 Cost Only

0014AA Cost Only

0014AB Cost Only

*CPAF - Cost Plus Award Fee
NSP — Not Separately Priced
FFP — Firm Fixed Price

CLAUSES INCORPORATED BY FULL TEXT

Item(s) 0008 - 0009 DETERMINATION OF FEE (NAVSEA) (APR 2004)
(a) Minimum Fee

The base fee, as set forth in Section B of this contract, shall constitute a minimum fee to be paid for the
performance of this contract. The Base Fee shall be paid in accordance with the clause of this contract entitled
"FIXED FEE" (FAR 52.216-8).

(b) Award Fee

In addition to the minimum (or base fee) to be paid hereunder, the Contractor may earn an award fee as
determined by the Fee Determining Official (FDO). The Government's purpose in granting an award fee is to
encourage and reward superior Contracting effort directed toward performance of this contract. The specifics for
evaluation are set forth in paragraphs that follow.

(¢} Award Fee Board

The Contractor's performance evaluation for each period will be conducted by an Award Fee Board (AFB)
of not more than eight members consisting of;

(1) The Chairperson
(2) Program Office Technical/Acquisition Representative

(3) Procuring Contracting Officer
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(4) Contract Administration Office Representative
(5) TDA or Field Activity Representative
(6) Recorder (Non-voting Participant)

(d) Fee Determining Official

The FDO, Program Manager (PM) - PMS 408, shall make determinations of the award fee due to the
Contractor based upon the performance evaluation conducted by the Award Fee Board established pursuant to
paragraph (c) above.

(e) Award Fee Determination and Reclama Procedures

(1) Within ten (10) days after the end of each evaluation period, the Contractor shall furnish to the AFB
such information as may be reasonably required, including a cost and schedule summary for each contract line item
under review, to assist the AFB in evaluating the Contractor’s performance during that evaluation period.

{2) The Award Fee Board evaluation will be scheduled within fifteen (15) working days of the end of each
evaluation period. The Board may consider reports, both oral and written, from all interested parties. The Board
shall arrive at a consensus on the performance rating and advise the FDO of its recommendation including the
reasons, rationale, and justifications therefore. The Board findings shall be presented to the Contractor who will
then be provided an opportunity to provide written comments on the evaluation findings to the FDO within five (5)
working days. In such case, these comments shall be considered by the FDO in establishing the award fee earned.

(3) The FDO shall provide the Procuring Contracting Officer (PCO) a final performance evaluation and
determination of the award fee earned for that period within five (5) working days after receipt of the Board’s
findings or the Contractor’s written comments, whichever is later.

(4) Within ten (10) working days after receipt of the FDO’s final determination and the Procurement
Request (PR), the Contracting Officer shall issue a unilateral modification to the contract to provide for the award
fee earned for that period.

(f) Fee Determination Official’s Determination

Determinations of the FDO with respect to the amount of the award fee to be paid to the Contractor and the
methodology for determining the award fee are unilateral decisions made solely at the discretion of the Government.

(g) Evaluation Categories and Factors

The Contractor's performance during each evaluation period will be judged in the categories listed below.
The Government reserves the right to make changes in evaluation categories and factors or weights assigned to
evaluation categories by unilateral modification. The Contractor may propose performance objectives for any
period, however; only those received at least thirty (30) days prior to the start of an evaluation period will be
considered for use in the next subsequent Award Fee period. The Contractor will be notified of changes in the
evaluation categories and factors as well as adjustments to the weighting of categories, if any, prior to
commencement of each evaluation period. Unsatisfactory performance under an award fee criterion may result in
increased weighting for that factor in subsequent evaluation periods.

{1y Management Performance (15%)
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Management Systems and Information
Contract and Subcontract Management
Early identification, appropriate action, and resolution on Delays, Problems, and Issues
Ability to successfully complete tasks within cost
Coordination and Liaison
Ability to work with government, subcontractors, and vendors to incorporate revised schedules
and meet changing government requirements
Responsiveness to Government Comments
Responsiveness to Change and Product Improvement Initiatives
Configuration Management
Ability to adapt to changing schedules and to meet critical deadlines
Ability to meet accelerated schedules when requested by the Government
Quality and timeliness of responses to high priority action items
Incorporation of process improvements that result in reduced cost, improved schedules and/or improved
performance

(2) Cost Performance (25%)

Ability to execute program within proposed cost
Effectiveness of the Cost/Schedule reporting system
Cost accounting to effective level of WBS
Proper and effective tasking (proper mix of level of effort and completion tasks.)
Effective reporting
Effective implementation of the Cost/Schedule reporting system
Cost/Schedule system integrated with management approach
Reporting system allows early identification and resolution of problems

(3) Schedule Performance (25%)

Development, maintenance, and execution to an integrated master schedule
Schedule supports overall program goals
Proper identification and tracking of milestones
Updates and maintains schedule to incorporate program updates and changes.
Configuration management to track changes and secure Government approval prior to
implementation

Early identification of problem areas in maintaining schedule

Accomplishments in overcoming schedule problems

Progress Against Planned Schedule

Degree of compliance with schedule

1 If a delivery is conditional due to outstanding waivers and/or deviations, the FDO may unilaterally reduce
the fee earned for schedule for the period in which the delivery is conditional .

{4) Technical Performance (35%)

Compliance with System Performance Specification
Preliminary Design Review
Critical Design Review
Reliability and Maintainability
Integrated Logistic Support
Supportability
Technical Manual
Training Documentation
Quality and timeliness of products and services delivered
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Design quality versus cost
Effective system engineering and coordination

Ability to adapt new technology into deliverable to improve performance

(h) Evaluation Periods/Award Fee Pool

(1) The following evaluation periods and associated award fee pools are hereby established. The Government
reserves the right to adjust the evaluation period and allocation of award fee pool available for each period by
unilateral contract modification, which shall be issued, if at all, prior to the start of the affected evaluation period(s).

PERIOD AWARD FEE % AWARDFEES AWARD FEE $
NO. EVALUATION PERIOD AVAILABLE AVAILABLE EARNED

1 First six months S TBD S TBD

2 Second six months $ TBD S TBD

(12 months after contract award)

3 Third six months $ TBD $ TBD
(18 months after contract award)

4 Fourth six months $§ TBD $ TBD

{24 months after contract award)

(2) There will be no rollover of uncarned award fee.

(1) Performance Ratings

(1) In evaluating Contractor performance, the following adjective and numerical ratings will be used:

ADJECTIVE NUMERICAL

RATING RATING CRITERIA

OUTSTANDING 95-100 The Contractor's performance exceeds the requirements by a substantial
margin. There may be a few areas for improvement, but all are minor.

EXCELLENT 85-94 The Contractor's performance meets and in some cases exceeds the
requirements. Areas for improvement are offset by better performance in
other areas.

SATISFACTORY 75-84 The Contractor's performance meets the requirements. Areas for
improvement are offset by better performance in other areas.

MARGINAL 65-74 The Contractor's performance does not meet the requirements in all areas.
There are areas for improvement that are not offset by better performance
in other areas. The need for improvement is such that Government
action may be required.

UNSATISFACTORY U-64 The Contractor’s performance is less than the requirements by a

substantial margin in more than one area. Contractor performance is
considered to be such that a potentially adverse program impact is
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foreseen. The need for improvement is such that Government action is
required.

(2) The relationship of the percent of award fee pool to be paid for each contract line item evaluated to the
final performance rating as determined by the FDO will be as follows:

Performance Rating Percent of Award Fee Pool
0-64 0
65-100 Performance Rating/100 x AF Pool

(3) A performance rating of 64 or below is deemed unsatisfactory. The Contractor is not entitled to any
award fee for a rating of 64 or below.

(j) Maximum Fee

In no event shall the total fee (base fee plus award fee) under this contract exceed . percent of total
estimated cost.

(k) Payment of Award Fee

The Contractor shall be paid award fee, if any, upon submittal of a proper invoice or voucher to the
cognizant Payment Office, together with a copy of the unilateral modification to the contract authorizing payment of
award fee for the applicable Evaluation Period. The Contractor's invoice shall show the amount of award fee
payable to each sub-line item, which shall be directly proportionate to the amount or allowable Estimated Cost
(exclusive of base fee and FCCOM) incurred by the Contractor during the Evaluation Period. The Contractor's
invoice must cite the appropriate accounting data in order for payment to be affected. There will be no provisional,
interim or advance billing of award fee prior to a final determination of the FDO and execution by the contracting
officer of a contract modification authorizing payment.

CLAUSES INCORPORATED BY FULL TEXT

EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contact, both the Government and the
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount of [Jlllor less at the time of final contract closeout. The term “residual dollar amount” shall include all
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in
any way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of
determining residual dollar amounts, offsets of money owed by one party against money that would otherwise be
paid by that party may be considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed
that the administrative costs for either party associated with collecting such small dollar amounts could exceed the
amount to be recovered.
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CLAUSES INCORPORATED BY FULL TEXT

LIMITATION OF COST/LIMITATION OF FUNDS (NAVSEA) (SEP 1990)

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22),
as appropriate, shall apply separately and independently to each separately identified estimated cost.

CLAUSES INCORPORATED BY FULL TEXT

PAYMENT FOR ENGINEERING SERVICES AND SUPPORT (NAVSEA) (JUN 1992)

(a) Invoices for engineering services and overtime shall contain the name(s) of engineer(s), date(s) and place(s) of
performance, and a brief description of the services performed. Each invoice shall be accompanied by a copy of the
authorization for services and the original certification of performance. A copy of each invoice shall be furnished to
the applicable NAVSEA/DRPM/PEO code identified in Section C under Engineering Services.

(b) Invoices for subsistence and transportation shall be supported by a statement of actual costs incurred by the
Contractor and claimed to be reimbursable and shall be in such form and reasonable detail as required by the
cognizant Defense Contract Audit Agency (DCAA). The Government shall make provisional payment after
submission of each invoice and statement of costs. At any time prior to final payment, DCAA may audit the
invoice(s) and statement(s) of costs, as appropriate.

(c) Each provisional payment for subsistence and transportation costs shall be subject to reduction to the extent any
amount included in the related invoice and statement of costs is found not to be reimbursable under the support
item(s) and shall also be subject to reduction for overpayment or to increase for underpayment on preceding
invoices. Any disputes under this requirement shall be determined in accordance with the clause of this contract
entitled "DISPUTES" (FAR 52.233-1).

CLAUSES INCORPORATED BY FULL TEXT

Item(s) 0008 PAYMENTS OF FEE (S) (COMPLETION) (NAVSEA) (MAY 1993)

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in
£

cost-plus-award-fee type contracts, "fixed fee" in cost-plus-fixed-fee type contracts for completion and phase type
contracts.

(b} The Government shall make payments to the Contractor, subject to and in accordance with the clause in this
contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such
payments shall be equal tof il of the allowable cost of each invoice submitted by and payable to the Contractor
pursuant to the clause of this contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7}, subject
to the withholding terms and conditions of the "FIXED FEE" or "INCENTIVE FEE" clause, as applicable
(percentage of fee is based on fee dollars divided by estimated cost doltars, including facilities capital cost of
money}. Total fee(s) paid to the Contractor shall not exceed the fee amount{s} set forth in this contract.
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(¢) In the event of discontinuance of the work under this contract, or any specified phase of the contract, in
accordance with the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22) or
"LIMITATION OF COST" (FAR 52.232-20), as applicable, the fee shall be equitably adjusted by mutual
agreement to reflect the diminution of work. If the adjusted fee is less than the sum of all fee payments made to the
Contractor under this contract, the Contractor shall repay the excess amount to the Government. If the adjusted fee
exceeds all payments made to the Contractor under this contract, the Contractor shall be paid the additional amount,
subject to the availability of funds. In no event shall the Government be required to pay the Contractor any amount
in excess of the funds obligated under this contract at the time of the discontinuance of work.

(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been
modified to reduce the fee(s) in accordance with paragraph (c) above, or until the Procuring Contracting Officer has
advised the paying office in writing that no fee adjustment is required.

CLAUSES INCORPORATED BY FULL TEXT

Item(s) 0009 PAYMENTS OF FEE(S) (LEVEL OF EFFORT) (NAVSEA) (MAY 1993)

(a) For purposes of this contract, "fee" means "target fee” in cost-plus-incentive-fee type contracts, "base fee" in
cost-plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts for level of effort type
contracts.

{b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this
contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such
payments shall be equal to of the allowable cost of each invoice submitted by and payable to the Contractor
pursuant to the clause of this contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), subject
to the withholding terms and conditions of the "FIXED FEE" or "INCENTIVE FEE" clause.

(c) The fee(s) specified in SECTION B, and payment thereof, is subject to adjustment pursuant to paragraph (g) of the
special contract requirement entitled "LEVEL OF EFFORT." If the fee(s) is reduced and the reduced fee(s) is less than
the sum of all fee payments made to the Contractor under this contract, the Contractor shall repay the excess amount to
the Government. If the final adjusted fee exceeds all fee payments made to the contractor under this contract, the
Contractor shall be paid the additional amount, subject to the availability of funds. In no event shall the Government be
required to pay the Contractor any amount in excess of the funds obligated under this contract at the time of the
discontinuance of work.

(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been
modified to reduce the fee(s) in accordance with the "LEVEL OF EFFORT" special contract requirement, or until the
Procuring Contracting Officer has advised the paying office in writing that no fee adjustment is required.

CLAUSES INCORPORATED BY FULL TEXT

TRAVEL COSTS - ALTERNATE I (NAVSEA) (DEC 2005)

{a) Except as otherwise provided herein, the Contractor shall be reimbursed for its reasonable actual travel costs in
accordance with FAR 31.205-46. The costs to be reimbursed shall be those costs accepted by the cognizant DCAA.

(b) Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in
and around the worksite, and from the worksite to the Contractor's facility.
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(c) Relocation costs and travel costs incident to relocation are allowable to the extent provided in FAR 31.205-35;
however, Contracting Officer approval shall be required prior to incurring relocation expenses and travel costs
incident to relocation.
{d) The Contractor shall not be reimbursed for the following daily local travel costs:
(i) travel at U.S. Military Installations where Government transportation is available,

(1) travel performed for personal convenience/errands, including commuting to and from work, and

(1i) travel costs incurred in the replacement of personnel when such replacement is accomplished for the
Contractor's or employee's convenience.
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Section C - Descriptions and Specifications
SECTION C
STATEMENT OF WORK (SOW)
FOR SPIRAL 3.2 MOUNTED CREW SYSTEMS

SPIRAL 3.2 MOUNTED

8.0 Scope

This Statement of Work describes the contractor’s tasks required to deliver Spiral 3.2 Mounted CREW systems
including engineering support services, training, maintenance, and repair parts. This effort includes an initial design
and build phase of approximately thirty-five weeks, followed by two joint contractor/government test cycles with
two subsequent contractor build cycles, and then a final government only test cycle. Seven complete systems will
be used to support the three test cycles.

9.0 Background

The CREW program provides all military services with an electronic warfare capability to counter the threat from
Improvised Explosive Devices (IEDs). The CREW program is comprised of numerous systems which fill a wide
range of the electronic warfare requirements for U.S. military forces. The CREW systems protect the members of
all services operating in, or primarily stationed in Iraq, Afghanistan and other locations world wide in support of
U.S. operations in the Global War On Terrorism including, most notably, Operation Iraqi Freedom (OIF) and
Operation Enduring Freedom (OEF).

10.0 Requirements
10.1 System

The contractor shall design, develop, and deliver seven (7) Advanced Development Models (ADM) for risk
reduction as part of the Technology Development Phase, prior to initial testing in Spiral 3.2. An ADM is an item
used for experimentation or tests to: demonstrate the technical feasibility of a design, determine its ability to meet
existing performance requirements, and secure Engineering Data for use in further Development. The ADM
approaches the required form and employs standard parts. Serious consideration is given to military requirements
such as reliability, maintainability, human factors and environmental conditions. The ADM will be a model
sufficiently hardened for use outside of laboratory environments to demonstrate the technical and operational
principles of immediate interest. It may resemble the End Item, but is not intended for use as the end item. These
systems will be matured into full Engineering Development Models (EDM) during the System Design and
Development phase which begins at Build Cycle 2. An Engineering Development Model (EDM) is a production
representative system acquired during the System Development and Demonstration (SDD) Phase. EDMs will be
used to demonstrate maturing performance in Developmental Testing and Operational Testing (OT) and to finalize
proposed production specifications and drawings. One (1) of these systems will remain at the contractor facility and
one (1) will be used by the Government for environmental testing. Design and development shall include all
hardware and software design and development efforts necessary to ensure the final complete system meets
requirements of the performance specification. The contractor shall provide a description of one “system.” A
system shall include all necessary hardware and software required for preparing and operating a mission, to include
but not limited to integration of the system in/on tactical vehicles (M11 14),, efforts for creating and modifyving
program loads, programming systems through execution of mission and any post mission analysis. In addition, a
1:1 ratio is required for programming keys to test systems. If the system incorporates any commercial items or non-
development items, the items will include any standard commercial warranty.

Peak testing needs are anticipated to be seven units during all three test cycles. The JCREW program office will
accept all seven systems at the end of the final test cycle. Systems will be accepted “as is” or refurbished based on
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the system being returned in like new condition per the final approved configuration. Specific delivery locations of
the systems will be determined at contract award. For informational purposes, the delivery locations may be (1) US
ARMY RDECOM CERDEC I12WD, Fort Monmouth, NJ, (2) NSWC Dahlgren VA, (3) NSWC China Lake CA, (4)
NAVEODTECHDIV Indian Head MD, (5) Idaho National Laboratory, Idaho, (6) Naval Air Weapons Center,
Patuxent River, MD and (7) Yuma Proving Ground, AZ.

The contractor shall implement, to the maximum extent practicable, a modular open system architecture approach
that addresses cost effective and rapid system upgrades to support parts obsolescence, changes in the threat, and
mission modifications. Additionally, the open architecture approach shall permit easy integration and
interoperability with other CREW systems, specifically those CREW systems under development as part of the
Spiral 3.1 Development contract(s).

The contractor shall provide a Systems Engineering Plan (SEP) that describes the overall technical approach,
including systems engineering processes; resources; and key technical tasks, activities, and events along the with
their metrics and success criteria. The SEP should include integration with other program management control
efforts, such as integrated master plans, integrated master schedules, technical performance measures and risk
management.

The contractor shall incorporate Producibility and Supportability concepts into the system design process.

CDRL A018 Technical Report — Study / Services (System Architecture Description)
CDRL A036 Contractors System Engineering Plan

10.2 Inspection and Acceptance

Inspection and Acceptance of all systems will be in accordance with Section E.

10.3 On-Site Test Support

On-Site Test Cycle personnel support shall be provided on-site within four (4) hours of request which may
necessitate vendor personnel being available near or at the various test locations 24 hours per day, six days per
week, excluding Sundays throughout the test and evaluation period. On-site locations may be US ARMY
RDECOM CERDEC I12WD, Fort Monmouth, NJ, NSWC Dahlgren VA, NSWC China Lake CA,
NAVEODTECHDIV Indian Head MD, Idaho National Laboratory, Idaho, Naval Air Weapons Center, Patuxent
River, MD and Yuma Proving Ground, AZ., or other locations. Contractors shall provide contact information of a
qualified technician including name, cell phone number, and email address. The point of contact provided by the
contractor shall be reachable via the contact information at all times during all three test cycles (24 hours per day
availability). Contact information is to be provided to the Contracting Officer Representative (COR) at the same
time the first test system is delivered.

10.4 Test Support Maintenance and Repair

The contractor shall provide personnel resources, equipment, replacement parts, and all consumables during all
three test cycles in order to maintain and repair the systems. The contractor shall provide a list of parts that will be
procured to support the test cycles. The parts list shall contain the part number, nomenclature, cost, manufacturer,
and quantity. The parts list shall be provided at the time of delivery of the first system. At the completion of the
last test cycle, the contractor shall provide a parts inventory to the government. The contractor shall have parts
available and shall repair systems within 24 hours of diagnosis. The government may approve additional time for
repair if deemed necessary by the government. If the repair cannot be accomplished at the test site, the contractor
shall notify the on-site government Test Director for approval to take possession of the system under test (SUT).
Once approved, the contractor shall be responsible for filling out 2 DD 1 149, Requisition and Invoice/Shipping
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Document and providing it to the Test Article Inventory Manager (TAIM) with a copy to the COR and the
Contracting Officer. If it is estimated that more than 24 hours of additional time is needed, a written request must
be provided to the COR for written approval with a copy to the Contracting Officer. The contractor is responsible
for all shipping logistics in the event a system is returned to the vendor for repair or configuration changes. The
Government will provide a TAC code to pay for shipping costs. In the event of a system failure, the contractor shall
conduct a failure analysis during repair and provide to the Government a Failure Analysis and Corrective Action
Report. This report shall be submitted within one week of the repair using the contractor’s format.

CDRL A019 Proposed Spare Parts List (Initial Repair Parts)

CDRL A020 Technical Report / Study Services — (Parts Inventory)

CDRL A021 Technical Report / Study Services — (Repair Authorization Request)
CDRL A029 Failure Analysis of Corrective Action

10.5 Notional Test Program

The test program will consist of three “build — test” cycles. Descriptions of the build and test cyéles are given
below:

¢ Build Cycle One (BC1) — Contractor delivers seven complete working systems thirty-five weeks After
Date of Contract (ADC).

e Test Cycle One (TC1) — The objective of this test phase is to determine items for improvement during BC2
to increase the system performance. This test cycle is six weeks of joint Government/Vendor tests may
include chamber performance assessment, radiation hazard, environmental, effectiveness, operational
suitability, interoperability, compatibility testing, and maintenance demonstration. Vendors will attend,
witness, participate in and, if required, repair systems during testing.

e Build Cycle Two (BC2) - This build cycle is thirteen weeks of contractor system modifications based upon
TC1 results and government feedback. The contractor may have an opportunity to perform additional
chamber performance assessment testing during this build cycle.

e Test Cycle Two (TC2) — The objective of this test phase is to confirm that the items identified for
improvement in BC2 are performing as expected, and to identify any additional items for improvement in
BC3. This test phase is eight weeks of joint Government/Vendor tests may include chamber performance
assessment, radiation hazard, environmental, effectiveness, operational suitability, interoperability,
compatibility testing, and maintenance demonstration, focused on areas of improvement targeted during
BC2. This phase will include initial interoperability testing with CREW 3.1 systems. Vendors will attend,
witness, participate in and, if required, repair systems during testing.

¢ Build Cycle Three (BC3) — This build cycle is five weeks of contractor system modifications made based
upon TC2 results and government feedback. The contractor may have an opportunity to perform additional
chamber performance assessment testing during this build cycle.

o Test Cycle Three (TC3) — The third test will be conducted by an independent Government test agency with
the objective of characterizing the performance of the systern. This test phase is nine weeks of government
only testing may include chamber performance assessment, radiation hazard, environmental, effectiveness,
operational suitability, interoperability, compatibility testing, maintenance demonstration, and development
of tactics, techniques, and procedures. This phase will include a demonstration of interoperability between
the contractor’s mounted system and the developed CREW 3.1 systems.

Prior to the start of each test cycle, the government will hold a Test Readiness Review {TRR} and the contractor
shall provide and As-Built Configuration List (ABCL) of the system being tested. The contractor shall prepare and
submit the Application for Equipment Frequency Allocation DD Form 1494s supporting Spectrum Certification
activities.
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CDRL A032 As-Built Configuration List
CDRL A033 Frequency Allocation Data

10.6 Configuration Management

The contractor shall utilize a Government-approved Configuration Management (CM) process to manage
configuration of the hardware and software, of the test systems. This includes the implementation of changes and
upgrades, throughout the test cycles. A configuration freeze will be in effect for the duration of each test cycle prior
to completing the performance assessment chamber testing. During TC1 and TC2, Vendors shall request
permission in writing to the government on-site test director and obtain approval to make changes. Requests shall
be sent to contracts, the COR, and the government technical point of contact for approval. In all other respects, no
changes will be allowed, nor will a changed system be recognized by the Government for the test.

CDRL A022 Contractor’s Configuration Management Plan
CDRL A023 Technical Report / Study Services — (Engineering Change Proposals / Waivers / Deviations)

10.7 Training Sessions

Prior to the start of each test cycle the contractor shall provide training. The contractor shall provide personnel
resources to conduct up to thirteen total training sessions to cover all aspects of system operation and routine
maintenance. Anticipated locations of the training sessions may be eight West Coast and five East Coast per
Attachment (4) 3.2 Test Outline. Training sessions shall be conducted on dates determined by the Government but
may shift locations due to facility and range availability, and may include multiple training sessions per day.
Training documentation such as presentation slides, user manuals, handouts or any other materials used for these
sessions shall be provided to the Government, during the training sessions, for follow on use in hard and soft copy.
Contractor’s format is acceptable.

Anticipated Training Sites are as follows:
*  Training to occur at Ft. Monmouth, NJ for two to three days at the beginning of each test cycle.
¢ Training to occur at NAWC Patuxent River, MD for two to three days during test cycle one and test cycle
three.
¢  Training to occur at Yuma Proving Ground, AZ for two to three days during each test cycle.
¢ Training to occur at China Lake, CA for two to three days during each test cycle.

Note: This is a notional training schedule and is subject to change. Exact locations and dates will be provided after
contract award.

CDRL A024Training Materials (Training Documentation)

10.8 Kick-off Meeting

A kick-off meeting will be conducted within three to four weeks of contract award. The purpose of the first meeting
is to ensure that key stakeholders for both Government and Industry are introduced, the contractors understand the
contract requirements, the administrative procedures that will be used, and the roles of the Government personnel
who will be involved in administering the contract. The kick-off meeting will be conducted at the contractor’s
facility.

10.9 System Functional Review
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The contractor shall hold an SFR at the contractor’s facility within 45 days after award of contract. The SFR is
conducted to ensure that the system can proceed into preliminary design, and that all system requirements and
functional performance requirements derived are defined and consistent with cost (program budget), schedule
(program schedule), risk, and other system constraints. The SFR data package shall be delivered to the government
at least 7 days prior to the SFR. The SFR determines whether the system's lower-level performance requirements
are fully defined and consistent with the mature system concept, and whether lower-level systems requirements
trace to top-level system performance. The SFR data package shall include: 1) The system functional requirements
sufficiently detailed and understood to enable system design to proceed, 2) Adequate processes and metrics in place
for the program to succeed 3) Risks known and manageable for development, 4) Is the program with the approved
functional baseline executable within the existing budget, and 5) Has the system Functional Baseline been
established to enable preliminary design to proceed with proper Configuration Management.

CDRL A025 Technical Report — Study / Services - (System Functional Review (SFR) Data Package).

10.10 Preliminary Design Review

The contractor shall hold a PDR at the contractor’s facility within 90 days after award of contract. The PDR data
package shall be delivered to the government at least 7 days prior to the PDR. The PDR data package shall include
a definition section where all system parameters and functionalities are defined, including written and graphical
descriptions and illustrations of design approach, block diagrams, compliance of preliminary design with stated
specifications, environmental considerations, schedule information and risk assessment. The PDR shall be
conducted for each configuration item or aggregate of configuration items to (1) evaluate the progress, technical
adequacy, and risk resolution (on a technical, cost, and schedule basis) of the selected design approach, (2)
determine its compatibility with performance and engineering specialty requirements of the Hardware Configuration
Item (HWCI) development specification, (3) evaluate the degree of definition and assess the technical risk
associated with the selected manufacturing methods/processes, (4) review the preliminary system architecture and
establish the existence and compatibility of the physical and functional interfaces among the configuration item and
other items of equipment and personnel, (5) a Systems Engineering analysis based on prioritized performance
specifications provided by the Government, (6) a reliability block diagram which identifies the reliability Mean
Time Between Failure (MTBF) to the Circuit Card Assembly or Shop Replaceable Assembly level to include
spares, maintenance approach, reliability level, etc., based on the production quantity of an estimated 1,500 systems,
and (7) identification of toolsets and methodology used in modeling the Contractor Logistics Support infrastructure
and approach in quantifying the material related cost items at all levels along with assumptions used in generating
the results, MIL-STD-1521 shall be used for guidance only for the PDR and the PDR data package. The
government will have seven (7) days to comment/approve the package for technical content,

CDRL A026 Technical Report / Study Services — (Preliminary Design Review (PDR) Data Package)

10.11 Critical Design Review

The contractor shall hold a CDR at the contractor’s facility within three weeks prior to test cycle two. The CDR
data package shall be delivered to the government at least 7 days prior to the CDR, and an updated CDR package
shall be delivered to the government within 7 days after completion of the CDR. The CDR data package shall
include a definition section where all system parameters and functionalities are defined, including written and
graphical descriptions and illustrations of final design, conceptual illustration of final product, description of critical
components, performance verification criteria, software simulation and/or flowchart, detailed mechanical
description, schedule information, cost/financial information, and risk assessment. The CDR shall be conducted for
each configuration item when detail design is essentially complete. The purpose of the CDR will be to (h
determine that the detail design of the configuration item under review satisfies the performance and engineering
specialty requirements of the HW(] development specifications, (2) establish the detail design compatibility among
the configuration item and other items of equipment and personnel, (3) assess configuration item risk areas (on a
technical, cost, and schedule basis), (4) assess the results of the producibility analyses conducted on system
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hardware, {5) review the preliminary hardware product specifications and final system architecture, (6) assess how
well the system performs specifically with regards to the Systems Engineering analysis, (7) address updated
reliability block diagram and (8) address updated Contractor Logistics Support approach. MIL-STD-1521 shall be
used for guidance only for the CDR and the CDR data package. The government will have seven (7) days to
comment/approve the package for technical content.

CDRL A027 Technical Report / Study Serviees - (Critical Design Review (CDR) Data Package)

10.12 Bi-weekly Meetings

The contractor shall hold bi-weekly meetings at the contractor’s facility or via conference call as requested by the
government. The meetings may include logistics and technical discussions about the system, including design and
configuration changes.

10.13 Technical Documentation

Technical Data Package (TDP). The TDP shall consist of the product drawings and associated lists necessary for the
re-engineering, manufacture, in-service engineering and logistics support of the proposed 3.2 JCREW system.
These include, but are not limited to, engineering drawings, firmware/software source code, related data and lists,
and descriptive specifications. The use of company standards within the TDP is acceptable, provided they are
submitted without limited rights in technical data and provide necessary design disclosure as required by the
contract. The information contained within the TDP shall describe the product design established at the initial
Government approved product baseline and include subsequent changes and revisions up to the time of the last
submittal. Circuit Card Assembly (CCA) drawings shall include specific input and output requirements, design
specifications and acceptance test requirements.

The contractor shall deliver five hard copies and ten electronic copies (via CDs) of technical manuals and any other
documentation required for the operational use and maintenance of the systems for each of the test cycles. These
manuals shall include a system description and a complete list of parts. The manuals shall be updated to reflect the
current configuration of the systems at the time of delivery, and shall be delivered with the systems for each test
cycle. The contractor shall record and provide repair data which describes all repair actions conducted during the
test and evaluation period. A failure reporting system will be constructed and supported to evaluate all failures and
discrepancies that occur during test operations. Failure trends and problem areas will be identified and failure
analysis may be performed on the significant problems to determine the root cause for corrective action. System and
subsystem reliability assessments and projections based on Original Equipment Manufacturer (OEM) information,
reliability demonstration test results, and field reports. Reliability predictions shall be based on MIL-HDBK-217F.
This data shall include a description of the failed component or assembly, the known or speculated failure
mechanism, the time and cost to complete the repair, and any failure trend observations of the contractor. Delivery
of the Failure Analysis and Corrective Actions Report shall be within one week of completion of the repair.

CDRL A028 Commercial Off-The-Shelf (COTS) Manual and Associated Supplemental Data
CDRL A029 Failure Analysis of Corrective Action Report

CDRL A034 Technical Manuals

CDRL A041 Technical Data Package

10.14 System Installation Information

Systems will be installed in/on an M1114 HMMWYV Vehicle for much of the testing. The contractor shall provide
engineering support as part of the installation of their system into/onto the M1114 HMMWYV Vehicle. The Navy
will provide any necessary mounting and interface information. The contractor should optimize their design within
the installation 1o provide minimal impact on the operation of the system.
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10.15 Management

The Contractor shall apply a systematic approach to the integrated, concurrent development of the products and
associated processes applicable to effectively execute the Spiral 3.2 design, fabrication, test subcontract
management and delivery.

10.16 Earned Value Management (EVM)

The Contractor shall establish, maintain, control and implement Earned Value Management (EVM) reporting to
include a cost accounting system, including the subcontractor costs, that allows tracking of cost and schedule
performance. EVM reporting should track to a Work Breakdown Structure (WBS) Level V, be designed to provide
the contractor the necessary management knowledge to ensure successful cost and schedule control, including
measurement of cost and schedule performance, identification of existing or potential problems, and actions
required to resolve problems. Cost and schedule performance shall be included in the contractor’s monthly report
(paragraph 10.18) and be at a level to allow insight and understanding of the Contractor’s program performance to
include contractor costs and performance. Variances, both schedule and cost, should be identified and reported. The
contractor shall identify the cause and any planned/executed corrective action for reported variances. Any variance
reporting will be identified and discussed during the bi-weekly meetings discussed in paragraph 10.12 and provided
in the monthly report.

The monthly cost and schedule variance dollar threshold is positive or negative _

Monthly Dollar Variance:
Cost Variance = BCWP — ACWP
Schedule Variance = BCWS - BCWP

Monthly % Variance:

Cost Variance Percentage = Cost Variance/BCWP

Schedule Variance Percentage = Schedule Variance/BCWS

BCWP = Budgeted Cost of Work Performed

ACWP = Actual Cost of Work Performed

BAC = Budget at Completion

LRE = Latest Revised Estimate

The above cost elements are constructed from burdened labor dollars + burdened material dollars + burdened other
direct cost dollars -+ burdened subcontractor dollars,

CDRL A030 Technical Report / Study Services (Monthly Report)

10.17 Risk Assessment, Mitigation, and Management.

The Contractor shall develop, implement, and maintain 2 risk management process that identifies, evaluates, and
mitigates program risks from a technical, environmental, safety, cost, and schedule perspective. Risks shall be
evaluated as to their impact on reliability, safety, supportability, affordability, schedule, and technical performance
objectives. Mitigation plans, that will reduce the risks to an acceptable and management level, shall be put into
place for those risks with the probability to most likely occur. Mitigation plans shall be managed and updated as
contract performance proceeds. All risks shall be identified and reported to the Government.

The contractor shall provide a Risk Management Plan (RMP) that ensures all aspects of the program are examined
p 2 p prog

for risk. The RMP will address processes used to identify and analyze risks to program cost, schedule, and

performance objectives. The RMP will also describe methodology for mitigation planning, mitigation plan
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implementation, and risk tracking.

CDRL A031 Technical Report / Study Services (Risk Management Report)
CDRL A039 Contractor Risk Management Plan (RMP)

10.18 Monthly Status Reports

The contractor shall prepare and deliver monthly status reports. The reports shall contain the following main
sections: Summary; Accomplishments; Current Status; Problem Areas; Risks and Mitigation; Cost and Schedule
Data and Future Plans. Tracking of the engineering support, maintenance, and repair effort to date is required. The
reporting period will be for the duration of the contract.

CDRL A030 Technical Report / Study Services (Monthly Report)

10.19 International Traffic in Arms Regulations (ITAR)

The Contractor shall be solely responsible for obtaining any State Department approvals, licenses, Technical
Assistance Agreements (TAA), etc. required by the International Traffic in Arms Regulations.

10.20 Refurbishment

If ordered by the government, the seven systems will be shipped back to the contractor’s facility at the completion
of test cycle three. The contractor shall perform a system groom such as, clean, repair, replace any components,
test, and calibrate to restore all seven systems to the same condition and specifications they were in when delivered
for the third test cycle within 60 days of receipt of systems. Material and labor for Refurbishment will be in
accordance with CLINs 0010 and 0011. Efforts to refurbish the test systems will be included in the Period of
Performance (PoP) of the contract.

10.21 Travel

All Travel and Per Diem costs associated with testing/engineering support and training efforts will be in accordance
with SLINs 0014AA and 0014ARB, respectively. All Travel and Per Diem costs shall be in accordance with the
Joint Travel Regulations (JTR).

11.0 Data Requirements - IAW Section J “Exhibits and Attachments,” Exhibit A, CDRLs

12.0 Government Points of Contact

Contracting Officers Representative
Desiree Beverly, W31

NSWC Dahlgren Division

17320 Dahlgren Road

Dahigren, VA 22448

(540) 653-2992
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13.0 Contractor must be able to handle classified material up to the Secret Level.

14.0 Engineering Support Services

The Contractor shall provide technical and engineering support services as Level of Effort labor and material as
directed by Government issued Technical Instructions (TI). Inaccordance with Technical Instruction Letters the
contractor may be required to provide the necessary personnel, equipment and facilities to execute: troubleshooting
of electronic/electrical hardware; repair, maintenance, configuration changes, and refurbishment of hardware and
software; testing of individual system components; testing of electronic modules; procurement of materials;
inventory control; gencration of test, status, financial and logistics documentation, verification of system operational
specifications; sustainment engineering; travel and field support. All engineering services will be complete within
the 24 months after the Date of Contract Award. If ordered by the government the Contractor shall prepare a
monthly management report that contains, at a minimum, the following:

Total cost expended by authorized TIL

Total hours expended by authorized TI.

Summary of any TI issues encountered.

Estimate of percent complete by authorized TL
Summary of work accomplished by authorized T1.

* & & ¢ o

CDRL A030 Technical Report / Study Services {Monthly Report)

CLAUSES INCORPORATED BY REFERENCE

52.246-23 Limitation Of Liability FEB 1997

CLAUSES INCORPORATED BY FULL TEXT

ITEM(S) 0009 - ENGINEERING SERVICES (NAVSEA) (APR 2004)
(a) The Contractor shall furnish the services of qualified engineer(s) to:

(1) Assist in planning, installation, testing, checkout, adjustment, operation, disassembly, and repair of seven (7)
Mounted CREW Spiral 3.2 Systems: and

(2) Perform on-the-job instruction and training of Navy personnel {(military and/or civilian). (Not applicable to
SCN funded items).

{b) For purposes of this requirement, the following definitions apply:

{1} "Domestic services" means services rendered within the United States (U.S.) and/or on Navy vessels in ports
within the U.S. or at sea, provided the vessel does not enter port outside the U.S.

(2) "Foreign services"means services other than domestic,

(3) "United States" means the United States, its possessions, Puerto Rico, and any other place subject to its
jurisdiction, but does not include leased bases or trust territories.
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(4) "Man day" means the services of one engineer for one day of eight hours, Monday through Friday
(excluding holidays).
(5) "Holidays" means all Federally recognized holidays.

(c) The engineering services shall be performed within the limits, if any, as to place(s)and period(s)specified
therefor, as authorized by TBD, PMS 408.

(d) When authorized under paragraph(c) above, each engineer shall perform engineering services in accordance
with supplemental instructions provided by the Contract Administration Office(CAO)cognizant of vessel
construction/conversion contract, a representative of the authorizing activity or a representative of the activity where
the engineering services are performed, as applicable. However, ¢ach engineer shall not be considered an employee
of the Government.

(¢} Travel time necessary for performance of such services shall be included in computing the man days of service.
When services are performed at sea and the engineer(s) is unable to leave the vessel when work is completed, the
remaining time aboard the vessel shall be considered travel time for purposes of computing the man days of
services. However, the Contractor shall be paid for no more than one man day of service per calendar day for each
engineer while in travel status.

(f) Passports, visas, inoculations and other medical requirements necessary for performance of engineering services
shall be at the sole responsibility and expense of the Contractor.

(g) Each time services are performed, the engineer(s)shall obtain a certification of performance from a responsible
U.S.Government official aboard the vessel or at the activity where the services were performed, citing tasks
satisfactorily performed and hours worked each day.

(h) The maximum Hability of the Government for each engineering services item shall not exceed the amount set
forth in the Schedule, or the amount obligated whichever is less. If, at any time, the Contractor has reason to believe
that the amounts it expects to incur in the performance of each engineering services itern in the next succeeding
sixty(60)days, when added to all amounts previously incurred, will exceed B f the amount
then set forth in the Schedule; or if, at any time, the Contractor has reason to believe that the man days and/or
amount for the full performance of each engineering services item will be greater than or substantially less than that
set forth in the Schedule, the Contractor shall notify the Contracting Officer in writing, giving its revised estimate of
the man days and/or amount for the performance of said item. The Contractor shall not exceed the obligated amount
for each engineering services item, unless and until such amount has been increased in writing by the Contracting
Officer.

(i) In the event the Government does not designate time(s)and place(s)sufficient for performance of the total
quantity of engineering services set forth in the Schedule within the period(s)provided therefor, those services not
furnished shall be deemed to be terminated for the convenience of the Government at no cost to the Government.
Such termination shall be evidenced by a written document signed by the Contracting Officer and mailed or
otherwise furnished to the contractor.

ITEM(S) 0014AA and 0014AB - SUPPORT FOR ENGINEERING SERVICES {(NAVSEA) (JUN 1992)

{a) The Contractor shall be reimbursed for its reasonable actual subsistence and transportation costs incurred in the
performance of the related engineering services item(s) in accordance with FAR 31.205-46. The costs to be
reimbursed shall be those costs accepted by the cognizant DCAA.
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(b) Overtime shall be performed as required by the using activity and to the extent authorized by the applicable
NAVSEA/DRPM/PEQ code identified in Section C under Engineering Services.

{¢) The maximum liability of the Government for each support item shall not exceed the estimated amount set forth
in the Schedule. If, at any time, the Contractor has reason to believe that the costs it expects to incur in the
performance of each support item in the next succeeding sixty (60) days, when added to all costs previously
incurred, will exceed >f the amount then set forth in the Schedule; or if, at any time, the
Contractor has reason 10 believe that the costs to the Government for the full performance of each support item will
be greater than or substantially less than the amount set forth in the Schedule, the Contractor shall notify the
Contracting Officer in writing, giving its revised estimate of such costs for the performance of said item. The
Contracting Officer may, upon receipt of such notice or whenever the Contracting Officer considers it necessary,
increase or further increase the total estimated amount for the performance of each support item. When and to the
extent the estimated amount for a support item has been so increased, any amounts expended or incurred by the
Contractor for performance in excess of the estimated amount therefor prior to the increase, shall be paid or
reimbursed to the same extent as if expended or incurred after the increase.

ASSIGNMENT AND USE OF NATIONAL STOCK NUMBERS (NAVSEA) (MAY 1993)

To the extent that National Stock Numbers (NSNs) or preliminary NSNs are assigned by the Government for the
identification of parts, pieces, items, subassemblies or assemblies to be furnished under this contract, the Contractor
shall use such NSNs or preliminary NSNs in the preparation of provisioning lists, package labels, packing lists,
shipping containers and shipping documents as required by applicable specifications, standards or Data item
Descriptions of the contract or as required by orders for spare and repair parts. The cognizant Government Contract

Administration Office shall be responsible for providing the Contractor such NSNs or preliminary NSNs which may
be assigned and which are not already in possession of the Contractor.

ASSIGNMENT OF SERIAL NUMBER(S) (NAVSEA) (SEP 1990)
The Contractor shall request serial number assignment, in writing, from the Cognizant Technical Program Office,
with a copy to the cognizant Contract Administration Office. The request for serial number assignment shall
contain the following minimum information:

(a) Contract number;

(b) Assigned line item number and description;

(c) Assigned type designation;

(d) Assigned model number;

{¢) Top drawing number and ID (List of Drawings} number;

{f) Exact quantity for which serial numbers are being requested, including preproduction samples required
by the contract; and

{g) National Stock Number
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HQ C-2-0024  EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996)

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally
offered in a similar commercial sale, provided that such warranty is available at no additional cost to the
Government. The Contractor shall provide a copy of the standard commercial warranty with the item. The standard
commercial warranty period shall begin upon the final acceptance of the applicable material or software.
Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection”
clause, no does it limit the Government’s rights with regard to other terms and conditions of the contract. In the
event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial
warranty.

INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALTERNATE II (NAVSEA) (MAY
1693)

{a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto,
incorporates by listing or specific reference, all the data or information which the Government has provided or will
provide to the Contractor except for -

(1) The specifications set forth in Section C, and

(2) Government specifications, including drawings and other Government technical documentation which
are referenced directly or indirectly in the specifications set forth in Section C and which are applicable to this
contract as specifications, and which are generally available and provided to Contractors or prospective Contractors
upon proper request, such as Federal or Military Specifications, and Standard Drawings, etc.

(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the Government will not be
obligated to provide to the Contractor any specification, drawing, technical documentation or other publication
which is not listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable,
notwithstanding anything to the contrary in the specifications, the publications listed or specifically referenced in
NAVSEA Form 4340/2 or Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY (FIXED-
PRICE CONTRACTS)" (FAR 52.245-2), or "GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-
AND-MATERIAL, OR LABOR-HOUR CONTRACTS)" (FAR 52.245-5), as applicable, or any other term or
condition of this contract.

(c)(1) The Contracting Officer may at any time by written order:

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA
Form 4340/2 or Schedule C, as applicable; or

(i) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or

(i1} establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or
Schedule C, as applicable.

(2) If any action taken by the Contracting Officer pursuant o subparagraph (c)(1) immediately above
causes an increase or decrease in the costs of, or the time required for, performance of any part of the work under
this contract, an equitable adjustment shall be made in the contract amount and delivery schedule in accordance with
the procedures provided for in the "CHANGES" clause of this contract.
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HQ C-2-0059  UPDATING SPECIFICATIONS AND STANDARDS {NAVSEA) (AUG 1994)

If, during the performance of this or any other contract, the contractor believes that any contract contains outdated
or different versions of any specifications or standards, the contractor may request that all of its contracts be updated
to include the current version of the applicable specification or standard. Updating shall not affect the form, fit or
function of any deliverable item or increase the cost/price of the item to the Government. The contractor should
submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer
and cognizant program office representative for approval. The contractor shall perform the contract in accordance
with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting
Officer. Any approved alternate specifications or standards will be incorporated into the contract.

USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) (APR 2004)

(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support
contractor", to manage its file room, in which all official contract files, including the official file supporting this
procurement, are retained. These official files may contain information that is considered a trade secret, proprietary,
business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected
information”. File room management services consist of any of the following: secretarial or clerical support; data
entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-
based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.

(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room
management services are acquired will contain a requirement that;

(1) The support contractor not disclose any information;

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of
the official contract files;

(3) The support contractor performing these services be barred from providing any other supplies and/or
services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional
three years thereafter unless otherwise provided by law or regulation; and,

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right
of direct action against the support contractor, or any person to whom the support contractor has released or
disclosed protected information, for the unauthorized duplication, release, or disclosure of such protected
information.

(¢} Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any
information, irrespective of restrictive markings or the nature of the information submitted, by its file room
management support contractor for the limited purpose of executing its file room support contract responsibilities.

(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services. Contractors
are free to enter into separate non-disclosure agreements with the file room contractor. {Please contact Director, E
Business Division for contractor specifics.) However, any such agreement will not be considered a prerequisite
before information submitted is stored in the file room or otherwise encumber the government.
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Section I - Packaging and Marking

Supplies shall be prepared for delivery in accordance with best commercial practices. Systems shall be packaged to
protect the system against damage during shipping and handling.

The shipping container shall include clear marking identifying the delivery address, container contents, and any
unique handling requirements. Should the container contain hazardous material, the container shall identify class of
hazardous material and any unique requirements.

CLAUSES INCORPORATED BY FULL TEXT

MARKING AND PACKING LIST(S) - ALTERNATE I (NAVSEA) (DEC 2005)

(2) Marking. Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-STD-
129P with change 3 dated 29 October 2004.

(b) Packing List(s). A packing list (DD Form 250 Material Inspection and Receiving Report may be used) identifying
the contents of each shipment, shipping container or palletized unit load shall be provided by the Contractor with each
shipment in accordance with the above cited MIL-STD. When a contract line item identified under a single stock number
includes an assortment of related items such as kit or set components, detached parts or accessories, installation hardware
or material, the packing list(s) shall identify the assorted itemns.

Where DD Form 1348-1 or DD Form 1348-1A is applicable and an assortment of related items is included in the
shipping container, a packing list identifying the contents shall be furnished.

(¢) Master Packing List. In addition to the requirements in paragraph (b) above, a master packing list shall be prepared
where more than one shipment, shipping container or palletized unit load comprise the contract line item being shipped.
The master packing list shall be attached to the number one container and so identified.

(d) Part Identification. All items within the kit, set, installation hardware or material shall be suitably segregated and
identified within the unit pack(s) or shipping container by part number and/or national stock number. Refer to the above
cited MIL-STD for marking of assorted (related-unrelated) items.

MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover
of the report:

(1) name and business address of the Contractor

(2} contract number

(3} contract dollar amount

(4) whether the contract was competitively or non-competitively awarded
{(5) sponsor;

{Name of Individual Sponsor)

{Name of Requiring Activity)

{City and State)
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IDENTIFICATION MARKING OF PARTS - ALTERNATE (NAVSEA) (DEC 2005)

(a) Identification marking of individual parts within the systems, equipments, assemblies, subassemblies, components,
groups, sets or kits, and of spare and repair parts shall be done in accordance with applicable specifications and drawings.
To the extent identification marking of such parts is not specified in applicable specifications or drawings, such marking

_ shall be accomplished in accordance with the following;

(1) Parts not manufactured to Government specifications shall be marked in accordance with generally accepted
commercial practice.

(2) Parts manufactured to Government specifications shall be marked as follows:

(i) Electrical Parts - that is, all parts in electrical equipments and electrical parts when used in equipments
which are not electrical in nature (e.g., electric controls and motors in a hydraulic system) - shall be identified and marked
in accordance with MIL-STD-1285D dated 7 September 2004, or, where MIL-STD-1285D does not cover such a part, in
accordance with MIL-STD-130M dated 2 December 2005. Requirements of MIL-STD-1686C dated 25 October 1995
for Electrostatic Discharge Control shall be addressed.

(ii) Electronic Parts - that s, all parts in electronic equipments and electronic parts when used in equipments
which are not electronic in nature (e.g., electronic fuel controls in some engines) - shall be identified and marked in

accordance with Requirement 67 of MIL-HDBK-454A dated 3 November 2000, Requirements of MIL-STD-1686C for
Electrostatic Discharge Control shall be addressed.

(iii) Parts other than electrical or electronic parts (as described above) shall be identified and marked in
accordance with MIL-STD-130L.

(b) In cases where parts are so small as not to permit identification marking as provided above, such parts shall be
appropriately coded so as to permit ready identification.

CLAUSES INCORPORATED BY FULL TEXT

All unclassified data shall be prepared for shipment in accordance with best commercial practice.

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 F ebruary 2006.



Section E - Inspection and Acceptance

Supplies/services will be inspected/accepted at:

CLIN
0008**
0008AA**
O0008AB**
0009

0010

0011

0012

0013
0013AA
0013AB
0014
0014AA
0014AB

NOTES:

INSPECT AT
DESTINATION
DESTINATION
DESTINATION
DESTINATION
SOURCE
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION

INSPECT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

ACCEPT AT

DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
DESTINATION
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ACCEPT BY
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government
Government

** CLIN 0008, 0008A A, 0008AB — Final acceptance of the seven (7) test systems will occur after the third test
cycle. At that time, the Government will decide whether or not to accept the systems in the condition they
are in after the third test cycle or in accordance with Section 10.20 of the SOW.

CLAUSES INCORPORATED BY REFERENCE

52.246-3
52.246-2
52.246-4
52.246-5
52.246-16

252.246-7000

Inspection Of Supplies Cost-Reimbursement
Inspection Of Supplies--Fixed Price
Inspection Of Services--Fixed Price
Inspection Of Services Cost-Reimbursement
Responsibility For Supplies

Material Inspection And Receiving Report

CLAUSES INCORPORATED BY FULL TEXT

MAY 2001
AUG 1996
AUG 1996
APR 1984
APR 1984
MAR 2003

Item(s) 0008, 0008A A, 0008AB, 0009, 0011, 0013, 0013AA, 0013AB, 0014, 0014AA and 0014AB - Inspection and

acceptance shall be made at destination by a representative of the Government.

CLAUSES INCORPORATED BY FULL TEXT

Item(s) 0009 - Inspection and acceptance shall be made by the Contracting Officer’s Representative (COR) or a

designated representative of the Government,
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CLAUSES INCORPORATED BY FULL TEXT

Item(s) 0010 - Inspection and acceptance shall be made at source by a representative of the cognizant Contract

Administration Office.

CLAUSES INCORPORATED BY FULL TEXT

Ttem(s) 0012 - INSPECTION AND ACCEPTANCE OF DATA (NAVSEA) (SEP 1990)

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD
Form 1423.
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Section F - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0008 |Delivery will be IAW Section | 7 Complete Working [NAVAL EOD TECHNOLOGY DIVISION| TBD

10.5 of the SOW.

Shipping will be in accordance
with Government TAC Code:
N92s,

Note: Final delivery of the seven
(7) systems will be after the
third test cycle to Naval EOD
Technology Division
(EODTECHDIV) 2008.

Test Systems

2008 Stump Neck Road, BLDG. 2195
Indian Head, MD 20640

DoDAAC: N42794
Idaho National Laboratory

CFA 601 Receiving Warehouse
Scoville, ID 83415

DoDAAC: 894777

Yuma Proving Grounds
Fed Ex Station

3490 South Fortuna Ave
Yuma, AZ 85365

DoDAAC: W9124R

Ft. Monmouth

US Army

I2WD McAfee Ctr.

Sherrill Ave. B-603 Warehouse
Ft. Monmouth, NJ 07703

DoDAAC: W912CF

Naval Surface Warfare Center
Dahlgren Division

17320 Dahlgren Rd.
Dahlgren, VA 22448-5100

LICGLIAAL ] NUULE /B

Naval Air Warfare Center
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|Pax River, MD 20670-5304

Weapons Division China Lake
130 Easy Road Stop 3015, Bldg 32544
China Lake, CA 93555-6109

DoDAAC: N40040

Naval Air Systems Command (NAVAIR)
48298 Shaw Road

DoDAAC: N00421

0008A SAME AS ABOVE SAME AS ABOVE SAME AS ABOVE

A

0008AB SAME AS ABOVE SAME AS ABOVE SAME AS ABOVE

0009  |Delivery will be from Date of N/A Delivery will be from Date of Contract TBD
Contract Award (DCA) through Award (DCA) through 24 months in
24 months in accordance with accordance with any TIs issued.
any TIs issued.

0010 |Delivery shall be at the location N/A NAVAL EOD TECHNOLOGY DIVISION! TBD

of the system/equipment
requiring repair and in
accordance with the time
requirements set forth in Section
10.3 and 10.4 of the SOW.
Repairs may be completed on
site at the appropriate test site or
at the contractor’s facility. The
seven (7) potential test sites are
listed in the “SHIP TO
ADDRESS” column.

2008 Stump Neck Road, BLDG. 2195
Indian Head, MD 20640

DoDAAC: N42794

Idaho National Laboratory

CFA 601 Receiving Warehouse
Scoville, ID 83415

DoDAAC: 894777

Yuma Proving Grounds
Fed Ex Station

3490 South Fortuna Ave
Yuma, AZ 85365

DoDAAC: W9124R
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Ft. Monmouth

US Army

12WD McAfee Ctr.

Sherrill Ave. B-603 Warehouse
Ft. Monmouth, NJ 07703

DoDAAC: W912CF

Naval Surface Warfare Center
Dahlgren Division

17320 Dahlgren Rd.
Dahlgren, VA 22448-5100

15
|
'DoDAAC. N0O178

1
i

!
e
5

i

Naval Air Warfare Center

Weapons Division China Lake

130 Easy Road Stop 3015, Bldg 32544
iChina Lake, CA 93555-6109

gI

]
I -
DoDAAC: N40040

Naval Air Systems Command (NAVAIR)

48298 Shaw Road
Pax River, MD 20670-5304

5

DoDAAC: N00421

0011 Delivery shall be at the location /A Same as above. TBD

of the system/equipment

requiring repair and in

accordance with the time

requirements set forth in Section

10.3 and 10.4 of the SOW.

Repairs may be completed on

site at the appropriate test site or

at the contractor’s facility. The

seven (7} potential test sites are

listed in the “SHIP TO

ADDRESS” column,

j
0012 IAW DD 1423 - CDRLS IAW DD1423-CDRLS IAW DD 1423 - CDRLS TBD
{0013 Training session shall be N/A Yuma Proving Grounds TBD
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conducted on dates determined
by the Government but may
shift locations due to facility and
range availability, and may
include multiple training
sessions per day. The four (4}
potential training locations are
listed in the “SHIP TO
ADDRESS” column.

Fed Ex Station
3490 South Fortuna Ave
Yuma, AZ 85365

DoDAAC: W9124R

Ft. Monmouth

US Army

I2WD McAfee Ctr.

Sherrill Ave. B-603 Warehouse
Ft. Monmouth, NJ 07703

DoDAAC: W912CF

Naval Air Warfare Center
Weapons Division China Lake

130 Easy Road Stop 30185, Bldg 32544
China Lake, CA 93555-6109

|

|

DoDAAC: N40040

Naval Air Systems Command (NAVAIR)
48298 Shaw Road
Pax River, MD 20670-5304

DoDAAC: N00421

0013A SAME AS ABOVE SAME AS ABOVE SAME AS ABOVE

A

0013AB SAME AS ABOVE SAME AS ABOVE SAME AS ABOVE

0014  ISEE SLINS 0014AA & 0014AB N/A SEE SLINS 0014AA & 0014AB

G014A  [IAW Sections 10.3, 10.4, 10.3, N/A NAVAL EOD TECHNOLOGY DIVISION, TBD
A and 10.21 of the SOW. 2008 Stump Neck Road, BLDG. 2195

Indian Head, MDD 20640

DoDAAC: N42794

Idaho National Laboratory
[CFA 601 Receiving Warehouse
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;s@w’ue, 1D 83415

VOUAALCT 8Y4/ 77

Yuma Proving Grounds
Fed Ex Station

3490 South Fortuna Ave
Yuma, AZ 85365

DoDAAC: W9124R

Ft. Monmouth

US Army

12WD McAfee Ctr.

Sherrill Ave. B-603 Warchouse
Ft. Monmouth, NJ 07703

DoDAAC: W912CF

Naval Surface Warfare Center
Dabhlgren Division

17320 Dahlgren Rd.
Dahlgren, VA 22448-5100

DoDAAC: N00178

Naval Air Warfare Center
Weapons Division China Lake

130 Easy Road Stop 3015, Bldg 32544
China Lake, CA 93555-6109

IDoDAAC: N40040
!

g:\Iz*.\fai Air Systems Command (NAVAIR)
148298 Shaw Road
Pax River, MD 20670-5304

DoDAAC: N0O421

0014AB

IAW Sections 10.7 and 10.21 of

the SOW.

N/A

Yuma Proving Grounds
Fed Ex Station
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3490 South Fortuna Ave

Yuma, AZ 85365

DoDAAC: W9124R

Ft. Monmouth

US Army

12WD McAfee Ctr.

Sherrill Ave. B-603 Warchouse
Ft. Monmouth, NJ 07703

DoDAAC: W912CF

Naval Air Warfare Center

Weapons Division China Lake

130 Easy Road Stop 3015, Bldg 32544
China Lake, CA 93555-6109

DoDAAC: N40040

Naval Air Systems Command (NAVAIR)
48298 Shaw Road
Pax River, MD 20670-5304

DoDAAC: N00421

CLAUSES INCORPORATED BY REFERENCE

52.211-8 Alt1 Time of Delivery (June 1997) Alternate APR 1984

52.211-9 Desired and Required Time of Delivery JUN 1997

52.211-16 Variation In Quantity APR 1984

52.242-15 Stop-Work Order AUG 1989

52.242-17 Government Delay Of Work APR 1984

52.247-29 F.O.B. Origin FEB 2006

52.247-52 Clearance and Documents Requirements-Shipments to DOD FEB 2006
Air or Water Terminal Transshipment Points

52.247-55 F.O.B. Point For Delivery Of Government-Furnished JUN 2003
Property

52.247-58 Loading, Blocking, And Bracing Of Freight Car Shipment ~ APR 1984

CLAUSES INCORPORATED BY FULL TEXT
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Item(s) 0009 - Engineering services shall be performed within 24 months after Date of Contract Award (DCA). The
Contractor shall notify the Contracting Officer in writing via the Contract Administration Office (CAOj) of the actual date
of unconditional acceptance of the last unit of the foregoing item(s), with a copy to the applicable NAVSEA/DRPM/PEQ
code identified in Section C under Engineering Services.

Item(s) 0012 - All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the
time(s) specified on the Contract Data Requirements List(s), DD Form 1423.

The Contractor shall perform the work described in SECTION C, at the level of effort specified in SECTION B, as
follows:

ITEM(S) FROM TO

0009 DCA 24 months after DCA

52.247-34 F.O.B. DESTINATION (NOV 1991)
(a) The term "f.0.b. destination,” as used in this clause, means--

(1) Free of expense to the Government, on board the carrier's conveyance, at a specified delivery point where the
consignee's facility (plant, warehouse, store, lot, or other location to which shipment can be made) is located; and

(2) Supplies shall be delivered to the destination consignee's wharf (if destination is a port city and supplies are for
export), warehouse unloading platform, or receiving dock, at the expense of the Contractor. The Government shall
not be liable for any delivery, storage, demurrage, accessorial, or other charges involved before the actual delivery
(or "constructive placement” as defined in carrier tariffs) of the supplies to the destination, unless such charges are
caused by an act or order of the Government acting in its contractual capacity. If rail carrier is used, supplies shall
be delivered to the specified unloading platform of the consignee. If motor carrier (including "piggyback") is used,
supplies shall be delivered to truck tailgate at the unloading platform of the consignee, except when the supplies
delivered meet the requirements of Item 568 of the National Motor Freight Classification for "heavy or bulky
freight." When supplies meeting the requirements of the referenced Item 568 are delivered, unloading (including
movement to the tailgate) shall be performed by the consignee, with assistance from the truck driver, if requested. If
the contractor uses rail carrier or freight forwarded for less than carload shipments, the contractor shall ensure that
the carrier will furnish tailgate delivery, when required, 1f transfer to truck is required to complete delivery to
consignee.

(b} The Contractor shall--

(1)(1) Pack and mark the shipment to comply with contract specifications; or

{ii) In the absence of specifications, prepare the shipment in conformance with carrier requirements;
{2} Prepare and distribute commercial bills of lading;

(3) Deliver the shipment in good order and condition to the point of delivery specified in the contract;
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(4) Be responsible for any loss of and/or damage to the goods occurring before receipt of the shipment by the
consignee at the delivery point specified in the contract;

(5) Furnish a delivery schedule and designate the mode of delivering carrier; and
(6) Pay and bear all charges to the specified point of delivery.
(End of clause)

All supplies hereunder shall be delivered with all transportation charges prepaid, in accordance with the clause hereof
entitled "F.O.B. DESTINATION" (FAR 52.247-34) in accordance with the Shipping Instruction Data, NAVSEA 4336/1,
attached hereto.

The Contractor shall not ship directly to a military air or water port terminal without authorization by the cognizant
Contract Administration Office.

Except when the Material Inspection and Receiving Report (MIRR) (DD 250) is used as an invoice, the Contractor shall
enter unit prices on all MIRR copies. Contract line items shall be priced using actual prices, or if not available, estimated
prices. When the price is estimated, an "E" shall be entered after the price.

All data to be furnished under this contract shall be delivered prepaid to destination(s) at the time(s) specified on the
Contract Data Requirements List(s), DD Form 1423,
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Section G - Contract Administration Data

CREW SPIRAL 3.2

CONTRACTING OFFICER’S ATTN: DESIREE BEVERLY, W31
REPRESENTATIVE: NSWC DAHLGREN DIVISION
17320 DAHLGREN ROAD

DAHLGREN, VA 22448
Telephone No. (540) 653-2992
Email Address: desiree.beverly@navy.mil

The Contractor shall forward a copy of all invoices to the Contracting Officer's Representative.

PURCHASING OFFICE COMMANDER

REPRESENTATIVE: ATTN: MARYANN KEYSER
NAVAL SEA SYSTEMS COMMAND 02636
1333 ISAAC HULL AVENUE SE STOP 2050
WASHINGTON NAVY YARD DC 20376 -2040
Telephone No. 202-781-2906
Fax No. 202-781-4654
Email Address: maryann. keyser@navy.mil

CLAUSES INCORPORATED BY FULL TEXT

HQ G-2-0002  CONTRACT ADMINISTRATION DATA LANGUAGE

Enter below the address (street and number, city, county, state and zip code) of the Contractor’s facility which will
administer the contract if such address is different from the address shown on the SF 26 or SF 33, as applicable.

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CITATIONS (ALTERNATE 1) (NAVSEA) (OCT
2006)

(a) For contracts that 1) include contract line items that are funded by multiple accounting classification citations
for which a contract line item or items are not broken out into separately identifiable subline items (informational
subline items are not separately identifiable subline items); 2} contain cost-reimbursement or time-and-material or
labor-hour line items; or 3) authorize financing payments, the payment office will make payment in accordance with
the paragraph(s) checked below. If multiple paragraphs are checked, checked item applies to the contract line items,
subline items or contract type identified.

(b) The following payment instructions apply to this contract:

B (1} Contract-wide: proraiion. The payment office will make payment from each ACRN within the
contract in the same proportion as the amount of funding currently unliquidated for each ACRN,
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D (2) Contract-wide. sequential ACRN order. The payment office will make payment in sequential
ACRN order within the contract, exhausting all funds in the previous ACRN before paying from the next ACRN
using the following sequential order: alpha/alpha; alpha/numeric; numeric/alpha; and numeric/numeric.

D (3) Contract-wide: contracting officer specified ACRN order. The payment office will make payment
in sequential ACRN order within the contract, exhausting all funds in the previous ACRN before paying from the
next ACRN in the sequence order specified by the contracting officer.

D (4) Contract-wide: by fiscal year. The payment office will make payment using the oldest fiscal year
appropriations first, exhausting all funds in the previous fiscal year before disbursing from the next fiscal year. In
the event there is more than one ACRN associated with the same fiscal year, the payment amount shall be disbursed
from each ACRN within a fiscal year in the same proportion as the amount of funding obligated for each ACRN
within the fiscal year.

D (5) Contract-wide: by cancellation date. The payment office will make payment using the ACRN
with the earliest cancellation date first, exhausting all funds in that ACRN before disbursing funds from the next. In
the event there is more than one ACRN associated with the same cancellation date, the payment amount shall be
disbursed from each ACRN with the same cancellation date in the same proportion as the amount of funding
obligated for each ACRN with the same cancellation date.

(6) Line item specific: sequential ACRN order. If there is more than one ACRN within a contract line item,
the payment office will make payment in sequential ACRN order within the line item, exhausting all funds in the previous
ACRN before paying from the next ACRN using the following sequential order: Alpha/Alpha; Alpha/numeric;
numeric/alpha; and numeric/numeric,

I:] (7) Line item specific: contracting officer specified ACRN order. If there is more than one ACRN within a
contract line item, the payment office will make payment within the line item in the sequence ACRN order specified by the
contracting officer, exhausting all funds in the previous ACRN before paying from the next ACRN,

D (8) Line item specific: by fiscal year. If there is more than one ACRN within a contract line item, the
payment office will make payment using the oldest fiscal year appropriations first, exhausting all funds in the
previous fiscal year before disbursing from the next fiscal year. In the event there is more than one ACRN
associated with the same fiscal year, the payment amount shall be disbursed from each ACRN within a fiscal year in
the same proportion as the amount of funding obligated for each ACRN within the fiscal year.

D (9) Line item specific: by cancellation date. If there is more than one ACRN within a contract line
item, the payment office will make payment using the ACRN with the earliest cancellation date first, exhausting all
funds in that ACRN before disbursing funds from the next. In the event there is more than one ACRN associated
with the same cancellation date, the payment amount shall be disbursed from each ACRN with the same
cancellation date in the same proportion as the amount of funding obligated for each ACRN with the same
cancellation date.

D (10} Line item specific: proration. If there is more than one ACRN within a contract line item, the
payment office will make payment from each ACRN in the same proportion as the amount of funding currently
unliquidated for each ACRN.

D (11} Other. I none of the standard payment instructions identified above is appropriate, the
contracting officer may insert other payment instructions, provided the other payment instructions--

(i) Provide a significantly better reflection of how funds will be expended in support of contract
performance; and
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(ii) Are agreed to by the payment office and the contract administration office.
INVOICE INSTRUCTIONS (NAVSEA) (JUN 2007)

(2) In accordance with the clause of this contract entitled “ELECTRONIC SUBMISSION OF PAYMENT
REQUESTS” (DFARS 252.232-7003), the Naval Sea Systems Command (NAVSEA) will utilize the DoD Wide
Arca Workflow Receipt and Acceptance (WAWF) system to accept supplies/services delivered under this contract.
This web-based system located at https://wawf.eb.mil provides the technology for government contractors and
authorized Department of Defense (DoD) personnel to generate, capture and process receipt and payment-related
documentation in a paperless environment. Invoices for supplies/services rendered under this contract shall be
submitted electronically through WAWF. Submission of hard copy DD250/invoices may no longer be accepted for
payment.

(b) Itis recommended that the person in your company designated as the Central Contractor Registration (CCR)
Electronic Business (EB) Point of Contact and anyone responsible for the submission of invoices, use the online
training system for WAWF at http://wawftraining.com. The Vendor, Group Administrator (GAM), and sections
marked with an asterisk in the training system should be reviewed. Vendor Quick Reference Guides also are
available at http://acquisition.navy.mil/navyaos/content/view/full/3521/. The most usefil guides are “Getting
Started for Vendors” and “WAWFT Vendor Guide”.

(¢) The designated CCR EB point of contact is responsible for activating the company’s CAGE code on WAWF by
calling 1-866-618-5988. Once the company is activated, the CCR EB point of contact will self-register under the
company’s CAGE code on WAWF and follow the instructions for a group administrator. After the company is set-
up on WAWF, any additional persons responsible for submitting invoices must self-register under the company’s
CAGE code at hitps;//wawf.eb.mil.

(d) The contractor shall use the following document types, DODAAC codes and inspection and acceptance
locations when submitting invoices in WAWFE:

Type of Document (contracting officer check all that apply)
[__| Invoice (FFP Supply & Service)
D Invoice and Receiving Report Combo (FFP Supply)
D Invoice as 2-in-1 (FFP Service Only)
E Cost Voucher (Cost Reimbursable, T&M , LH, or FPI)
| ] Receiving Report (FFP, DD250 Only)

DODAAC Codes and Inspection and Acceptance Locations (contracting officer compiete appropriate
information as applicable)

Issue DODAAC NOGO24
Admin DODAAC S3306A
Pay Office DODAAC HQO0339

Inspector DODAAC NOO178
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Service Acceptor DODAAC 83306A
Service Approver DODAAC NO0178

Ship To DODAAC See Section F
DCAA Auditor DODAAC HAAG653
LPO DODAAC N/A
Inspection Location See Section E
Acceptance Location See Section E

Attachments created in any Microsoft Office product may be attached to the WAWF invoice, e.g., backup
documentation, timesheets, etc. Maximum limit for size of each file is 2 megabytes. Maximum limit for size of
files per invoice is 5 megabytes.

(e) Before closing out of an invoice session in WAWF, but after submitting the document(s), you will be prompted
to send additional email notifications. Click on “Send More Email Notification” and add the acceptor/receiver
email addresses noted below in the first email address block, and add any other additional email addresses desired in
the following blocks. This additional notification to the government is important to ensure that the
acceptor/receiver is aware that the invoice documents have been submitted into WAWE.

Send Additional Email Notification To:
jeffrey.beard@navy.mil

() The contractor shall submit invoices/cost vouchers for payment per contract terms and the government shall
process invoices/cost vouchers for payment per contract terms. Contractors approved by DCAA for direct billing
will submit cost vouchers directly to DFAS via WAWF. Final voucher submission will be approved by the ACO.

{g) The WAWF systemn has not yet been implemented on some Navy programs; therefore, upon written
concurrence from the cognizant Procuring Contracting Officer, the Contractor is authorized to use DFAS’s WInS
for electronic end to end invoicing until the functionality of WInS has been incorporated into WAWE.,

(h) If you have any questions regarding WAWF, please contact the WAWF helpdesk at the above 1-866 number or
the NAVSEA WAWF point of contact Margaret Morgan at (202) 781-4815 or margaret.morgan@navy.mil.

252.232-7003  ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (MAR 2007)
(a} Definitions. As used in this clause--

{1} Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal
Acquisition Regulation.

(2) Electronic form means any automated system that transmits information electronically from the initiating system
to all affected systems. Facsimile, e-mail, and scarmed documents are not acceptable electronic forms for
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of
a payment request made using one of the electronic forms provided for in paragraph (b} of this clause.
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(3) Payment request means any request for contract financing payment or invoice payment submitted by the
Contractor under this contract.

(b) Except as provided in paragraph (¢) of this clause, the Contractor shall submit payment requests using one of the
following electronic forms:

(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-RA is available
on the Internet at https://wawf.eb.mil.

(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at
https://ecweb.dfas.mil.

(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats.
(1) Information regarding EDI formats is available on the Internet at http://www.X12.0rg.

(i) EDI implementation guides are available on the Internet at
http:// www.dod.mil/dfas/contractorpay/electroniccommerce html.

(4) Another electronic form authorized by the Contracting Officer.

(¢) The Contractor may submit a payment request in non-electronic form only when--

(1) DoD is unable to receive a payment request in electronic form; or

(2) The Contracting Officer administering the contract for payment has determined, in writing, that electronic
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the

Contracting Officer's determination with each request for payment.

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in
Section G of the contract.

(¢) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payments requests.(End of clause)
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Section H - Special Contract Requirements
CLAUSES INCORPORATED BY FULL TEXT

NAVSEA 5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)
As used throughout this contract, the following terms shall have the meanings set forth below:
(a) DEPARTMENT means the Department of the Navy.

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) All references to the FAR in this
contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS),
unless clearly indicated otherwise.

(¢) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION
REGULATION All references in this document to either the Armed Services Procurement Regulation (ASPR) or
the Defense Acquisition Regulation (DAR) shall be deemed to be references to the appropriate sections of the
FAR/DFARS.

(d) NATIONAL STOCK NUMBERS  Whenever the term Federal Item Identification Number and its acronym
FIIN or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited
specifications and standards, the terms and acronyms shall be interpreted as National Item Identification Number
(NIIN) and National Stock Number (NSN) respectively which shall be defined as follows:

(1) National Item Identification Number (NTIN). The number assigned to each approved Item
Identification under the Federal Cataloging Program. It consists of nine numeric characters, the first two of which
are the National Codification Bureau (NCB) Code. The remaining positions consist of a seven digit non significant
number.

(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists of
the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item
of supply.

NAVSEA 5252.216-9122 LEVEL OF EFFORT (DEC 2000)

Item(s) 0009 (a) The Contractor agrees to provide the total level of effort specified in the next sentence in
performance of the work described in Sections B and C of this contract. The total level of effort for the
performance of this contract shall be [l total man-hours of direct labor, including subcontractor direct labor for
those subcontractors specifically identified in the Contractor's proposal as having hours included in the proposed
level of effort.

(b} Of the total man-hours of direct labor set forth above, it is estimated that (Offeror to fill-in) man-hours
are uncompensated effort,

Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week without additional
compensation for such excess work. All other effort is defined as compensated effort. If no effort is indicated in
the first sentence of this paragraph, uncompensated effort performed by the Contractor shall not be counted in
fulfillment of the level of effort obligations under this contract.

(¢} Effort performed in fulfilling the total level of effort obligations specified above shall only include effort
performed in direct support of this contract and shall not include fime and effort expended on such things as (local




N00024-08-C-6308
Page 48 0of 93

travel to and from an employee's usual work location), uncompensated effort while on travel status, truncated lunch
periods, work (actual or inferred) at an employee's residence or other non-work locations (except as provided in
paragraph (j) below), or other time and effort which does not have a specific and direct contribution to the tasks
described in Sections B and C.

(d) The level of effort for this contract shall be expended at an average rate of approximately 40 hours per week. It
is understood and agreed that the rate of man-hours per month may fluctuate in pursuit of the technical objective,
provided such fluctuation does not result in the use of the total man-hours of effort prior to the expiration of the
term hereof, except as provided in the following paragraph.

(e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such
an extent that the total man-hours of effort specified above would be used prior to the expiration of the term, the
Contractor shall notify the Contracting Officer in writing setting forth the acceleration required, the probable
benefits which would result, and an offer to undertake the acceleration at no increase in the estimated cost or fee
together with an offer, setting forth a proposed level of effort, cost breakdown, and proposed fee, for continuation of
the work until expiration of the term hereof. The offer shall provide that the work proposed will be subject to the
terms and conditions of this contract and any additions or changes required by then current law, regulations, or
directives, and that the offer, with a written notice of acceptance by the Contracting Officer, shall constitute a
binding contract. The Contractor shall not accelerate any effort until receipt of such written approval by the
Contracting Officer. Any agreement to accelerate will be formalized by contract modification.

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct labor
such that the total man-hours of effort specified in paragraph (a) above would be used prior to the expiration of the
term. This order shall specify the acceleration required and the resulting revised term. The Contractor shall
acknowledge this order within five days of receipt.

() If the total level of effort specified in paragraph (a) above is not provided by the Contractor during the period of
this contract, the Contracting Officer, at its sole discretion, shall either (i) reduce the fee of this contract as follows:

Fee Reduction = Fee (Required LOE - Expended LOE)
Required LOE

or (ii) subject to the provisions of the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20)
or "LIMITATION OF COST (FACILITIES)" (FAR 52.232-21), as applicable, require the Contractor to continue to
perform the work until the total number of man-hours of direct labor specified in paragraph (a) above shall have
been expended, at no increase in the fee of this contract.

(h) The Contractor shall provide and maintain an accounting system, acceptable to the Administrative Contracting
Officer and the Defense Contract Audit Agency (DCAA), which collects costs incurred and effort (compensated
and uncompensated, if any) provided in fulfillment of the level of effort obligations of this contract. The Contractor
shall indicate on each invoice the total level of effort claimed during the period covered by the invoice, separately
identifying compensated effort and uncompensated effort, if any.

(i) Within 45 days after completion of the work under each separately identified period of performance hereunder,
the Contractor shall submit the following information in writing to the Contracting Officer with copies to the
cognizant Contract Administration Office and to the DCAA office to which vouchers are submitted: {1} the total
number of man-hours of direct labor expended during the applicable period; (2) a breakdown of this total showing
the number of man-hours expended in each direct labor classification and associated direct and indirect costs; (3) a
breakdown of other costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the
contract for the period. Within 45 days after completion of the work under the contract, the Contractor shall submit,
in addition, in the case of a cost underrun; (5) the amount by which the estimated cost of this contract may be
reduced to recover excess funds and, in the case of an underrun in hours specified as the total level of effort; and (6)
a calculation of the appropriate fee reduction in accordance with this clause. All submissions shall include
subcontractor information.
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(j) Unless the Contracting Officer determines that alternative worksite arrangements are detrimental to contract
performance, the Contractor may perform up to ]l of the hours at an alternative worksite, provided the Contractor
has a company-approved alternative worksite plan. The primary worksite is the traditional “main office” worksite.
An alternative worksite means an employee’s residence or a telecommuting center. A telecommuting center is a
geographically convenient office setting as an alternative to an employee’s main office. The Government reserves
the right to review the Contractor’s alternative worksite plan. In the event performance becomes unacceptable, the
Contractor will be prohibited from counting the hours performed at the alternative worksite in fulfilling the total
level of effort obligations of the contract. Regardless of work location, all contract terms and conditions, including
security requirements and labor laws, remain in effect. The Government shall not incur any additional cost nor
provide additional equipment for contract performance as a result of the Contractor’s election to implement an
alternative worksite plan.

(k) Notwithstanding any of the provisions in the above paragraphs, the Contractor may furnish man-hours up to five
percent in excess of the total man-hours specified in paragraph (a) above, provided that the additional effort is
furnished within the term hereof, and provided further that no increase in the estimated cost or fee is required.

NAVSEA 5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (OCT 2006)

(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange
Program (GIDEP) in accordance with NAVSEA S0300-BU-GYD-010 dated November 1994. Data entered is
retained by the program and provided to qualified participants. Compliance with this requirement shall not relieve
the Contractor from complying with any other requirement of the contract.

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding
$500,000.00. When so inserted, the word "Contractor" shall be changed to "Subcontractor”.

(¢) GIDEP materials, software and information are available without charge from:

GIDEP
P.O. Box 8000
Corona, CA 92878-8000

Phone:  (951) 898-3207
FAX: (951) 898-3250
Internet:  http:/www.gidep.org

NAVSEA 5252.232-9104 ALLOTMENT OF FUNDS - ALTERNATE [ (MAY 1993)

(a) This contract is incrementally funded with respect to both cost and fee. The amounts presently available and
allotted to this contract for payment of base fee, if any, and award fee are set forth below. Base fee amount is
subject to the clause entitled "FIXED FEE" (FAR 52.216-8). Award fee amount is subject to the requirements
delineated in - The amount(s) presently available and allotted to this contract for payment of cost for
incrementally funded CLINs/SLINS is set forth below. As provided in the clause of this contract entitled
"LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of performance
for which it is estimated the allotted amount(s) will cover are as follows:

ESTIMATED
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ITEM(S) ALLOTED TO COST ALLOTTED TO FEE PERIOD OF PERFORMANCE
$ $

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for
the incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state
separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the
period of performance which the amount(s) are expected to cover.

(cy CLINs/SLINs are fully funded and performance under these CLINs/SLIN is subject to the clause of this
contract entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF COST (FACILITIES)" (FAR
52.232-21), as applicable.

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs
of performance of fully funded CLINs/SLINSs.

NAVSEA 5252.242-9115 TECHNICAL INSTRUCTIONS (APR 1999)

(a) Performance of the work hereunder may be subject to written technical instructions signed by the Contracting
Officer's Representative specified in Section G of this contract. As used herein, technical instructions are defined to
include the following:

(1) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in
details or otherwise serve to accomplish the contractual statement of work.

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical
portions of work description.

(b) Technical instructions must be within the general scope of work stated in the contract. Technical instructions
may not be used to: (1) assign additional work under the contract; (2) direct a change as defined in the
"CHANGES" clause of this contract