



NAVAL UNDERSEA WARFARE CENTER DIVISION NEWPORT (NUWCDIVNPT)

TWO-YEAR LONG RANGE ACQUISITION FORECAST (LRAF)

Updated: February 18, 2016

NUWCDIVNPT LRAF

- **Code 10 Corporate Operations Department**
- **Code 15 Sensors and Sonar Systems Department**
- **Code 25 USW Combat Systems Department**
- **Code 34 USW Electro-Magnetic Systems Department**
- **Code 40 Platform and Payload Integration Department**
- **Code 70 Ranges, Engineering, and Analysis Department**
- **Code 85 USW Weapons, Vehicles, and Defensive Systems Department**

Code 10 Projected Contracts

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4109 N415	Facilities and Installation Support	\$3.7M	Purvis	Y	Y	CPFF	June 2016	SBSA
5087 N401	AWC Support	\$5.5M	HCH	Y	Y	CPFF	Feb 2016	8(a)
4115 N423	IT Support - Information (Software Eng., IA, & Server Infrastructure)	\$27M	Ritesolutions	Y	Y	CPFF	June 2016	TBD (Sources Sought)
N66604-09-D-2349	Mission Environmental Planning Program Support	\$24.5M	MRC	TBD	Y	CPFF	April 2017	Unrestricted

Code 10 Projected Contracts (Con't)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4065 N405	Communication Services	\$8.3M	ICI	Y	Y	CPFF	May 2016	TBD (Sources Sought)
N66604-11-D-0982	Systems Furniture	\$1.4M	T.F. Keefe	N	Y	CPFF	July 2016	TBD
4065 N402 & N403	Administrative Services	\$10.2M \$7.2M	ICI ICI	Y	Y (combines 2)	CPFF	July 2016	TBD (Sources Sought)

Code 15 Projected Contracts (Services)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
NEW	Advanced Development, Integration & Prototype	N/A	N/A	Y	N	Will be CPFF	Jan 2017	TBD (Sources Sought)
4032 N402 4018 N406 4083 N454	Towed Systems & Sensors Tech Services	\$17.8M \$17.2M \$10.5M	DDL BAE MRC	Y	Y (combines all 3)	CPFF	May 2016	TBD (Sources Sought)



Code 15 Projected Contracts

(Depot / Service Cost Centers / Hardware)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
NEW	HSS Cable	N/A	N/A	N	N	Will be FFP	July 2016	TBD
NEW	CW-1147/CW-1181 Domes	N/A	N/A	N	N	Will be FFP	Feb 2016	SBSA
NEW	TR-364 Projector	N/A	N/A	N	N	Will be FFP	Feb 2016	SBSA
N66604-11-D-0179	TB-29/BQ Towed Systems supt and repair	\$78.5M	L-3/Comms	N	Y	IDIQ w/CPFF	Aug 2016	Unrestricted
7126 N401	NATSC Depot SVCS	\$35M	L3	N	Y	Will be CPFF	Oct 2016	Unrestricted

Code 25 Projected Contracts (Services)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4455 N401	TSP Engineering Services	\$16.9M	Mikel	Y	Y	CPFF/FFP	April 2016	SBSA
4012 N438	Tomahawk Strike Weapon Training	\$1.9M	GDIT	Y	Y	CPFF/FFP	April 2016	Unrestricted
NEW	Strike	N/A	N/A	Y	N	CPFF/FFP	March 2016	Unrestricted
NEW	In-Service Platform	N/A	N/A	Y	N	CPFF/FFP	April 2016	SBSA
4455 N403	Lab OPS and Maintenance	\$16.5M	Mikel	Y	Y	CPFF/FFP	Feb 2016	SBSA
NEW	GCCS-M	N/A	N/A	Y	N	CPFF/FFP	March 2016	SBSA
NEW	IA/Cyber	N/A	N/A	Y	N	CPFF/FFP	April 2016	SBSA

Code 25 Projected Contracts (Services) (Con't)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4148 N402	On-site offices ENG and TECH Support	\$9.8M	TSM	Y	Y	CPFF/FFP	June 2016	TBD
NEW	Va/OR Platform and SWFTS	N/A	N/A	Y	N	CPFF/FFP	May 2016	Unrestricted
NEW	Combat Control Systems	N/A	N/A	Y	N	CPFF/FFP	May 2016	TBD (Sources Sought)
4018 N410	SMMTT Hardware ENG	\$11M	BAE	Y	N	CPFF	Feb 2016	Unrestricted
4136 N413	SOBT Support Services	\$3.1M	SRM	Y	N	CPFF/FFP	June 2017	SBBSA
7660 N410	Va Class Operational T&E	\$3.8M	CGI	Y	Y	CPFF/FFP	Sept 2016	TBD
4091 N409	Trainer Maint and OPS	\$25.9M	Northrop Grumman	Y	Y	CPFF/FFP	Oct 2016	TBD

Code 25 Projected Contracts (Services) (Con't)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4091 N410	Trainer Development	\$32.7M	Northrop Grumman	Y	Y	CPFF/FFP	March 2017	TBD
4136 N410	Business Office Support	\$7.8M	SRM	Y	Y	CPFF/FFP	March 2017	TBD
NEW	S&T and Advanced Engineering	N/A	N/A	N	N	CPFF/FFP	TBD	TBD (Sources Sought)
N00178-14-D-8009 EHP1	Training Support Services	\$43.5M	Cape Henry Assoc.	TBD	Y	CPFF	May 2017	TBD (Sources Sought)
N00178-14-D-7973 EHP1	Training Support Services	\$24M	Transtec Corp	TBD	Y	CPFF	June 2017	TBD (Sources Sought)

Code 34 Projected Contracts (Services)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected Release and POP	Strategy
NEW	COMMS Engineering, Testing, Lab Services	n/a	various	Y	Y/Partial	CPFF	April 2016 5 Years	SBSA
NEW	COMMS Mechanical Eng., Fabrication, & EQT Services	n/a	various	Y	Y/Partial	CPFF	April 2016 5 Years	SBSA
NEW	Antenna Engineering Services	n/a	various	Y	Y/Partial	CPFF	April 2016 5 Years	SBSA
NEW	Antenna RFDACS Engineering Services	n/a	various	Y	Y/Partial	CPFF	April 2016 5 Years	SBSA

Code 34 Projected Contracts (Services) (Con't)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected Release and POP	Strategy
04-D-4032 N403	Accelerated Support Program Engineering Services	\$21M	DDL Omni	Y	Y	CPFF	July 2016 5 years	TBD (Sources Sought)
04-D-4109 N414	Acoustic Accelerated Support Program Technical Services	\$39.5M	Purvis	Y	Y	CPFF	July 2016 5 years	TBD (Sources Sought)
04-D-4122 N433	SIGINT, ACINT ENG Support	\$10.8M	Seacorp	Y	Y	CPFF	July 2016 5 years	TBD (Sources Sought)
NEW	Program and Financial Spt	TBD	Various	Y	N	Will be CPFF	July 2016 5 years	SBSA

Code 34 Projected Contracts (Services) (Con't)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected Release and POP	Strategy
10-D-003A	TEMPALT	\$8.4M	DDL Omni	Y	Y	CPFF	July 2016	TBD
10-D-003B	SHIPALT ENG Support	\$7.7M	GDIT		(combines both)		5 years	(Sources Sought)
NEW	Acquisition Support Services	n/a	n/a	Y	N	CPFF	July 2016 5 years	SBSA
04-D-4012 N439	SUBSAFE and Non-SUBSAFE Support for Operator and Intermediate Level Maint	\$10.8M	GDIT	Y	Y	CPFF	June 2016	TBD (Sources Sought)
04-D-4065 N406	CM/ILS Support	\$10.7M	ICI	Y	Y	CPFF	March 2017 5 Years	TBD (Sources Sought)

Code 40 Projected Contracts (Services)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4083 N460	ILS Support	\$9.5M	MRC	Y	Y	CPFF	August 2016	TBD (Sources Sought)
4083 N459	MK 32 Surface Vessel Torpedo Tube (SVTT)	\$12.7M	MRC	Y	Y	CPFF	Dec 2016	TBD (Sources Sought)
4018 N413	Development and Analysis of New Systems	\$13.8M	BAE	Y	Y	CPFF	Feb 2017	TBD (Sources Sought)
4122 N430	Tomahawk Missile Flight Tests	\$3.3M	Seacorp	Y	Y	CPFF	Feb 2017	TBD
4018 N412	Harpoon FMS	\$6.1M	BAE	Y	Y	CPFF	Sept 2017	TBD (Sources Sought)

Code 40 Projected Contracts (Hardware)

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
New	AURS Connector ASSY	N/A	N/A	N	N	TBD	Mar 2016	TBD
New	Fabrication of Breech Extension Guide (BEG)	N/A	N/A	N	N	TBD	Mar 2016	TBD
New	A-Links Connectors	N/A	N/A	N	N	TBD	Mar 2016	TBD
New	VACL Launch Control and Display Panel (LCDP) Fabrication	N/A	N/A	N	N	Will be FFP	May 2016	TBD
New	AURS Cover ASSY	N/A	N/A	N	N	TBD	May 2016	TBD
New	MK21 Muffler End Caps	N/A	N/A	N	N	TBD	June 2016	TBD

Code 70 Projected Contracts

Contract #	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
N66604-13-D-0983 N66604-13-D-3001	Op Support Services for Ocean Testing	\$22M	Dual Award: Seaward Srvs Eclipse Group	N	Y	CPFF	Oct 2016	Unrestricted
N66604-14-D-0065	NBSWTF M&O	\$6M	Seaward Services	N	Y	CPFF	March 2017	Unrestricted
N66604-05-C-1277	AUTEC M&O	\$830M	PAE	N	Y	CPFF	April 2017	TBD
4136 N412	Industrial Services Enterprise	\$11.8M	SRM	Y	Y	CPFF	June 2017	SBSA
4081 N402	Seneca Lake/Dodge Pond Support	\$6.2M	MAR	Y	Y	CPFF	Sept 2017	SBSA
7737 N401	SESEF Support	\$4.4M	GSTEK	Y	Y	CPFF	May 2018	SBSA



Code 85 Projected Contracts (Services)

Contract Number	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4032 N405	Intelligence Program Support	\$5.5M	DDL Omni	Y	Y	CPFF	July 2016	SBSA
4066 N403	Surface Ship Torpedo Defense	\$44M	Alion	Y	Y	CPFF	Oct 2016	TBD Sources Sought
4119 N432	USW Weapons Engineering Services	\$10M	SAIC	Y	Y	CPFF	Oct 2016	TBD Sources Sought
4083 N455, N457 & N458	Fleet Engineering analysis and Logistics Support	\$26.5M \$27.8M \$4.5M	MRC MRC MRC	Y	Y (combi nes 3)	CPFF CPFF CPFF	June 2016	TBD Sources Sought
4065 N404	WAF Operations Support	\$3.7M	ICI	Y	Y	CPFF	April 2016	TBD Sources Sought
4095 N402	Computational and Experimental Mechanics Lab (CEML) Test Facilities	\$7.2M	OASIS	Y	Y	CPFF	Oct 2016	SBSA
4119 N425	Surface Ship Torpedo Defense	\$7.9M	SAIC	Y	Y	CPFF	Sept 2016	TBD Sources Sought

Code 85 Projected Contracts (Services) (Con't)

Contract Number	Title	Current Contract Value (w options)	Incumbent	Seaport	Follow-On	Current Contract Type	Expected RFP Release	Strategy
4119 N429 & N433	Technical Services for AUV EF	\$9M \$35M	SAIC SAIC	Y Y	Y (combines 2)	CPFF CPFF	June 2016	TBD Sources Sought
4119 N426	Programmatic and Financial Support	\$7.4M	SAIC	Y	Y	CPFF	Jan 2017	TBD Sources Sought
4083 N453	Fleet Production Support	\$49M	MRC	Y	Y	CPFF	Jan 2017	TBD Sources Sought
4012 N440	Surface Ship Torpedo Defense	\$47M	GDIT	Y	Y	CPFF	Aug 2017	TBD