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DATE: 02 JAN 2020 

CATEGORY:     II      

 

 

1. SCOPE: 
 

1.1 Title: Requirement When Accomplishing Shipboard Work Using a 

Government Installed Cofferdam; accomplish 

 

2. REFERENCES: 
 

2.1 Standard Items 

 

3. REQUIREMENTS: 
 

3.1 Coordinate the installation, oversight, maintenance and removal of 

the Government installed cofferdam with contractor’s work. 

 

3.2 Accomplish each requirement of 009-09 of 2.1 for the installation, 

control, removal and conduct of work.  The PCP must include the following 

additional information and requirements: 

 

3.2.1 SERMC Formal Work Package (FWP) number for the cofferdam being 

installed. 

 

(V)(G) “LEAK TEST” 

 

3.2.2 Verification of cofferdam tightness prior to initiating 

each removal affecting watertight integrity. 

 

3.2.3 Communication plan that includes the following as a minimum: 

 

3.2.3.1 Provision for notification to the SERMC Project 

Manager 24 hours prior to requiring removal of the cofferdam. 

 

3.2.3.2 Provision for notification to SERMC Dive Supervisor 

prior to each job start and stop. 

 

3.2.3.3 Written statement that Ship’s Force is responsible 

for an on-site Emergency Flooding Plan, which includes additional emergency 

dewatering equipment that must be operationally ready before commencing work 

and available for the entire time single valve protection is in place when 

single valve is authorized. 
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3.2.3.4 Provision for verification of dewatering equipment 

readiness prior to commencing work. 

 

3.2.3.5 Provision to ensure cognizant personnel have direct 

knowledge of each requirement before starting the process including a pre-job 

safety brief. 

 

3.2.3.6 Provision for and verification of mandatory two-

way communication between the SERMC Dive Team, Ship’s Force and contractor. 

 

3.2.3.7 Provision for verification that monitoring watertight 

integrity by cognizant personnel (e.g., SERMC Dive Team or Ship’s Force) with 

dewatering equipment secured and while providing single valve protection at an 

interval no greater than every 7 days for each patch has been established. 

 

3.2.3.8 Provision for verification that the SERMC Dive Team 

is on standby to reestablish watertight integrity of the cofferdam or until 

successful reinstallation of the component or completion of the repair has 

been established. 

 

3.2.4 Provision for posting each safety precaution and warning sign 

and description of each of the following (e.g., figure, sketch, etc.): 

 

3.2.4.1 Warning sign posted at Quarterdeck to space that 

contains the system impacted by the PCP. 

 

3.2.4.2 Warning sign posted at entrance to space that 

contains the system impacted by the PCP. 

 

3.2.4.3 Warning sign posted at seawater supply manifold 

(eductor), if applicable. (See 4.2) 

 

3.2.4.4 Warning sign posted at deck edge in way of support 

rigging, if applicable. (See 4.2) 

 

3.3 When single valve is authorized by the Ship’s Commanding Officer, 

Attachment A must be utilized to establish each single barrier control, 

communication, and notification. 

 

3.3.1 Each single valve evolution (start and complete) must be 

accomplished between the hours of 0700 and 1500 weekdays unless requested by 

the contractor in writing and approved by the SUPERVISOR.  Each repair 

requiring extension must work around the clock until complete. 

 

3.4 This Local Standard Item takes precedence over 009-77 of 2.1 when 

invoked. 

 

4. NOTES: 
 

4.1 The FWP will be made available for review upon request from the 

SUPERVISOR. 
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4.2 Each warning sign at seawater supply manifold and deck edge are 

to be turned over to the SERMC dive team for installation and returned to 

the contractor upon completion of the evolution, if requested. 

 

4.3 This Standard Item does not imply authorization of single 

valve protection. Single valve authorization can only be made by the 

Ship’s Commanding Officer, case by case, based on each specific 

condition at the time of execution.  Contractor must consider each 

job to require double valve protection when submitting the 

proposal. 
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ATTACHMENT A 

AUTHORIZATION FOR SINGLE VALVE ISOLATION 

 
Date   

 

Subj: PROVIDE NOTIFICATION OF SINGLE VALVE ISOLATION REQUIREMENT AND PROVIDE EACH 

PRECAUTIONARY PROCEDURE TO BE EMPLOYED DURING REPAIR/ALTERATION TO A SEA-

CONNECTED SYSTEM. 

 

1. Each procedure involved in this repair/alteration will subject the affected area to a flooding hazard during the 

time the repair is being accomplished. The purpose of this notification is to outline each responsibility for 

each precautionary measure placed upon the contractor and the ship while the repair/alteration is in progress. 

 

2. System: The repair/alteration to be accomplished to the following system: 
 

    Component/Space    
 

3. Prior to Commencing work, the contractor must provide: 

 

a. A procedure, in accordance with each requirement of SERMC Local Standard Item 099-77SE, has been 

developed and approved by the SUPERVISOR (Copy Attached). 

b. The sequence of each repair to be accomplished, including each drawing of the system and each valve 

location. The proposed system isolation must be discussed and mutually agreed upon between the ship, 

SUPERVISOR, and the contractor. 

c. Identify each possible hazard of single valve isolation failure.     

d. Expected start and completion for single valve isolation evolution. 

e. Each watertight boundary has been defined, sighted, tagged out and verified.    
 

4. During the period of this repair, each following minimum precaution is required: 

 

a. Ship’s Supervisor, E-7 or above, must be present to verify single valve isolation and breaking of pressure 

boundary. 

b. Ship’s Force will provide a watch on the affected system and monitor for leakage, etc. 

c. Ship will maintain appropriate state of damage control readiness. 

 

5. See attached drawing of system and each valve location. 

 

 
 

   

Ship’s SRA Coordinator Engineering Officer Commanding Officer/approval 

 
 

 

SRO/PMO (Notification made to Waterfront Operations Officer) 

 

(Held on site for SBS Review) 
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