

NAVSEA
STANDARD ITEM
NUMERICAL INDEX

FY-17

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|--|---------------------------------|--------------------|
| 009-01 | General Criteria; accomplish | I | 30 JUL 2015 |
| 009-02 | Environmental Compliance Reports for Material Usage at Naval Facilities; provide | I | 18 JUL 2014 |
| 009-03 | Toxic and Hazardous Substances; control | I | 18 JUL 2014 |
| 009-04 | Quality Management System; provide | I | 30 JUL 2015 |
| 009-05 | Temporary Accesses; provide | I | 30 JUL 2015 |
| 009-06 | Maintaining Protection and Cleanliness from Non-Radioactive Operations; accomplish | I | 30 JUL 2015 |
| 009-07 | Confined Space Entry, Certification, Fire Prevention and Housekeeping; accomplish | I | 30 JUL 2015 |
| 009-08 | Fire Protection at Contractor's Facility; accomplish | I | 30 JUL 2015 |
| 009-09 | Process Control Procedure (PCP); provide and accomplish | II | 18 JUL 2014 |
| 009-10 | Shipboard Asbestos-Containing Material (ACM); control | I | 18 JUL 2014 |
| 009-11 | Insulation and Lagging Requirements; accomplish | II | 30 JUL 2015 |
| 009-12 | Welding, Fabrication, and Inspection Requirements; accomplish | II | 30 JUL 2015 |
| 009-13 | Meters; repair and certify calibration | II | 30 JUL 2015 |
| 009-14 | Gages, Switches, and Thermometers; repair and certify calibration | II | 30 JUL 2015 |
| 009-15 | Rotating Machinery; balance | II | 17 JAN 2013 |

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|--|---------------------------------|--------------------|
| 009-16 | Electronic Equipment; repair | II | 29 JUL 2011 |
| 009-17 | Rotating Electrical Equipment; repair | II | 30 JUL 2015 |
| 009-18 | Magnetic Material; control | I | 18 JUL 2014 |
| 009-19 | Provisioning Technical Documentation (PTD); provide | I | 30 JUL 2015 |
| 009-20 | Government Property; control | I | 18 JUL 2014 |
| 009-21 | Logistics and Technical Data; provide | I | 18 JUL 2014 |
| 009-22 | Shipboard Electric Cable; test | II | 30 JUL 2015 |
| 009-23 | Interferences; remove and install | I | 30 JUL 2015 |
| 009-24 | Shipboard Authorization, Control, Isolation, Blanking, Tagging and Cleanliness Requirements; accomplish | I | 30 JUL 2015 |
| 009-25 | Structural Boundary Test; accomplish | II | 30 JUL 2015 |
| 009-26 | Deck Covering Requirements; accomplish | II | 18 JUL 2014 |
| 009-27 | Material Identification and Control (MIC) for Level I Systems; accomplish | II | 30 JUL 2015 |
| 009-28 | Fire Prevention Requirements; accomplish | I | 30 JUL 2015 |
| 009-29 | Asbestos-Free Pipe Hanger Liner Material; install | I | 29 JUL 2004 |
| 009-30 | Boiler Sample Tubes; inspect | II | 29 JUL 2011 |
| 009-31 | Boiler Waterjet Cleaning; accomplish | II | 18 JUL 2014 |
| 009-32 | Cleaning and Painting Requirements; accomplish | II | 10 JUL 2015 |
| 009-33 | Rotating Electrical Equipment; rewind | II | 30 JUL 2015 |
| 009-34 | Fire Protection of Unmanned Vessels at Contractor's Facility; provide | I | 17 JAN 2013 |

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|---|---------------------------------|--------------------|
| 009-35 | Confined Space Entry, Certification, Fire Prevention Utilizing Military Fire Watches, and Housekeeping; accomplish | I | 30 JUL 2015 |
| 009-36 | Controller; repair | II | 30 JUL 2015 |
| 009-37 | General Procedures for Woodwork; accomplish | II | 30 JUL 2015 |
| 009-38 | Boiler, Catapult Accumulator, and Reboiler Dry Lay-up; accomplish | II | 30 JUL 2015 |
| 009-39 | Technical Manual Contract Requirement (TMCR) for New Technical Manuals for Commercial Equipment/Component; provide | I | 30 JUL 2015 |
| 009-40 | Requirements for Contractor Cranes, Multi-Purpose Machines and Material Handling Equipment at Naval Facilities; accomplish | I | 18 JUL 2014 |
| 009-41 | Technical Manual Contract Requirement (TMCR) for a Topically Structured Technical Manual; provide | II | 30 JUL 2015 |
| 009-42 | Technical Manual Contract Requirement (TMCR) for Updating Technical Manuals; provide | II | 30 JUL 2015 |
| 009-43 | Engineering Plant Production Completion Date (PCD), Light-Off Assessment (LOA) Support; provide | II | 30 JUL 2015 |
| 009-44 | Cancelled 18 JUL 2014 | | |
| 009-45 | Tapered Plug Valve; repair | II | 29 JUL 2011 |
| 009-46 | Butterfly Valve, Synthetic and Metal Seated; repair | II | 18 JUL 2014 |
| 009-47 | Gate Valve; repair | II | 18 JUL 2014 |
| 009-48 | Pressure Seal Bonnet Valve; repair (shop) | II | 29 JUL 2011 |
| 009-49 | Pressure Seal Bonnet Valve; repair (in-line) | II | 29 JUL 2011 |

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|---|---------------------------------|--------------------|
| 009-50 | Horizontal Swing Check Valve; repair | II | 29 JUL 2011 |
| 009-51 | Globe, Globe Angle, and Globe Stop Check Valve; repair | II | 17 JAN 2013 |
| 009-52 | Relief Valve; repair | II | 30 JUL 2015 |
| 009-53 | Bolted Bonnet Steam Valve; repair (shop) | II | 29 JUL 2011 |
| 009-54 | Bolted Bonnet Steam Valve; repair (in-line) | II | 30 JUL 2010 |
| 009-55 | Regulating/Reducing Valve; repair | II | 30 JUL 2010 |
| 009-56 | Main Propulsion Boiler Wet Lay- up; accomplish | II | 18 JUL 2014 |
| 009-57 | Reduction Gear Security Requirements; accomplish | II | 30 JUL 2015 |
| 009-58 | Pump and Driver Shaft Alignment; accomplish | II | 01 SEP 2015 |
| 009-59 | Organotin Antifouling Materials; control | I | 29 JUL 2011 |
| 009-60 | Schedule and Associated Reports for Availabilities Over 9 Weeks in Duration; provide and manage | I | 01 SEP 2015 |
| 009-61 | Shipboard Use of Fluorocarbons; control | I | 18 JUL 2014 |
| 009-62 | Boiler Handhole and Manhole Seats and Plates; inspect | II | 29 JUL 2011 |
| 009-63 | Lubricating Oils and Hydraulic Fluids; analyze | II | 18 JUL 2014 |
| 009-64 | Synthetic Fire Resistant Hydraulic Fluid; control | I | 18 JUL 2014 |
| 009-65 | Polychlorinated Biphenyls (PCBs); control | I | 29 JUL 2011 |
| 009-66 | Cancelled 18 JUL 2014 | | |
| 009-67 | Integrated Total Ship Testing; manage | I | 18 JUL 2014 |
| 009-68 | Bolted Bonnet Valve; repair | II | 29 JUL 2011 |

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|---|---------------------------------|--------------------|
| 009-69 | Heavy Weather/Mooring Plan; provide | I | 30 JUL 2015 |
| 009-70 | Confined Space Entry, Certification, Fire Prevention and Housekeeping for Unmanned Vessels; accomplish | I | 30 JUL 2015 |
| 009-71 | Testing Requirements for Piping Systems; accomplish | II | 10 JUL 2015 |
| 009-72 | Physical Security at Private Contractor's Facility; accomplish | I | 18 JUL 2014 |
| 009-73 | Shipboard Electrical/Electronic Cable; remove, relocate, repair, and install | I | 30 JUL 2015 |
| 009-74 | Occupational, Safety and Health Requirements; accomplish | I | 30 JUL 2015 |
| 009-75 | Circuit Breaker; repair | II | 30 JUL 2015 |
| 009-76 | Waveguide and Transmission Line Temporary Lay-Up, Pressurization, and Purging; accomplish | II | 30 JUL 2015 |
| 009-77 | Cofferdam Requirements; accomplish | I | 18 JUL 2014 |
| 009-78 | Passive Countermeasures System (PCMS) Material Repair/ Installation Requirements; accomplish | II | 30 JUL 2015 |
| 009-79 | Government Owned Material (GOM); status reporting | I | 18 JUL 2014 |
| 009-80 | Ship's Facilities; provide | I | 18 JUL 2014 |
| 009-81 | Compartment Closeout; accomplish | I | 30 JUL 2015 |
| 009-82 | Data Requirements When Installing an Equal Component Vice Specified Component; provide | I | 29 JUL 2011 |
| 009-83 | Wire Rope Fitting Verification; provide | I | 17 JAN 2013 |
| 009-84 | Accountability of Temporary Fasteners; provide | I | 18 JUL 2014 |

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|---|---------------------------------|--------------------|
| 009-85 | Government Sponsored Planning Yard/Configuration Data Manager (CDM) On-Site Representative Facility; provide | II | 19 JUL 2007 |
| 009-86 | Recovery of Chlorofluorocarbon (CFC's) and Fire Suppressant Halon (H) Materials; accomplish | I | 01 AUG 2008 |
| 009-87 | Chemical Disinfection Procedures; accomplish | I | 18 JUL 2014 |
| 009-88 | Collection, Holding and Transfer (CHT) and Mogas Tanks, Spaces, and Piping, including Sewage or Mogas-Contaminated Tanks, Spaces, and Piping; certify | I | 18 JUL 2014 |
| 009-89 | Purchase and Inspection Requirements for Contractor Furnished Anodes; accomplish | I | 29 JUL 2011 |
| 009-90 | Technical Representative; provide | II | 18 JUL 2014 |
| 009-91 | Propeller In-Place Inspection; accomplish | II | 07 NOV 2013 |
| 009-92 | Resilient Mount; remove and install | II | 30 JUL 2015 |
| 009-93 | Emergency Planning and Community Right-to-Know Act (EPCRA) and Pollution Prevention Act (PPA) Information; provide | I | 18 JUL 2014 |
| 009-94 | General Environmental Requirements for Work at Contractor's Facility; accomplish | I | 17 JAN 2013 |
| 009-95 | Mechanically Attached Fittings (MAFs) for Piping Systems; install | I | 18 JUL 2014 |
| 009-96 | Ball Valve; repair | II | 29 JUL 2011 |
| 009-97 | Shipbuilding and Ship Repair Operations National Emission Standard for Hazardous Air Pollutants (NESHAPS) for Surface Coating Information; provide | I | 17 JAN 2013 |
| 009-98 | Monel Fasteners; inspect | II | 18 JUL 2014 |

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|---|---------------------------------|--------------------|
| 009-99 | Ship Departure Report; provide | I | 18 JUL 2014 |
| 009-100 | Ship's Stability Process Control Procedure (PCP); maintain | I | 18 JUL 2014 |
| 009-101 | Requirements for Entry to, and Departure from Contractor's Facility; accomplish | I | 18 JUL 2014 |
| 009-102 | Alteration Verification; provide | I | 29 JUL 2011 |
| 009-103 | Weight and Moment Change Data; provide | I | 18 JUL 2014 |
| 009-104 | Vibration Testing and Analysis; accomplish | II | 18 JUL 2014 |
| 009-105 | Thermal Sprayed Coatings for Machinery Component Repair; accomplish | II | 30 JUL 2015 |
| 009-106 | Work Authorization Form Coordinator (WAFCOR); provide | I | 06 JAN 2014 |
| 009-107 | Piping System Cleanliness Restoration (Non-Nuclear); accomplish | II | 30 JUL 2015 |
| 009-108 | Aircraft Carrier Requirements for Entry to, Movement within, and Departure from Contractor's Facility; accomplish | I | 18 JUL 2014 |
| 009-109 | Special Requirements for Non-SUBSAFE Work on SUBSAFE-Certified Vessels; accomplish | I | 18 JUL 2014 |
| 009-110 | Special Requirements for Non-Nuclear Work on Nuclear Vessels; accomplish | I | 18 JUL 2014 |
| 009-111 | Schedule and Associated Reports for Availabilities 9 Weeks or Less in Duration; provide and manage | I | 30 JUL 2015 |
| 009-112 | Prevention of Radiographic-Inspection Ionizing-Radiation Hazards; accomplish | I | 18 JUL 2014 |

| <u>ITEM NO.</u> | <u>TITLE</u> | <u>UTILIZATION CATEGORY</u> | <u>DATE</u> |
|-----------------|--|---------------------------------|--------------------|
| 009-113 | Rotating Electrical Equipment with Sealed Insulation Systems (SIS); rewind | II | 30 JUL 2015 |
| 009-114 | Mold Remediation; accomplish | II | 07 NOV 2013 |
| 009-115 | Bearing Rebabbitting; accomplish | II | 30 JUL 2015 |
| 009-116 | Auxiliary and Waste Heat Boiler Sodium Nitrite Wet Lay-up; accomplish | II | 30 JUL 2015 |
| 009-117 | Support for Combat Systems Light- Off; provide | II | 18 JUL 2014 |
| 009-118 | CG Deck Loading; accomplish | I | 18 JUL 2014 |
| 009-119 | Cancelled 18 JUL 2014 | | |
| 009-120 | Fact Finding and Critique of Unplanned Events; manage | I | 30 JUL 2015 |
| 009-121 | Ship Assessment/Inspection Requirements; provide | I | 18 JUL 2014 |
| 009-122 | Temporary Padeye; install and remove | I | 30 JUL 2015 |
| 009-123 | Fiber Optic System; remove, relocate, repair, and install | II | 30 JUL 2015 |