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SF 1449 CONTINUATION PAGE 

The following changes are a result of contract award and 
incorporation of solicitation amendments into the contract award. 

SF 1449 Cover Page 

Block 2 is filled in with contract award number: N00024-07-C-2236 

Block 3 is filled in to state "see block 31c" 

Block 7a is changed to read "Suzanne Blagg" 

Block 7b is changed to read 202-781-2579 

Block 15 is filled in to state the Administrating Contracting Office 

Block 18a is filled in to state the payment office 

Block 25 is filled in to state 'see attached financial accounting 
data sheet 

  lock 26 is filled in to reflect basic contract award amount of 
----------- for CLIN 0001 and the exercise of option CLIN 0005 

Section B: 

Contract Line Item Number 0004 (Option) quantity is changed from 3 
(with the right to exercise at a quantity of Plus 1 at the same unit 
price) to a quantity of 1 (with the right to exercise at a quantity 
of Plus 1 at the same unit price) as a result of Amendment 0012. 

Prices for basic award and all options are filled in as a result of 
contract award. 

Option for CLIN 0005 is exercised at the time of contract award. 

Option is changed to state "exercised option" on CLIN 0005 

Throughout this contract, wherever it is stated CLIN 0005 (Option) is 
to be read as CLIN 0005 

PR Number N00024-07-NR-53080 is added for the following funding 
purposes : 

Funding SLIN 0001AA is added for funding in the amount of ---------2 



- NOOO24-07-C-2236 
YP Training Boat for USNA 

Funding SLIN OOOlAB is added for funding in the amount of----------1 
Funding for CLIN 0005 is added for funding-------------t of--------- 
Total contract funding at time of award is------------ 

Section C: 

Page C-7, paragraphs 2 a and b are amended to incorporate the changes 
as a result of Amendment 0006 

Page C-9, paragraphs D 2 and 3 are amended to incorporate the changes 
as a result of Amendment 0009 

Page C-11, Part H is filled in as result of contract award. 

Section G: 

Page G-1, Contract Administration Data, is filled in with 
contractor's data as a result of contract award 

Section H 

Page H-1, Table of contents, is amended to reflect the inclusion of 
H-10 and H-11 via Amendment 0004 

Pages H-14 to H-17 are added to incorporate clause H-11 as a result 
of amendment 0004 

Section I 

Pages I20 and 1-21 are amended for the addition of 3 clauses as a 
result of Amendment 0004 

Section J: 

Page J-1 is amended to remove attachments from the solicitation 
phase. 

Attachments J-1 is amended to reflect the following: 

Page 9 and 10, paragraph 3.1.2 as a result of Amendment 0006 

Page 10, paragraph 3.1.4 as a result of Amendment 0004 

Page 13, paragraph 3.1.12.1 as a result of Amendment 0005 

Page 15, paragraph 3.2.6, as a result of Amendment 0012 
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Page 22, paragraph 3.7.2.2 and 3.7.2.4 as a result of Amendment 
0007 

Page 23, paragraph 3.7.4, as a result of amendment 0007 

Page 29, paragraph 3.9.10, as a result of Amendment 0005 

Page 34, paragraph 3.12, as a result of Amendment 0004 

Page 35, paragraph 3.13.1, as a result of Amendment 0004 

Page 38, paragraph 3.13.4.1, as a result of Amendment 0005 

Page 39, paragraph 3.13.7 as a result of Amendment 0008 

Page 39a is added as a result of Amendment 0008 

Page 42, paragraph 3.13.10 as a result of Amendment 0004 

Page 43, paragraph 3.13.14 and 3.14 as a result of Amendment 
0006 

Page 43a is added as a result of Amendment 0006 

Attachment J-2 is amended to reflect the following: 

Page 1, DI-0001, Change Status column as a result of Amendment 
0006 

Page 2, DI-0017, Change Status column as a result of Amendment 
0006 

Page 3, DI-0001, Block 5, as a result of Amendment 0006 

Page 4, DI-0001, Block 8, as a result of Amendment 0006 

Page 28, DI-0017, Block 5 and 7, as a result of Amendment 0006 

Attachment J-3, Financial Accounting Data Sheet, is attached with 
certified funding for the following as stated in Section B: 

CLIN 0001AA in the amount of----------- 
CLIN OOOlAB in the amount of----------- 
CLIN 0005 in the amount of--------- 
Total funding at contract award is ----------- 

Sections K. L. and M 
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Sections K, L ,  and M are hereby removed from the contract as a result 
of contract award 

Additional: 

Per Section C, page 11 - C & G Boat Works, Inc's proposal is 
incorporated as part of this Contract N00024-07-C-2236 and is 
included as such as Attachment 5-6. 

Except as modified or modified herein, all terms and conditions of 
from solicitation N00024-06-R-2200 remain unchanged and in full force 
and effect. 
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SECTION B-SUPPLIES OR SERVICES AND PRICES/COSTS 

ITEM - SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT - - 
0001 Construction of 

Training Patrol 
Craft (YP) 

OOOlAA FUNDING for CLIN 0001 -----------
at time of award 

OOOlAB FUNDING for CLIN 0001 -----------
at time of award 

0002 Construction of 1 Ea --------------------- 
(Option) Training Patrol 

Craft (YP) 

0003 Construction of 
(Option) Training Patrol 

Craft (YP) 

0004 Construction of 
(Option) Training Patrol 

Craft (YP) 

(See Note A) 

0005 Shore Based Spares 
(Exercised For Item 0001 
Option) 

FUNDING for CLIN 0005 
at time of award 

Data for Item 
0001, and if 
option(s) is/are 
exercised, Items 
0002 through 
0004 (See Data 
Requirements 
List (DRL) 
attached hereto 
as Attachment J- 
2 

1 Lot --------- ---------

---------

1 Lot NSP 
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SUPPLIES/SERVICES - QTY UNIT - UNIT PRICE AMOUNT 

(Not separately 
priced - price 
included 
in Item 0001, and if 
option(s) is/are 
exercised, Items 0002 
through 0004). 

Provisioned 
Items Order 
(PIO) 

(See DESCRIPTION/SPEC/WORK 
STATEMENT) 

Note A: The government reserves the right to exercise Option 
CLIN 0004 for a quantity of PLUS 1 YP Training Patrol Craft at 
the unit price indicated for CLIN 0004. 

THIS ENTIRE CONTRACT IS FIRM FIXED PRICE 

END OF SECTION 
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SECTION C-DESCRIPTION/SPECIFICATION/WORK STATEMENT 

PART 1 - CONTRACT LINE ITEM DESCRIPTION 

Item 0001, and if option(s) is/are exercised, Items 0002, 0003, and 
0004: The Contractor shall perform all technical, and other support 
and planning efforts and construction and delivery in accordance with 
the Training Patrol Craft (YP) (hereto "YP" or 'craft") Performance 
Specification, Drawings, and the Contractor's proposal. 

Items 0005, if option exercised: Shore Based Spares for Item 0001. 
The Contractor shall supply Shore Based Spares package, if exercised, 
in accordance with Attachment J-5. Descriptions of each item are 
located in the contract, contract drawings and/or specification. 

Item 0006: Data for Item 0001, and if option(s) is/are exercised, 
Items 0002, 0003, and 0004, shall be prepared and provided to the 
Government in accordance with the Performance Specification and DRLs, 
attached hereto. 

Item 007: The supplies and services to be furnished hereunder 
shall be ordered in contract modifications issued in accordance 
with the clause entitled "Provisioned Items Order". 

In the event the Government orders Spare Parts under CLIN 007, the 
following will apply: 

VENDOR RECOMMENDED SPARE PARTS 

The Government will review the Vendor Recommended Spares (VRS) 
Listings and select those spare parts, if any, that it deems 
necessary. The Contractor shall procure all spare parts identified 
by the Government, in accordance with the general requirements in 
Section C of the contract entitled Provisioned Item Order (PIO) 
clause. The Contractor shall not procure any spares unless and until 
ordered by the Government to do so. The Government is under no 
obligation to order any items. The Contractor shall accomplish by 
best commercials practice, receipt, inspection, identification, 
packaging, marking, stowage, and loading of all spare parts, tools, 
test equipment and other material that may be ordered by the 
Government. A status report of spare parts ordered and received 
shall be included in the agenda for each Program Review or other 
meetings as requested and shall also be provided with the craft one 
week prior to craft delivery. This status report shall include the 
complete item's name (nomenclature), OEM's name, OEM's CAGE, OEM's 
part number, quantity required, quantity ordered, quantity on hand, 
quantity short, estimated due-in date, date provided to the craft, 
any applicable remarks, and quantity per end item (if available). 
The Contractor shall provide 100 percent of the required spare parts 
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per the delivery schedule established in each order. Stowage shall 
be provided for all onboard spare parts. The items shall be packed 
and segregated by system using best commercial practices. Items 
ordered via the PI0 clause not normally stowed onboard shall be put 
in water resistant tri-wall boxes with a packing list identifying 
each item in the box. A copy of the packing list shall be placed 
inside and outside each box for shipment with the craft. 

PROVISIONED ITEM ORDER 

(a) General. The Contractor agrees that it will furnish the supplies 
or services ordered by the Government in accordance with the 
procedures specified herein. Orders will be placed by the 
Contracting Officer, Provisioning Activity or Administrative 
Contracting Officer as unilateral or bilateral modifications to this 
contract on SF 30, Amendment of Solicitation/Modification of 
Contract. Any amounts shown in Section B at time of award of the 
initial contract for each provisioned line item are estimated amounts 
only and are subject to upward or downward adjustment by the issuing 
activity. If no amounts are shown, funding will be obligated before 
or at time of order issuance. It is understood and agreed that the 
Government has no obligation under this contract to issue any orders 
hereunder. 

(b) Priced Orders. For each proposed order, the Contractor agrees 
that it will submit such cost or pricing data as the Contracting 
Officer may require. Promptly thereafter, the Contractor and the 
Contracting Officer shall negotiate the price and delivery schedule 
for the proposed order. Upon execution and receipt of the priced 
order, the Contractor shall promptly commence the work specified in 
the order. 

(c) Undefinitized Orders. Whenever the Contracting Officer 
determines that urgent demands or requirements prevent the issuance 
of a priced order, he/she may issue an unpriced order. Such order 
may be unilateral or bilateral and shall establish a limitation of 
Government liability, a maximum ceiling amount, and a schedule for 
definitization, as described in subparagraph (e) (2) below. Upon 
request the Contractor shall submit a maximum ceiling amount proposal 
before the undefinitized order is issued. The maximum ceiling amount 
is the maximum price at which the order may be definitized. The 
Contractor shall begin performing the undefinitized order upon 
receipt, except as provided in paragraph (d) below. The clause 
entitled "CONTRACT DEFINITIZATION" (DFARS 252.217-7027) shall be 
included in any undefinitized order. 

(d) Rejection of Unilateral Orders. The Contractor may reject any 
unilateral order if the Contractor determines that it cannot feasibly 
perform the order, or if the Contractor does not concur with the 
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maximum ceiling amount. However, each unilateral order shall be 
deemed to have been accepted by the Contractor unless within fifteen 
days of issuance of the order, the Contractor notifies the 
Contracting Officer in writing of its rejection of the order. 

(e) ~efinitization of ~ndefinitized Orders. 
(1) The Contractor agrees that following the issuance of an 

undefinitized order, it will promptly begin negotiating with the 
Contracting Officer the price and terms of a definitive order that 
will include: (A) all clauses required by regulation on the date of 
the order; (B) all clauses required by law on the date of execution 
of the definitive order; and, (C) any other mutually agreeable 
clauses, terms and conditions. No later than sixty (60) days after 
the undefinitized order is issued, the Contractor agrees to submit a 
cost proposal with sufficient data to support the accuracy and 
derivation of its price; and, when required by FAR, cost or pricing 
data. If additional cost information is available prior to the 
conclusion of negotiations, the Contractor shall provide that 
information to the Contracting Officer. The price agreed upon shall 
be set forth in a bilateral modification to the order. In no event 
shall the price exceed the maximum ceiling amount specified in the 
undefinitized order. 

(2) Each undefinitized order shall contain a schedule for 
definitization which shall include a target date for definitization 
and dates for submission of a qualifying proposal, beginning of 
negotiations and, if appropriate, submission of make-or-buy and 
subcontracting plans and cost or pricing data. Submission of a 
qualifying proposal in accordance with the definitization schedule is 
a material element of the order. The schedule shall provide for 
definitization of the order by the earlier of: 

(i) A specified target date which is not more than 180 days 
after the issuance of the undefinitized order. However, that target 
date may be extended by the Contracting Officer for up to 180 days 
after the Contractor submits a qualifying proposal as defined in 
DFARS 217.7401; or 

(ii) the date on which the amount of funds expended by the 
Contractor under the undefinitized order exceed fifty percent (50%) 
of the order's maximum ceiling amount, except as provided in 
subparagraph ( f ) ( 3 ) below. 

(3) If agreement on a definitive order is not reached within the 
time provided pursuant to subparagraph (e) (2) above, the Contracting 
Officer may, with the approval of the Head of the Contracting 
Activity, determine a reasonable price in accordance with Subpart 
15.4 and Part 31 of the FAR, and issue a unilateral order subject to 
Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233- 
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1). In any event, the Contractor shall proceed with completion of 
the order, subject to the "LIMITATION OF GOVERNMENT LIABILITY" clause 
(FAR 52.216-24) . 

(f) Limitation of Government Liability. 
(1) Each undefinitized order shall set forth the limitation of 

Government liability, which shall be the maximum amount that the 
Government will be obligated to pay the Contractor for performance of 
the order until the order is definitized. The Contractor is not 
authorized to make expenditures or incur obligations exceeding the 
limitation of Government liability set forth in the order. If such 
expenditures are made, or if such obligations are incurred, they will 
be at the Contractor's sole risk and expense. Further, the 
limitation of Government liability shall be the maximum Government 
liability if the order is terminated. The "LIMITATION OF GOVERNMENT 
LIABILITY" clause shall be included in any undefinitized order. 

(2) Except for undefinitized orders for Foreign Military Sales; 
purchases of less than $25,000; special access programs; and 
Congressionally-mandated long-lead procurements; and except as 
otherwise provided in subparagraph (£1 ( 3 )  below, the limitation of 
Government liability shall not exceed fifty percent (50%) of the 
ceiling amount of an undefinitized order. In the case of orders 
within these excepted categories, however, the procedures set forth 
herein shall be followed to the maximum extent practical. 

(3) If the Contractor submits a qualifying proposal (as defined 
in DFARS 217.7401) to definitize an order before the Government has 
obligated fifty percent (50%) of the ceiling amount, the Contracting 
Officer may increase the limitation of Government liability to up to 
seventy-five percent (75%) of the maximum ceiling amount or up to 
seventy-five percent (75%) of the price proposed by the Contractor, 
whichever is less. 

(4) If at any time the Contractor believes that its expenditure 
under an undefinitized order will exceed the limitation of Government 
liability, the Contractor shall so notify the Contracting Officer, in 
writing, and propose an appropriate increase in the limitation of 
Government liability of such order. Within thirty (30) days of such 
notice, the Contracting Officer will either (i) notify the Contractor 
in writing of such appropriate increase, or (ii) instruct the 
Contractor how and to what extent the work shall be continued; 
provided, however, that in no event shall the Contractor be obligated 
to proceed with work on an undefinitized order beyond the point where 
its costs incurred plus a reasonable profit thereon exceed the 
limitation of Government liability, and provided also that in no 
event shall the Government be obligated to pay the Contractor any 
amount in excess of the limitation of Government liability specified 
in any such order prior to establishment of firm prices. 
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(g) Initial Spares. The limitations set forth in paragraph ( c )  and 
subparagraphs (e) (2), (f) (2) and (f) ( 3 )  donotapplyto 
undefinitized orders for the purchase of initial spares. 

(h) Terminal Date for Placement of Orders. The Contractor shall not 
be obligated to accept any orders placed hereunder beyond 180 days 
after delivery of the last end item. 

(i) Segregation of Costs. The Contractor shall segregate the costs 
of performance of each undefinitized order from the cost of any other 
work performed by the Contractor. 

PART 2 - DESCRIPTION/SPECIFICATION/WORK STATEMENT - ADDITIONAL 
REQUIREMENTS 

A. CONTRACTOR RESPONSIBILITIES FOR DESIGN 

The Contractor shall take into consideration existing U.S. Navy 
logistics support infrastructure in the selection of main 
propulsion systems and equipment for installation on the craft. 

Inasmuch as the Contract Specifications (exclusive of the 
Performance Specification) and contract design were prepared and 
developed by the Contractor, the Contractor assumes the 
responsibility for the completeness, thoroughness and adequacy 
of the specifications for designing and building the Training 
Patrol Craft and for their meeting the requirements of the 
Performance Specification. In the event there are any errors or 
omissions in the contract specifications, or in the accompanying 
information that affect the detail design and construction of 
the craft, the Contractor shall correct such errors or omissions 
as a part of the contract work with no increase in contract 
price. 

Furthermore, the Contractor shall be responsible for ensuring 
that the vessel as delivered after construction shall comply 
with all the applicable laws of the United States and the 
requirements and standards of the various Regulatory Bodies and 
other organizations identified in the Performance Specification. 
A Letter of Compliance in accordance with the DRL shall be 
issued by the Contractor certifying that the YP complies with: 

1. American Bureau of Shipping Rules 
2. US Coast Guard Regulations/Instructions 

The Contractor shall also be responsible for ensuring that the craft 
meets the requirements to be classed by the American Bureau of 
Shipping (ABS) and obtain a Statement of Fact Certification for each 
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craft per the YP craft contract requirements. As the designated 
classification society, the Contractor shall ensure that ABS 
witnesses the YP craft construction, testing, where applicable, and 
conduct certifications ensuring the Contractor's compliance to the 
commercial standards of the Rules and the contractual and 
specification requirements. The Contractor shall provide copies of 
Regulatory Body technical documentation in accordance with the DRL. 

m y  inquiries or comments made or not made by the Government in its 
evaluation of the Contractor's specifications and contract design 
upon which this contract is awarded are made for informational 
purposes and shall not relieve the Contractor of the responsibilities 
described above. 

B. TECHNICAL DOCUMENTATION 

The Contractor shall prepare and provide Construction Drawings and 
Associated Lists in accordance with the DRL. These products shall 
provide the design information necessary to enable a manufacturer of 
similar products to produce and maintain quality control of item(s) 
so that the resulting performance characteristics simulate those of 
the original design. The drawings shall include equipment and 
construction drawings of the end-product and provide the necessary 
data to permit competitive acquisition of items identical to the 
original item(s) . 

Drawings shall document directly or reference the following: details 
of unique processes when essential to design and manufacture; 
performance ratings of equipment; dimensional data; tolerance input 
and output characteristics; diagrams; mechanical and electrical 
interfaces; details of material identification, including protective 
coatings; requirements for reliability, maintainability, and 
environmental conditioning. 

All necessary mechanical dimensions, electrical parameters, physical 
parameters and environmental conditions to define fabrication and 
interface requirements shall be included on the applicable drawings. 

Drawings shall identify scale and list principle dimensions. Drawings 
submitted as reproducibles shall be of such clarity as to produce a 
fourth generation copy with 100% legibility. 

C. INTEGRATED LOGISTICS SUPPORT (ILS) 

1. SCOPE The Contractor shall provide Integrated Logistics Support 
(ILS) to include Vendor Recommended Spares (VRS) Listings, Commercial 
Off-the-shelf Technical Manuals, Crew Familiarization, and Craft 
Information Book (CIB) items in accordance with the Performance 
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Specification, the Data Requirements List (DRL) and as described 
below. 

2. DETAILED REQUIREMENTS Detailed requirements shall be as follows: 

a. Commercial Off-the-shelf Technical Manuals (COTS). The Contractor 
shall provide COTS operation and maintenance technical manuals for 
all equipment and components in accordance with the DRL. Training 
simulator software operation manuals shall also be provided. These 
manuals shall be in sufficient depth for operation and maintenance of 
the equipment without the services of a manufacturer's 
representative. Supplemental data shall be added and properly 
identified to overcome any technical manual deficiencies. These 
technical manuals will be placed onboard the craft prior to delivery. 
The Contractor shall provide a listing of all technical manuals. 

b. Craft Information Book (CIB). The Contractor shall provide a 
CIB to serve as the primary intrasystem and intersystem technical 
publication covering installation, operation, maintenance and repair 
of craft systems and equipment in accordance with the DRL. The CIB 
shall include installation, operation, maintenance, and repair of all 
craft systems and equipment, including, but not limited to, 
mechanical, piping, electrical, navigation, and electronics systems 
and equipment. The CIB shall also include sounding tables and 
electrical schematics. It shall provide a thorough understanding of 
all equipment on the craft, their intended functions, operations, and 
limitations, together with intrasystem and intersystem capabilities 
and limitations. A listing of all craft technical manuals shall be 
included in the CIB. 

c. Crew Familiarization. The Contractor shall provide forty (40) 
hours of crew familiarization onboard each craft to orient and 
familiarize the personnel with the operation and maintenance 
requirements of the craft. The familiarization shall include a 
minimum of eight (8) hours underway. The familiarization will be 
held at the Contractor's facility within 15 days of delivery and as 
agreed to by the Government. This familiarization shall provide a 
general understanding of the operation of the craft and its general 
arrangement. Topics to be covered include electrical system, 
instruments, alarms, safety and warning systems, engine, generator, 
auxiliary systems, and training equipment and systems including 
training simulators. Familiarization shall include any maintenance 
activity required during routine operation. Less than 20% of the 
familiarization shall be classroom instruction; the remainder of the 
time shall be on the craft, in the space, with a fully-qualified 
technical representative. In addition, crew familiarization of 
twenty-four (24) hours shall be provided for the first craft of each 
option exercised. Crew familiarization for the option craft shall be 
conducted at the Naval Station Annapolis within 5 days of delivery of 
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the craft to the Naval Station. The contractor shall provide a Crew 
Familiarization Program Plan in accordance with DRL. 

d. Vendor Recommended Spares (VRS) Listings. The Contractor shall 
provide a VRS Listing in accordance with the DRL to sustain operation 
and maintenance of each piece of equipment, component, or system 
onboard the craft for a period of 2000 operating hours. These 
listings shall contain the Original Equipment Manufacturer's (OEM's) 
recommended quantities for every type of spare part required for each 
repairable piece of equipment, including all consumable and 
expendable items. The list shall include the complete item's name 
(nomenclature), OEM's name, OEM's Commercial and Government Entity 
(CAGE) code, OEM's part number, model number, serial number, 
estimated unit price, recommended quantity to sustain operation for 
2000 operating hours, identification of the end item, quantity per 
end item, unit of issue, shelf life, production lead-time, and unique 
tools or support and test equipment necessary to inspect, test, 
calibrate, service, repair, or overhaul the end item. Statistics and 
locations shall be provided in accordance with the DRL. 

e. Shore Based Spares Options. If exercised, the Contractor shall 
provide the Shore Based Spares, Item 0005, as outlined in Attachment 
J-5. The Contractor shall be responsible for shipment to Naval 
Station Annapolis. 

D. UNIQUE ITEM IDENTIFICATION 

The Contractor shall also provide Unique Item Identification (UID) 
marking in accordance with the information provided below and in the 
Data Requirements List (DRL) . 

1.UID is a set of data marked on items that is globally unique, 
unambiguous, and robust enough to ensure data information quality 
throughout the life of the unit until disposal and to support 
multi-faceted applications and users. The unique item identifier 
and the component data elements of the unique item identifier shall 
not change over the life of the item. The UID component data 
elements, at a minimum, shall be contained in a Data Matrix ECC200 
symbol, as required by MIL-STD 130 Rev M dated 2 Dec 2005. 

2. The enterprise (i.e., a manufacturer or vendor) shall be 
responsible for implementation of the Unique Identification 
marking/Automatic Identification Technology (UID/AIT) program in 
accordance with the Department of Defense Guide to Uniquely 
Identifying Tangible Items dated 07 June 2005, and with the Defense 
Federal Acquisition Regulation Supplement (DFARS) clause 252.211- 
7003, Item Identification and Valuation. These documents can be 
found at http://www.acq.osd.mil/dpap/uid. 
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The physical marks that contain the UID-required elements shall 
remain legible until the item is destroyed. Where space is 
available, human readable information for UID data elements shall 
be marked on the item. MIL-STD 130 Rev M dated 2 Dec 2005 provides 
information on various marking methods, surface requirements, and 
verification criteria. The preferred placement of the mark on the 
part is in the installed position whenever possible. This will 
allow personnel to read the mark without necessitating its removal. 
For parts already marked with a label or data plate, the Contractor 
shall remove and add additional UID information if space is 
available on the current label or replace with a label or data 
plate containing UID information in addition to existing 
information. The verification grade for the UID mark on all parts - 
will be in accordance with MIL-STD 130 Rev M dated 2 Dec 2005 
paragraphs 4.4 through 4.4.2.2. Certification of verification 
shall accompany part(s) upon shipment. 

4. The Contractor shall construct the UID for the Training Patrol 
Craft by using the Contractor's Enterprise Identifier; the hull 
number of the craft as the Part Number; and the respective hull 
sequencing number (e.g. hull - 1 of 5, - 2 of 5, if applicable) within 
the class as the part number. 

5. Notwithstanding DFARS 252.211.7003, the Contractor shall submit to 
the Government a proposed listing of UID candidates, marking 
medium and its location in accordance with the data item entitled 
"Recommended Unique Identification (UID) Candidate Listing, 
Marking Medium, and Location" for material meeting the criteria in 
paragraphs 6.1, 6.2, and 6.3 for review and approval. 

6. The Contractor shall provide unique item identification or a DoD 
recognized unique identification equivalent for: 

6.1 All items for which the individual equipment unit 
acquisition cost is $5,000 or more; 

6.2 All items for which the individual equipment unit 
acquisition cost is less than $5,000, but have been determined 
necessary for serially managed, mission essential, or controlled 
inventory equipment, repairable items, or consumable items or 
material; and 

6.3 In addition to the requirements in paragraphs 6.1 and 6.2, 
the following items have also been determined to require UID 
marking : 

(a) Training Patrol Craft (YP) . 
(b) Any Shore Based Spares purchased (option 0005) 
that are annotated in Attachment J-5 to be marked. 
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Data Submission - The Contractor shall submit information required by 
DFARS Clause 252.211-7003 paras (e), (f), (g), and (h) in accordance 
with the procedures at http://www.acq.osd.mil/dpap/uid. 

E. CONTRACT PROBLEM IDENTIFICATION REPORTS (NAVSEA) (MAY 1993) 

(a) Contract Problem Identification Reports (CPIRs) shall be 
used by the Contractor for the purpose of alerting the 
Government to actual or potential contract problems and of 
establishing an early dialogue between the Contractor and the 
Government with regard thereto. 

(b) A "contract problem" is a fact or circumstance of which the 
Contractor is aware that does, will or reasonably is anticipated 
to (1) have a significant or substantial impact on the delivery 
schedule or completion of contract performance or the cost of 
performance of the contract (increase or decrease) or (2) 
requires modification to the contract or specification(s). The 
terms "significant" and "substantial" shall be interpreted in 
the same manner as they would be interpreted by a reasonably 
prudent business person under the relevant circumstances. 

(c) The Contractor shall report each contract problem promptly 
and in no event later than five (5) calendar days, after the 
Contractor identifies such contract problem. Each CPIR shall be 
entitled "Contract Problem Identification Report", shall be 
dated, numbered sequentially and shall set forth the following 
based on the best and most complete information then known or 
available to the Contractor: 

(1) The nature of the contract problem; 

(2) The date on which the contract problem arose and the 
date on which the contract problem was identified as such; 

(3) The anticipated direct and consequential effects of 
the contract problem upon the delivery schedule or completion of 
contract performance or the cost of performance of the contract; 

(4) Identification of the supplies and/or services which 
are or may be affected; and 

(5) The Contractor's recommended solution to the reported 
contract problem. 

(d) Follow-up status reports of each contract problem, 
identified by the original CPIR number, shall be furnished 
monthly or more frequently as required by the Contracting 

C-10 
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Officer. A final follow-up report shall be furnished 
immediately following resolution of each contract problem. 

(e) CPIRs shall not be submitted when notice of the same 
contract problem is required to be furnished to the Government 
pursuant to any other requirement of this contract. The 
submission of a CPIR, however, does not relieve the Contractor 
of its obligations to provide notice required under any other 
requirement of this contract. 

(f) The DRL provides the format to be used in submitting 
contract problem identification reports. 

F. POST-AWARD CONFERENCE 

The Government will conduct a post-award conference within forty 
(40) days after the effective date of this contract. The 
conference will be held at the Contractor's facility. Topics 
will include, but not be limited to, documentation review, 
discussion of the Contractor's understanding of the technical 
requirements, and schedule considerations. In conjunction with 
the Post-Award Conference, an Integrated Logistics Support 
meeting will be held to review and discuss the integrated 
logistics support requirements of this contract. This review 
will also include a review of the DRL. 

G. ADDITIONAL REQUIREMENTS FOR MEETINGS/CONFERENCES 

The Government may on an "as needed" basis, require the 
Contractor to attend and/or host conferences, design reviews, 
program reviews, logistics meetings or other meetings. The 
Contractor shall be required to prepare agendas and to record 
any decisions and/or agreements reached between 
Government/Contractor/Designated SUPSHIP or Government 
Representatives and submit these records in accordance with the 
DRLs entitled "Meeting Agendas" & "Meeting Minutes". 

H. CONTRACTOR'S PROPOSAL 

(a) Performance of this contract by the Contractor shall be conducted 
and performed in accordance with detailed obligations to which the 
Contractor committed itself in Proposal for YP Training Craft dated 27 
eb 2007 in response to NAVSEA Solicitation No. N00024-06-R-2200. 

(b) The technical volumes of the Contractor's proposal is incorporated 
by reference and all or part, as designated by the Government, is 
hereby made subject to the provisions of the "ORDER OF PRECEDENCE" 
clause of this contract. 
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Any inconsistencies in this solicitation or contract shall be 
resolved by giving precedence in the following order: 

1. The Schedule (contract), including the Government's 
TRAINING PATROL CRAFT (YP) PERFORMANCE SPECIFICATION and 
the DRLs; 

Contract clauses ; 

3. Other documents, exhibits, and attachments; 

Contractor's Contract Specifications (proposal) ; 

5. Contractor's Contract Drawings (proposal); 

6. Contractor's proposal (except the Contractor's proposal 
specifications and proposal drawings); 

J. SCHEDULE 

The Contractor shall provide Schedules for each YP in accordance with 
the DRL. 

K. NO SUBSTITUTION OF OUTFITTING AND EQUIPMENT 

All equipment, outfitting, and furnishings, etc., must be 
specified in the Contractor's proposal in accordance with the 
requirements of the RFP. Items of equipment, outfitting, and 
furnishing cannot be substituted for proposed items after award 
without Government approval (generally through a contract 
modification). In accordance with the Contract Schedule, your 
proposal, including your proposed contract specification and 
proposed contract drawings, will be become part of any resulting 
contract. 

L. LAUNCHING AND DOCKING 

The Contractor shall be responsible for the satisfactory launching of 
the YP craft at the time and manner mutually agreed upon by the 
Contractor and the Government. Should there be any evidence that the 
YP craft has been strained or damaged during launching, the craft 
shall be drydocked immediately for inspection, report, and repair. 
The Contractor shall submit a CPIR to the Government. 

The Contractor shall develop and provide in accordance with the 
DRL a Craft Docking Plan that accommodates the use of the Marine 
Travelift. 
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M. APPEARANCE OF CRAFT WHEN DELIVERED 

The craft shall be delivered at DESTINATION with all items, such as 
but not limited to, equipment, accessories, appliances, plumbing 
fixtures, walls (interior and exterior), floors and decks, ceilings 
and overheads, windows, machinery spaces, etc., displaying an obvious 
appearance of being new and unused. The craft shall be free of dirt 
and debris associated with construction. The craft, when delivered 
shall, in addition to the above, also display the highest level of 
cleanliness such that - all areas of the Training Patrol craft can be 
immediately put to use for its intended use. 

N. PURCHASE ORDERS INDEX 

The Contractor shall provide a Purchase Order Index identifying 
the part name/description, part number, quantity, purchase order 
number, vendor, date ordered, date required, date received, and 
unit cost in accordance with the DRL. 

0. ENGINEERING CHANGE PROPOSAL (ECP) AND REQUESTS FOR DEVIATIONS 
AND WAIVERS 

The format provided by the DRL shall be used whenever a 
situation arises wherein the Contractor or Government considers 
that the physical configuration, material quality, operational 
or functional performance of equipment or installed systems will 
not be in compliance with the Performance Specification or the 
Contractor's technical proposal, and a change to those documents 
is considered appropriate by both the Contractor and the 
Government. 

ECPs shall be prepared whenever the detail level physical 
configuration, material quality, operational or functional 
performance of equipment or installed systems will not be in 
compliance with baseline design-related documentation and a 
change to a baseline document is considered an appropriate means 
of resolving a design-related issue. 

In the event that a baseline design related requirement or a 
performance requirement cannot be met, and a change to the 
baseline design requirement or performance requirement is 
inappropriate, the Contractor shall submit a Request for 
Deviation or Waiver, as appropriate following the requirements 
in the DRL. 

P. QUALITY ASSURANCE 
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The Contractor shall establish, document, and maintain a quality 
system that meets the requirements defined by the elements in IS0 
9001:1994, Quality Systems Model for Quality Assurance in Design, 
Development, Production, Installation, and Servicing. The Contractor 
shall provide a Quality System Plan in accordance with the DRL. 

Q. INCLINING/STABILITY/WEIGHT REPORTS 

The Contractor shall perform an inclining experiment prior to 
builder's trials on each craft constructed under this contract. The 
inclining experiment shall be performed in accordance with ASTM 
F1321, "Standard guide for Conducting a Stability Test to Determine 
the Light Ship Displacement and Centers of Gravity of a Vessel". A 
Dead Weight Survey, subject to Regulatory Body approval may be 
substituted for the inclining experiment following the first craft. 
The Contractor shall prepare an Intact/Damage Stability Report in 
accordance with the DRL. 

Weight reports shall be submitted in accordance with the DRL. 

R. TRIALS 

Prior to delivery, the contractor shall conduct trials for each 
craft. Trial agendas, reports, and notifications shall be provided 
in accordance with the DRL. 

The Contractor is responsible for trials and shall provide all the 
necessary materials, fuel, power, equipment, instrumentation, and 
qualified personnel to safely operate the craft and to conduct each 
trial test, inspection and demonstration. Unless otherwise 
authorized, each trial test, inspection and demonstration shall be 
performed in the presence of the Government or the Government 
Representatives. Emergency Escape Breathing Devices (EEBDs) and 
other personnel-escape or protective devices shall be on board and 
properly stowed. 

Trials shall be conducted in accordance with SNAME T&R 3-47, Guide 
for Sea Trials (1989). Trials shall be performed with the craft at 
the full load draft and trim condition. Underway airborne noise and 
vibration surveys shall be performed during trials for each craft. 
All noise and vibration surveys shall be performed with main 
propulsion engines at Maximum Continuous Rating and all accommodation 
Heating, Ventilation, and Air Conditioning systems and equipment in 
normal operation. 

The Contractor shall perform the following trials: 

1. Builder's Trials (BT) 
2. Craft Acceptance Trials (CAT) 
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Builder's Trials (BT) - BT shall demonstrate the successful operation 
of all craft equipment and systems, that the craft is seaworthy, and 
that the craft is ready for CAT. BT shall be witnessed by the 
Government and the Government Representatives and the BT trial report 
shall be made available to INSURV at the time of CAT. Successful 
completion of BT is a prerequisite to CAT. 

Craft Acceptance Trials (CAT) - Prior to delivery, the Contractor 
shall conduct CAT to insure that the craft is complete, meets all 
contract requirements, and is in all respects ready for service. The 
Contractor, prior to CAT, shall certify that the craft is ready for 
trials. CAT shall not be performed until the craft is ready in all 
respects, all tests and inspections have been satisfactorily 
completed, all discrepancies have been corrected, and all test data 
has been provided. CAT shall be witnessed by the Government and by 
the Government Representatives. If any part of the craft or its 
systems or equipment fails to meet CAT, it shall be corrected and 
retested as directed by the Government or by the Government 
Representatives. After completion of CAT and before delivery of the 
craft, Contractor-responsible work shall be completed or resolved to 
the satisfaction of the Government. 

S. DEPARTMENT OF LABOR SAFETY AND HEALTH STANDARDS FOR 
SHIPBUILDING (AT) (NAVSEA) (SEP 1990) 

Attention of the Contractor is directed to the Occupational Safety 
and Health Act of 1970 (29 USC 651-678), and to the Safety and Health 
Regulations for Ship Repairing (29 CFR 1915), promulgated under 
Public Law 85-742, amending Section 41 of the Longshoremen's and 
Harbor Workers' Compensation Act (33 USC 941), and adopted by the 
Department of Labor as occupational safety or health standards under 
Section 6(a) of the Occupational Safety and Health Act of 1970 (See 
29 CFR 1910.13). These regulations apply to all ship repair and 
related work, as defined in the regulations performed under this 
contract on the navigable waters of the United States including any 
dry dock and marine railway. Nothing contained in this contract 
shall be construed as relieving the Contractor from any obligations 
which it may have for compliance with the aforesaid regulations. 

T. DISCHARGE OF LIENS AND ENCUMBRANCES AND WARRANTY OF TITLE 

(a) The Contractor shall immediately discharge or cause to be 
discharged any lien or right in rem of any kind, other than in 
favor of the Government, which at any time exists or arises with 
respect to the craft, the machinery, fittings, equipment, 
furnishings, or materials for the craft. If any such lien or 
right in rem is not immediately discharged, the Government may 
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discharge or cause to be discharged said lien or right in rem, 
at the expense of the Contractor. 

(b) Upon acceptance of each craft by the Government, the 
Contractor warrants clear and unencumbered title to each craft. 
Furthermore, the Contractor indemnifies and holds harmless the 
Government against any and all (1) liens and claims of ownership 
against the craft, and (2) liens, claims, encumbrances, and 
claims or rights in rem, against the craft, including claims for 
personal injury and property damage, maritime liens, mechanics 
liens, and tax liens, which arose prior to acceptance of the 
craft by the Government, or which are based on events which 
occurred prior to acceptance of the craft by the Government. If 
any lien, claim, or encumbrance resulting from, or arising out 
of, any event which occurred prior to acceptance of each craft, 
is brought against the craft or against the Government, the 
Contractor will be responsible for resolution of such claim, 
lien, or encumbrance, and in no event will the craft or the 
Government be responsible for resolving the claim, lien, or 
encumbrance, or for compensating any person or entity for the 
claim, lien, or encumbrance. If such claim, lien, or encumbrance 
is brought against the craft or against the Government, the 
Contractor hereby agrees to take all necessary steps to resolve 
the claim, lien, or encumbrance without impact to the craft or 
the Government. The warranty and indemnification under this 
clause survive the close-out of the contract. 

This clause shall not be construed to abrogate or diminish any 
of the Government's title-vesting rights under the "Contract 
Financing Payments" or the "Progress Payments" clause of the 
contract. 

U. PRODUCTION PHOTOGRAPHS 

The Contractor shall provide photographs of each craft under 
construction and at completion. These photographs of the craft 
shall be in accordance with the DRL. 

V. HAZARDS OF ELECTROMAGNETIC RADIATION TO PERSONNEL (HERP) 
ANALYSIS 

The Contractor shall provide an analysis of the craft design for 
Hazards for Electromagnetic Radiation to Personnel (HERP) in 
accordance with the DRL. 

W. GOVERNMENT FACILITIES 

The Contractor shall provide the Government separate office space and 
facilities at the Contractor's plant for one person. The space shall 
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be convenient to the craft, adequately sized, furnished, lighted, 
heated, and air-conditioned. The Contractor shall provide toilet and 
rest room facilities, telephone service with voice mail and computer 
modem connections, and a lighted, secure parking space convenient to 
the space. 
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SECTION D-PACKAGING AND MARKING 

Item 0001, and if ogtion(s) is/are exercised, Items 0002, 0003, 
and 0004 - The craft shall be prepared for delivery in 
accordance with the best commercial practice. 

If Option(s) is/are exercised, one lot of Shore Based Spares 
(Item 0005) shall be delivered for Item 0001. Contractor is 
responsible for safe shipment to destination. Packaging and 
marking shall be in accordance with best commercial practice. 

Item 0006 - Unclassified data shall be prepared for shipment in 
accordance with the best commercial practice. 

Item 007 - If orders are issued, packaging and marking instructions 
will be discussed in individual orders. 
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SECTION E-INSPECTION AND ACCEPTANCE 

Item 0001, and if option(s) is/are exercised, Items 0002, 0003, 
and 0004 - ~nspection by the Contractor shall be performed at 
destination in accordance with the terms of the contract and in 
a manner sufficient to ensure that the items to be furnished 
under this contract conform with all contractual requirements 
and in accordance with the wInspection and Acceptance" paragraph 
of contract clause FAR 52.212-4. Government inspection shall be 
performed at the craft acceptance trial, at the Contractor's 
facility, and at destination, as specified in the contract, by a 
representative of the Government in accordance with FAR 52.212- 
4. 

Acceptance shall be made at destination by a representative of 
the Government via DD Form 250, Material Inspection and 
Receiving Report. 

Item 0006 - Inspection and acceptance shall be as specified in the 
DRLs . 

Item 0007 - If Items are ordered, inspection and acceptance 
requirements shall be specified in each individual order. 
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SECTION F-DELIVERIES OR PERFORMANCE 

All supplies to be furnished for CLIN 0001 and CLINs 0002, 0003, 
0004, and 0005 (options, if exercised) shall be delivered at the 
following locations, F.O.B. Destination. CLIN 0006 - As specified in 
the Specification and the DRLs. 

REQUIRED 
DELIVERY 
DATE 
18 MAC 

24 MAC 

28 MAC or 
within 10 
MAOE , 

whichever i s  
longer. * *  

Within 4 
months of 

craft 
delivery of 
CLIN 0002 or 
within 10 
MAOE , 

whichever i s  
longer. * ,  

* * 

Within 4 
months of 

last 
delivery of 
CLIN 0003 or 
within 10 
MAOE , 

whichever i s  
longer. * ,  

* * 

CLIN 

0001 

0001 

0002 
(Option) 

0003 
(Option) 

0004 
(Option) 

SHIP TO MARK FOR 

Small Craft Repair Department 
66 Halligan Road 

Naval Station Annapolis 
Annapolis, MD 21402 

Small Craft Repair Department 
66 Halligan Road 

US Naval Station Annapolis 
Annapolis, MD 21402 

Small Craft Repair Department 
66 Halligan Road 

US Naval Station Annapolis 
Annapolis, MD 21402 

Small Craft Repair Department 
66 Halligan Road 

US Naval Station Annapolis 

1 Annapolis, MD 21402 

Small Craft Repair Department 
66 Halligan Road 

US Naval Station Annapolis 
Annapolis, MD 21402 

ADDRESS 
CODE 



Within 60 
days of last 
delivery of 
CLIN 0001 or 
within 4 
MAOE , 

whichever is 
1 onger . 

IAW DRL 

TBD 

QTY 
REQUIRED 
DELIVERY 

DATE 
0005 

(Option) 

CLIN 

1 Lot 

Q ~ Y  
Req' d 
TBD 
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1 1 ADDRESS 
S H I P  TO MARK FOR I CODE 

IAW DRL 

TBD 

Small Craft Repair Department 
66 Halligan Road 

US Naval Station Annapolis 
Annapolis, MD 21402 

IAW DRL 

TBD 

62226 

MAC = Months After Contract Award 
MAOE = Months After Option Exercise 
IAW = In Accordance With 

* = After the first craft of the option CLIN is delivered, subsequent 
deliveries for that CLIN shall be spaced at 4 month intervals. 

* *  = Early delivery is acceptable upon notice to the PC0 90 days 

prior to delivery and receipt of PC0 approval thereafter. 

DELIVERIES 

In the event that required data is not delivered as required by 
the contract, the Contracting Officer shall have the option to 
refuse acceptance of any craft until such time as the failure to 
deliver is corrected. 

"Data" as used above, is defined as any report or task required 
by : 

- A Contract Line Item 
- A Data Requirement List (DRL) 
- The specifications hereto 

TECHNICAL DATA--WITHHOLDING OF PAYMENT (MAR 2000) 

(a) If technical data specified to be delivered under this contract, 
is not delivered within the time specified by this contract or is 
deficient upon delivery (including having restrictive markings not 
identified in the list described in the clause at 252.227-7013(e)(2) 
or 252.227-7018(e)(2) of this contract), the Contracting Officer may 
until such data is accepted by the Government, withhold payment to the 
Contractor of ten percent (10%) of the total contract price or amount 
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unless a lesser withholding is specified in the contract. Payments 
shall not be withheld nor any other action taken pursuant to this 
paragraph when the Contractor's failure to make timely delivery or to 
deliver such data without deficiencies arises out of causes beyond the 
control and without the fault or negligence of the Contractor. 

(b) The withholding of any amount or subsequent payment to the 
Contractor shall not be construed as a waiver of any rights accruing 
to the Government under this contract. 
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SECTION G-CONTRACT ADMINISTRATION DATA 

Enter below the address (street and number, city, county, state 
and zip code) of the Contractor's facility which will administer 
the contract if such address is different from the address shown 
on the Standard Form (SF) 1449. 

G&G Boat Works Inc 
401 Cochren Bridge Causeway 

Hwy 98 
Mobile, AL 36633 

Invoices: Invoices shall be submitted to the cognizant contract 
administration office shown in Block 16 of the Standard Form 1449. 

Authorized Negotiators 

The Offeror or Quoter represents that the following persons are 
authorized to negotiate on its behalf with the Government in 
connection with this request for proposals or quotations: (list 
names, titles, telephone numbers, fax numbers and e-mail addresses of 
the authorized negotiators). 

Name Mickey Cook 

Title General Manager 

Telephone 251-694-1300 

Fax 251-694-1306 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 
NUMBER TITLE PAGE 

H-I NAVSEA 5252.202-9101 ADDITIONAL DEFINITIONS (FT)- H-1 
ALTERNATE I1 (MAY 1993) 

H-2 NAVSEA 5252.246-9128 DELIVERY OF COMPLETED VESSEL H-2 
(FT) (JAN 1983) 

H-3 NAVSEA 5252.233-9103 DOCUMENTATION OF REQUESTS FOR H-2 
EQUITABLE ADJUSTMENT (AT) - ALTERNATE I (MAY 1998) 

H-4 NAVSEA 5252.233-9107 EQUITABLE ADJUSTMENTS: WAIVER H- 5 
AND RELEASE OF CLAIMS (AT) (JAN 1983) 

H-5 NAVSEA 5252.225-9100 FOREIGN SHIPYARD CONSTRUCTION H-5 
PROHIBITION (AT) (SEP 1990) 

H-6 NAVSEA 5252.243-9105 NOTIFICATION OF CHANGES (FT) - H-5 
ALTERNATE I (JAN 1983) 

H-7 REQUIRED INSURANCE H-9 

H- 8 RETENTIONS H-10 

H-9 AGREEMENT CONCERNING LIQUIDATION OF PROGRESS PAYMENTS H-11 

H-10 ECONOMIC PRICE ADJUSTMENT ALLOWANCES (STEEL AND H-11 
STEEL-BASED PRODUCTS ONLY 

H-11 MARKING OF TECHNICAL DATA FOR COMMERCIAL ITEMS H-15 

H-1 NAVSEA 5252.202-9101 ADDITIONAL DEFINITIONS (FT) - ALTERNATE 
11 (MAY 1993) 

As used throughout this contract, the following terms shall have the 
meanings set forth below: 

(a) DEPARTMENT - means the Department of the Navy. 

(b) COMMANDER, NAVAL SEA SYSTEMS COMMAND - means the Commander of the 
Naval Sea Systems Command of the Department of the Navy or his duly 
appointed successor or duly authorized representative. 

(c) SUPERVISOR - means the cognizant Supervisor of Shipbuilding, 
Conversion and Repair, Department of the Navy. 
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(d) PROJECT MANAGER (SHAPM) (PMS) - means the (~ist appropriate PM) 
Program Manager, or his duly appointed successor or duly authorized 
representative, of the Naval Sea Systems Command of the Department of 
the Navy. 

(el ADJUSTMENT IN CONTRACT PRICE - means adjustment in target cost, 
target profit, target price and ceiling price or fixed price, as 
appropriate under the circumstances and except as otherwise provided in 
the contract. 

(f) DESIGN AGENT - means C&G Boat Works Inc in its capacity as 
Design Agent, not in its capacity as shipbuilding contractor. 

(g) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE 
ACQUISITION REGULATION - All references in this document to either the 
Armed Services Procurement Regulation (ASPR) or the Defense Acquisition 
Regulation (DAR) shall be deemed to be references to the appropriate 
sections of the Federal Acquisition Regulation (FAR) and the Defense 
FAR Supplement (DFARS) . 

(h) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All 
references to the FAR in this contract shall be deemed also to include 
the Defense FAR Supplement (DFARS), unless clearly indicated otherwise. 

H-2 NAVSEA 5252.246-9128 DELIVERY OF COMPLETED VESSEL (FT) 
(JAN 1983) (DEVIATION) 

The term "vessel" as used in this clause refers to each of the 
vessels to be constructed and delivered under this contract. 

(a) The vessel shall not be presented for craft acceptance 
trials (as used in this clause acceptance trials means 
acceptance trials or combined acceptance trials) until the 
contractor has: 

(i) Corrected all Contractor responsible deficiencies 
discovered before craft acceptance trials, unless otherwise 
agreed to in writing by the Contracting Officer; and 

(ii) No late deliverables, as required by the DRL, Exhibit 
"A" to this contract. 

(b) The Contractor shall be responsible for scheduling an interval 
of a minimum of fourteen (14) days between the satisfactory 
completion of craft acceptance trials and shipment of the vessel. 
During this period the Contractor shall satisfactorily correct all 
Contractor responsible deficiencies, whether discovered before, 
during, or after completion of craft acceptance trials, which are 
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determined by the Contracting Officer to be necessary to avoid an 
adverse effect on the operational capability of the vessel. 

H-3 NAVSEA 5252.233-9103 DOCUMENTATION OF REQUESTS FOR 
EQUITABLE ADJUSTMENT (AT) - ALTERNATE I (APR 1999) 

(a) For the purposes of this requirement, the term "change" includes 
not only a change that is made pursuant to a written order designated 
as a "change order" but also (i) an engineering change proposed by the 
Government or the Contractor pursuant to the "Other Change Proposals" 
or other requirements of this contract and (ii) any act or omission to 
act on the part of the Government in respect of which a request is made 
for equitable adjustment under the "CHANGES" clause or any other 
article or requirement of this contract. 

(b) Whenever the Contractor requests or proposes an equitable 
adjustment of $100,000 or more per vessel in respect of a change made 
pursuant to a written order designated as a "change order" or in 
respect of a proposed engineering change and whenever the Contractor 
requests an equitable adjustment in any amount in respect of any other 
act or omission to act on the part of the Government, the proposal 
supporting such request shall include the following information for 
each individual item or element of the request: 

(1) A description (i) of the work required by the contract 
before the change, which has been deleted by the change, and (ii) of 
the work deleted by the change which already has been completed. The 
description is to include a list of identifiable components, equipment, 
and other identifiable property involved. Also, the status of 
manufacture, procurement, or installation of such property is to be 
indicated. Separate description is to be furnished for design and 
production work. Items of identifiable raw material, purchased parts, 
components and other identifiable hardware, which are made excess by 
the change and which are not to be retained by the Contractor, are to 
be listed for later disposition; 

(2) Description of work necessary to undo work already 
completed which has been deleted by the change; 

(3) Description of work which is substituted or added by the 
change. A list of identifiable components and equipment (not bulk 
materials or items) involved, should be included. Separate 
descriptions are to be furnished for design work and production work; 

(4) Description of interference and inefficiencies in 
performing the change; 

(5) Description of disruption attributable solely to the 
change; which description shall include the following information: 
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(i) ~escription of each identifiable element of disruption and 
how work has been, or may be, disrupted; 

(ii) The calendar period of time during which disruption 
occurred, or may occur; 

(iii) Area(s) of the Contractor's operations where 
disruption occurred, or may occur; 

(iv) Trade (s) or functions disrupted, with a breakdown of 
manhours and material for each trade or function; 

(v) Scheduling of trades before, during, and after period of 
disruption insofar as such scheduling may relate to or be affected by 
the estimated disruption; 

(vi) Description of any measures taken to lessen the disruptive 
effect of the change; 

(6) Delay in delivery attributable solely to the change; 

(7) Other work or increased costs attributable to the change; 

(8) Supplementing the foregoing, a narrative statement of the 
nature of the alleged Government act or omission, when the alleged 
Government act or omission occurred, and the "casual" relationship 
between the alleged Government act or omission and the claimed 
consequences thereof, cross-referenced to the detailed information 
provided as required above. 

(c) Each proposal submitted in accordance with this requirement shall 
include a copy of the Contractor's ship's labor budget at the cost 
level in effect as of the date the event began, the cost incurred at 
the cost level as of the same date, and the proposed effect of the 
change at the cost class level. 

(d) It is recognized that individual claims for equitable adjustment 
may not include all of the factors listed in subparagraphs (b)(l) 
through (b) (8) above, or that the Contractor may not reasonably be able 
to furnish complete information on all of the factors listed in 
subparagraph (b) (1 ) through (b) (8 ) above. Accordingly, the Contractor 
is only required to set forth in its request for equitable adjustment 
information with respect to those factors which are relevant to the 
individual request for equitable adjustment, or in the level of detail 
which is reasonably available to the Contractor. 

(e) In addition to any information required under paragraph (b) above, 
each proposal submitted in support of a claim for equitable adjustment, 
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under any requirement of this contract, in an amount which requires 
certified cost or pricing data, shall contain such cost or pricing data 
as the Contracting Officer shall require with respect to each 
individual claim item, and shall be in sufficient detail to permit the 
Contracting Officer to cross-reference the claimed increased costs, or 
delay in delivery, or both, as appropriate, with the information 
submitted pursuant to subparagraphs (b) (1) through (b) (8) hereof. 

H-4 NAVSEA 5252.233-9107 EQUITABLE ADJUSTMENTS: WAIVER AND 
RELEASE OF CLAIMS (AT) (JAN 1983) 

(a) Whenever the Contractor, after receipt of a change made pursuant 
to the clause of this contract entitled "CHANGES" or after affirmation 
of a constructive change under the "NOTIFICATION OF CHANGES" (FAR 
52.243-7) requirement, submits any claim for equitable adjustment under 
the foregoing, such claim shall include all types of adjustments in the 
total amounts to which the foregoing entitle the Contractor, including 
but not limited to adjustments arising out of delays or disruptions or 
both caused by such change. 

(b) Further, the Contractor agrees (except as the parties may 
otherwise agree) that, if required by the Contracting Officer, it will 
execute a release, in form and substance satisfactory to the 
Contracting Officer, as part of the supplemental agreement setting 
forth the aforesaid equitable adjustment, and that such release shall 
discharge the Government, its officers, agents and employees, from any 
further claims including but not limited to further claims arising out 
of delays or disruptions or both, caused by the aforesaid change. 

H-5 NAVSEA 5252.225-9100 FOREIGN SHIPYARD CONSTRUCTION 
PROHIBITION (AT) (SEP 1990) 

Neither the vessel nor the hull, midbody, or other major fixed 
structural component of the vessel shall be constructed in a foreign 
shipyard. 

H-6 NAVSEA 5252.243-9105 NOTIFICATION OF CHANGES (FT) - 
ALTERNATE I ( JAN 19 8 3 ) 

(a) Definitions. As used in this requirement, the term "Contracting 
Officer" does not include any representative of the Contracting Officer 
whether or not such representative is acting within the scope of his 
authority nor does it include any other individuals or activities that 
in any way communicate with the Contractor. As used in this 
requirement, the term "conduct" includes both actions and failures to 
act, and includes the furnishing of, or the failure to furnish, any 
item under any provision of this contract. 
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(b) Notice. The primary purpose of this requirement is to obtain 
prompt reporting of any conduct, which the Contractor considers would 
constitute or would require a change to this contract. The parties 
acknowledge that proper administration of this contract requires that 
potential changes be identified and resolved as they arise. Therefore, 
except for changes identified as such in writing and signed by the 
Contracting Officer, the Contractor shall notify the Contracting 
Officer of any conduct which the Contractor considers would constitute 
or would require a change to this contract. Such notice shall be 
provided promptly, and in any event within thirty (30) calendar days 
from the date the Contractor identifies any such conduct. The Notice 
shall be written and shall state, on the basis of the most accurate 
information available to the Contractor: 

(i) The date, nature, and circumstances of the conduct regarded 
as a change; 

(ii) The name, function, and activity of the individuals 
directly involved in or knowledgeable about such conduct; 

(iii) The identification of any documents and the substance of 
any oral communication involved in such conduct; 

(iv) The particular elements of contract performance for 
which the Contractor might seek an equitable adjustment under this 
requirement, including: 

(1) What ship(s) have been or might be affected by the 
potential change; 

(2) To the extent practicable, labor or materials or both 
which have been or 

might be added, deleted, or wasted by the potential change; 

(3) To the extent practicable, the Contractor's preliminary 
order of magnitude 

estimate of cost and schedule effect of the potential change; 
and 

(4) What and in what manner are the particular technical 
requirements or 

contract requirements regarded as changed. 

(c) Continued Performance. Except as provided in paragraph (f) below, 
following submission of notice, the Contractor shall take no action to 
implement a potential change until advised by the Contracting Officer 
in writing as provided in (dl below, unless the potential change was 
previously directed by the Contracting Officer, in which case the 
Contractor shall conform therewith. Nothing in this paragraph (c) 
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shall excuse the Contractor from proceeding with contract work other 
than implementation of the potential change or from proceeding in 
accordance with directions issued by the Contracting Officer. 

(d) Government Response. The Contracting Officer shall promptly, and 
in any event within twenty-one (21) calendar days after receipt of 
Notice, respond thereto in writing. In such response, the Contracting 
Officer shall either: 

(i)Confirm that the conduct of which the 
Contractor gave notice would constitute a change, and when 
necessary, direct the mode of further performance, or; 

(ii) Countermand any conduct regarded by the Contractor as a 
change, or; 

(iii) Deny that the conduct of which the Contractor gave notice 
would constitute a change and, when necessary, direct the mode of 
further performance, or; 

(iv) In the event the Contractor's notice information is 
inadequate to make a decision under (i), (ii) or (iii) above, 
advise the Contractor what additional information is required. 
Failure of the Government to respond within the time required 
above shall be deemed a countermand under (d) (ii). 

(e) Equitable Adjustments. Equitable adjustments for changes 
confirmed or countermanded by the Contracting Officer shall be made in 
accordance with the clause of this contract entitled "CHANGES", or any 
other requirement of this contract, which provides for an equitable 
adjustment. 

(f) Special Procedures. Paragraph (c) provides that the Contractor is 
to take no action to implement a potential change pending the 
Contracting Officer's response to the Contractor's notice of the 
potential change, except where specifically directed by the Contracting 
Officer. In special situations, however, where 

(1) The circumstances do not allow sufficient time to notify the 
Contracting Officer of the facts prior to the need to proceed with 
the work, and; 

(2) The work must proceed to avoid hazards to personnel or 
property or to avoid additional cost to the Government, the 
Contractor may proceed with work in accordance with the 
potential change. In such special situations, the Contractor 
shall advise the Contracting Officer in writing within ten (10) 
days of the conduct giving rise to the potential change that the 
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Contractor has proceeded and shall describe the nature of the - 

special situation which required proceeding prior to 
notification. Within thirty (30) calendar days of the conduct 
giving rise to the potential change, the Contractor shall 
provide notice as required in (b) above. The Contracting 
Officer shall respond as set forth in (d) above. If the 
Contracting Officer determines that the conduct constitutes a 
change and countermands it, the Contractor shall be entitled to 
an equitable adjustment for performance in accordance with that 
change prior to the countermand including performance resulting 
from the countermand. 

(g) When the Contractor identifies any conduct, which may result in 
delay to delivery of the ship(s), the Contractor shall promptly so 
inform the Contracting Officer thereof prior to providing the notice 
required by paragraph (b) above. 

(h) Despite good faith best efforts, occasions may arise in which the 
Contractor does not provide notice within the time periods specified in 
paragraphs (b) and (f) above. Accordingly, prior to the end of the 
first and third quarters of each calendar year through the period of 
performance of this contract, beginning with the quarter of 
, the Contractor shall deliver to the Government an executed bilateral 
contract modification, in the format set forth in Exhibit "A" to this 
requirement, covering the six month period of time ending with the 
second and fourth quarters, respectively, of the preceding year, with 
such specific exceptions, if any, as are identified by the Contractor. 
If the Contractor cites specific exceptions to the release, the 
Contractor shall concurrently provide the Contracting Officer with 
notice, containing the information set forth in paragraph (b) of this 
requirement, for each item excepted from the release. However, the 
release required by this requirement shall not make unallowable any 
costs, which are otherwise allowable under any other requirement of 
this contract. 

Within sixty (60) days of receipt of the release, the Contracting 
Officer shall sign and return a copy of the release to the Contractor. 
If the Contracting Officer fails to execute and return the release 
within the required time, then the release shall be deemed to be void 
and of no effect for the period involved. 

(i) If the release in accordance with paragraph (h) above is not 
provided to the Government by the Contractor in the time required, the 
Contracting Officer may execute the release as set forth in Exhibit "A" 
and send it to the Contractor. If the Contractor fails to execute the 
release and return it to the Government (with any specific exceptions) 
within sixty (60) days of receipt thereof, the required release shall 
then be deemed effective as if signed by the Contractor. 
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Exhibit A to the Requirement entitled "NOTIFICATION OF CHANGES" 

This modification reflects the agreement of the parties to the mutual 
full and final releases for the consequences of that conduct (as 
conduct is defined in the requirement entitled "NOTIFICATION OF 
CHANGES"), described below, except the conduct identified in Attachment 
A hereto is excluded and not covered by the terms of this release. 

1. Except for the conduct listed in Attachment A by either party, 
neither the Contractor nor the Government shall be entitled to any 
equitable adjustment or to money damages and/or other relief for any 
conduct, as specified below. 

2. In consideration of the foregoing the parties hereby agree to the 
following release: 

a. The Government, for itself, its assigns, vendors, suppliers, 
and contractors, hereby remises, releases, and forever discharges 
the Contractor, its officers, agents and employees from any and 
all entitlement of the Government to equitable adjustment of the 
contract price and delivery schedule due to conduct under this 
contract, which occurred on or before 

b. The Contractor, for itself, its successors, assigns, vendors, 
suppliers, and subcontractors, hereby remises, releases and 
forever discharges the Government, its officers, agents and 
employees from (i) any and all entitlement of the Contractor to 
equitable adjustment of the contract cost and fee and/or delivery 
schedule of this contract or of any other Government contract 
(with this or any other Contractor) or any contract between the 
Contractor and any third party by reason of any conduct which 
increases the Contractor's cost or time of performance of work 
under this contract and meets the following conditions (1) known 
to the Contractor, (2) occurred on or before and ( 3 )  the 
Contractor failed to give notice prior to date of this release, 
and (ii) any and all liabilities to the Contractor for money 
damages and/or other relief for the impact of any such conduct, 
upon this contract or any other Government contract (with this or 
any other Contractor) or any contract between the Contractor and 
any third party. 

H-7 REQUIRED INSURANCE 

(a) Until the craft has been accepted by the Government, the craft and 
all materials, equipment and appliances, therefore, including 
materials, equipment to be furnished by the Government to the 
Contractor for installation in the craft, shall, at the expense of the 
Contractor, be kept fully and duly insured by the Contractor in the 
name of the United States of America and the Contractor under the form 
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of Builder's Risk Insurance (Navy Form Syndicate) Policy, including the 
rider attached to the "Free of Capture and Seizure" clause thereof 
where applicable. Where such insurance is not applicable the 
Contractor shall procure and thereafter maintain in the name of the 
United States of ~rnerica and the Contractor until the craft has been 
accepted by the Government, fire and extended coverage insurance during 
construction and inland or ocean marine all risk cargo insurance during 
delivery with respect to the craft and all materials, equipment and 
appliances therefore, including materials and equipment to be furnished 
by the Government to the Contractor for installation in the craft. 
Where none of the foregoing is applicable during water trials the 
Contractor shall procure and thereafter maintain such other insurance 
for the craft as will cover the usual marine perils during such trials. 
The amount of the insurance shall not be less than aggregate of the 
amount paid to the Contractor under this contract by the Government 
plus the value of any materials, equipment and appliance furnished by 
the Government as determined from time to time by the Contracting 
Officer. Loss under the aforementioned insurance shall be payable to 
the Secretary of the Navy, or order, for use of the United States of 
America to the extent of payment made to the Contractor under this 
contract plus the amount of loss of or damage to the material, 
equipment, and appliance furnished by the Government and for use of the 
Contractor to the extent of any remaining balance. 

(b) All policies shall be delivered to the Administrative Contracting 
Officer for approval and custody. The terms of the policies, the 
insurance companies, and the underwriters shall at all times be 
satisfactory to the Contracting Officer. Policies not in conformance 
herewith shall be surrendered and canceled upon the direction of the 
Contracting Officer and new policies procured in conformance herewith. 

(c) In the event that the Contractor shall procure or maintain other 
insurance upon any materials or other property upon which a lien exists 
in favor of the Government or to which the Government has title 
pursuant to the terms of this contract, the policy or policies shall 
contain a loss payable clause making losses payable to the Secretary of 
the Navy or as referred by the Contracting Officer. Any payments 
thereunder shall inure to the benefit of the Government and to the 
Contractor as to any remaining balance. The requirements of this 
paragraph (c) shall not be deemed to require that the Contractor 
procure or maintain any such other insurance. 

(d) The foregoing insurance requirements shall not be construed as 
limiting in any way the full responsibility of the Contractor for the 
supplies under the contract. 

H-8 RETENTIONS 
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The Government will withhold a reserve in the amount of one and one- 
half percent (1.5%) of the total contract price. If at any time it 
shall appear to the Government that the amount of this reserve may be 
insufficient to meet the cost to the Government of finishing any 
unfinished work under this contract for which the Contractor is 
responsible, or of correcting defects for which the Contractor is 
responsible which are discovered after acceptance or during the 
Guaranty period of any vessel, the Government may deduct or withhold 
such additional amounts as it may determine necessary to render the 
reserves adequate. The use of retentions by the Government to meet 
the cost to the Government of finishing any unfinished work under 
this contract for which the Contractor is responsible, or of 
correcting defects for which the Contractor is responsible which are 
discovered after acceptance or during the Guaranty period of any 
vessel shall not be limited to the amount of retentions accumulated 
for any single line item. Thus, use of retentions accumulated from 
one line item may be used to defray costs to the Government on 
another line item. The retentions will be accumulated by deducting 
1.5% from the payment of the invoice submitted following acceptance 
for each line item. Retentions, if not used by the Government to 
finish any unfinished work for which the Contractor is responsible or 
repair defects for which the Contractor is responsible, will be paid 
to the Contractor upon the expiration of the Guaranty period for CLIN 
0001, and the completion of efforts associated with CLINs 0002 
through 0005. The Contracting Officer may consider releasing these 
retentions earlier on a case-by-case basis. 

H-9 AGREEMENT CONCERNING LIQUIDATION OF PROGRESS PAYMENTS 

Notwithstanding the requirements of FAR clause 52.232-16, PROGRESS 
PAYMENTS (APR 2003), in Section I of this contract, 
upon acceptance of each individual boat, the signing of Block 21b of 
the DD form 250, "Material Inspection and Receiving Report," and upon 
the receipt of a valid invoice, any amount of unliquidated progress 
payments shall be paid, including profit, except for the 1.5% 
retentions mandated by Special Contract Requirement H-8, RETENTIONS, 
which is part of this contract. Upon expiration of the guaranty 
period for each boat identified in paragraph (a) of Clause E-1, 
Guaranty Period, the Contractor may request the retentions to be 
released for boats where the guaranty period has expired and where no 
unresolved guaranty issues exist. 

H - 10 ECONOMIC PRICE ADJUSTMENT ALLOWANCES (STEEL AND STEEL-BASED 
PRODUCTS ONLY) 

Applicable to OPTION CLINs (0003 through 0005 ONLY) 

A. General 
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It is anticipated that the Contractor's actual costs for steel, and 
certain components with a predominate steel content, may vary during 
contract performance and that the parties desire to provide for 
adjustments to reflect such variations. However, regardless of the 
actual variations in the cost experienced during the period of 
performance, adjustments because of such variations shall be computed 
and affected in accordance with the specified procedures herein. 

B. Adjustment 

1. This requirement specifically excludes CLIN 0001 and Option CLIN 
0002. 

2. Nothing in this clause shall impede the Government's unilateral 
right to exercise any option(s) as provided for in this contract 
without prior consent of the Contractor. 

3. Contract adjustments may be made with respect to the following 
raw materials and parts: 

Unprocessed steel, pipe, main propulsion and SSDG engines, 
reduction gears and shafting. 

Contract adjustments shall be made on a semi-annual basis at the 
request of the Contractor to the ~dministrative Contracting Officer 
(ACO). If the Contractor elects to make an adjustment request, that 
request must include all YP Training Patrol Craft (and if exercised, 
Option CLIN 0005) currently on contract. Failure to include any YP 
Training Patrol Craft, (or spares of CLIN 0005) on contract during a 
semi-annual adjustment period will disallow its inclusion in a later 
semi-annual adjustment period. Thus if an option is exercised in 
April an adjustment for that YP Training Patrol Craft must be 
requested in the next semi-annual adjustment period, or otherwise be 
forfeited for the life of the contract. Adjustment shall be on the 
basis of price of all steel material and steel products listed above, 
exclusive of burden, G&A, profit and transportation costs and shall 
be calculated on the basis of the formula provided at the end of this 
provision under the heading, FORMULA. The amount of adjustment 
resulting from the FORMULA represents the MAXIMUM adjustment payable. 
The Contractor will only receive an adjustment up to the maximum 
adjustment that results from the FORMULA that corresponds to the 
adjustment period. If the actual price paid by the Contractor for 
said material is more than that which results from the FORMULA, the 
Contractor will only receive the amount that results from the 
FORMULA. After any adjustment is made for a given YP Training Patrol 
Craft, no further adjustment for that YP Training Patrol Craft will 
be made, except for that provided in paragraph 4. below. The single 
index used in this formula is published in the Bureau  o f  Labor  and 
S t a t i s t i c s  ( B L S )  , Producer  P r i c e  I n d e x  ( P P I )  f o r  S e l e c t e d  Commodity  
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Grouping, Table 3, Commodity Code 10-1, Iron and Steel. This index 
is found at ~www.bls.gov/news.release/ppi.toc.htm>. 

4. If the index used to calculate adjustment in paragraph B(3) 
above for the value "Ian in the Formula is later revised by the BLS, 
any resulting increase or decrease in adjustment that may result from 
this revision will be accounted for in the next adjustment, if any. 
If there are no further adjustments, the adjustment described in this 
paragraph will occur as soon as funding by the Government is 
available, as determined by the Contracting Officer. 

5. Except for the situation described in paragraph B(4) above, once 
an adjustment has been established for a specific YP Training Patrol 
Craft, it shall remain fixed for the life of the contract and shall 
not be modified, except in the event of significant changes in the 
scope of the contract. 

6. Any pricing actions pursuant to the Changes clause or other 
provisions of this contract will be priced as though there were no 
provisions for adjustment. 

7. The time period during which this requirement is operative is 
from contract award to the date the last option is exercised, or the 
date the contractor is notified in writing that no further options 
will be exercised. In the event the final option is exercised before 
the semi-annual date for adjustment, an adjustment will be allowed 
for the period between the last adjustment and the date the final 
option is exercised unless this period is less than two months. This 
stipulation will be in force similarly if the contractor is notified 
in writing that no future options will be exercised. 

8. The amount of the adjustment shall be set forth separately in a 
Supplemental Agreement to this contract, which also shall set forth 
the computation upon which each adjustment is based. If the 
Government elects, no adjustment shall be made in the contract 
price(s) in Section B of the contract on account of upward or 
downward adjustments made in accordance with paragraph B(3) and B(4) 
of this requirement, and hence said adjustments could be paid 
separately and are outside the pricing structure of this contract. 
The contractor shall be responsible for submitting an adjustment 
proposal that provides the calculations involving the indices 
provided for in this Requirement, along with necessary supporting 
data. Said calculations and supporting data shall be subject to 
verification, including audit, by the Government. 

9. In the event that any amount shown in any Supplemental Agreement 
is a negative figure, such amount shall be deducted from any 
invoice(s) presented for payment under any requirement of this 
contract until such amount has been offset or recouped in full. 
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10. After execution of the Supplemental Agreement, and upon 
submission of proper invoices, the contractor shall be paid or there 
shall be deducted for each YP Training Patrol Craft the amount set 
forth in such Supplemental Agreement. 

C. Disputes 

1. Any dispute arising under this requirement shall be determined 
in accordance with and subject to the provisions of the clause of 
this contract entitled "DISPUTES" (FAR 52.233-1). 

FORMULA 

Definitions: 

Adjustment Period = 
Either a semi-annual basis, prior to Option exercise, or after Option 
exercise. 

A = $ adjustment for the chosen adjustment period. 

Ia = PPI for the chosen adjustment period defined above. 

Ib = PPI for base period, i.e., the PPI at the date of contract award 
or the PPI for the 6th month of the prior adjustment period. 

Cb = Cost for steel material and products in Contractor's Final 
Proposal, or the cost calculated IAW this provision for the prior 
adjustment period. 

Example of Application of Formula: 

Ia = 156 (assume Dec 2004) 
Ib = 145 (assume Jun 2004) 
Cb = $400 

Thus the Government will give UP TO $30.32 in adjustment for the 
period June 2004 through December 2004. The base cost for the next 
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period, value 'Cb," will be $430.32; '156" would be the value of 'Ib" 
for the next adjustment period. 

H-11 MARKING OF TECHNICAL DATA FOR COMMERCIAL ITEMS 

(a) Marking requirements. The contractor, and its subcontractors or 
suppliers, may only assert restrictions on the Government's rights to 
use, modify, reproduce, release, perform, display, or disclose 
technical data to be delivered under this contract by marking the 
deliverable data subject to restriction. Except as provided in 
paragraph (3) of this clause, only the following legends are 
authorized for commercial items under this contract: a commercial 
item data rights legend at paragraph (2) of this clause; a 
specifically negotiated license rights legend at paragraph (3) of 
this clause; and/or a notice of copyright as prescribed uner 17. 
U.S.C. 401 or 402 

(1) General marking instructions. The contractor, its 
subcontractors or suppliers, shall conspicuously and 
legibly mark the appropriate legend on all technical data 
for commercial items when the data qualifies for such 
markings. The authorized legends shall be placed on the 
transmittal document or storage container, and for printed 
material, each page of the printed material containing 
technical data for which restrictions are asserted. When 
only portions of a page or printed material are subject to 
the asserted restriction, such portions shall be 
identified by circling, underscoring, with a note, or 
other appropriate identifier. Technical data transmitted 
directly from one computer or computer terminal to another 
shall contain a notice of asserted restrictions. 
Reproductions of technical data or any portions thereof 
subject to asserted restriction shall also reproduce the 
asserted restrictions. 

(2) Commercial Item Data Rights Markings. 

(i Data in which the Government's right stem from the 
delivery of data under a contract for a commercial 
item shall be marked with the following legend: 

COMMERCIAL ITEM DATA RIGHTS 

The Government's rights to use, 
modify, reproduce, release, perform, 
display, or disclose these data are 
restricted by contract No (insert 
contract number) for a Commercial 
Item. Any reproduction of technical 
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data or portions thereof marked with 
this legend must also reproduce the 
markings and comply with DFARS 
252.227-7015 

(End of legend) 

(3) Commercial Item License Rights Markings 

(i) Data in which the Government's rights stem from a 
license negotiated regarding a commercial item 
shall be marked with the following legend 

COMMERCIAL ITEM LICENSE RIGHTS 

The Government's rights to use, 
modify, reproduce, release, 
perform, display, or disclose 
these data are restricted by 
Contract No - (Insert contract 
number) Commercial Item 
License (Insert license 
identifier). Any reproduction of 
technical data or portions thereof 
marked with this legend must also 
reproduce the markings and comply 
with the aforesaid License. 

(End of legend) 

( i i ) For purposes of this clause, commercial item 
licenses do not include government purpose rights 
acquired under a prior contract (see paragraph (4) 
of this clause). 

(4) Pre-existing data markings. If the terms of a prior 
contract or license permitted the Contractor to restrict 
the Government's rights to use, modify, reproduce, 
release, perform, display, or disclose technical data 
deliverable under this contract, and those restrictions 
are still applicable, the Contractor may mark such data 
with the appropriate restrictive legend for which the data 
qualified under the prior contract or license. The marking 
procedures in the prior contract or license shall be 
followed. 

(b) C o n t r a c t o r  procedures  and r e c o r d s .  Throughout performance of 
this contract, the Contractor and its subcontractors or suppliers 
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that will deliver technical data with other than unlimited rights, 
shall, 

(1) Have, maintain, and follow written procedures sufficient to 
assure that restrictive markings are use only when 
authorized by the terms of this clause; and 

(2) Maintain records sufficient to justify the validity of any 
restrictive markings no technical data delivered under this 
contract 

( C) Removal o f  u n j u s t i f i e d  and nonconforming marks .  

(1) Unjustified technical data markings. The rights and 
obligations of the parities regarding the validation of 
restrictive markings on technical data furnished or to be 
furnished under this contract are contained in the 
Validation of Restrictive Markings on Technical Data clause 
of this contract. Notwithstanding any provision of this 
contract concerning inspection and acceptance, the 
Government may ignore, at the contractor's expense, correct 
or strike a making if, in accordance with the procedures in 
the Validation of Restrictive markings on Technical Data 
clause of this contract, a restrictive making is determined 
to be unjustified. 

(2) Nonconforming technical data markings. A nonconforming 
marking is a marking placed on technical data delivered or 
otherwise furnished to the Government under this contract 
that is not in the format authorized by this contract. 
Correction of nonconforming makings is not subject to the 
Validation of Restrictive Markings on Technical Data clause 
of this contract. If the Contracting Officer notifies the 
Contractor of a nonconforming making and the Contractor 
fails to remove or correct such marking within sixty (60) 
days, the Government may ignore or, at the Contractor's 
expense, remove or correct any nonconforming marking 

END OF SECTION 
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SECTION I - CONTRACT CLAUSES 
FAR 52.212-4 Contract Terms and Conditions -- Commercial Items (Seg 
2005) 

(a) Inspection/Acceptance. The Contractor shall only tender for 
acceptance those items that conform to the requirements of this 
contract. The Government reserves the right to inspect or test any 
supplies or services that have been tendered for acceptance. The 
Government may require repair or replacement of nonconforming 
supplies or reperformance of nonconforming services at no increase in 
contract price. The Government must exercise its post-acceptance 
rights --  

(1) Within a reasonable time after the defect was discovered 
or should have been discovered; and 
(2) Before any substantial change occurs in the condition of 
the item, unless the change is due to the defect in the item. 

(b) Assignment. The Contractor or its assignee may assign its rights 
to receive payment due as a result of performance of this contract to 
a bank, trust company, or other financing institution, including any 
Federal lending agency in accordance with the Assignment of Claims 
Act (31 U.S.C.3727). However, when a third party makes payment (e-g., 
use of the Governmentwide commercial purchase card), the Contractor 
may not assign its rights to receive payment under this contract. 

(c) Changes. Changes in the terms and conditions of this contract may 
be made only by written agreement of the parties. 

(d) Disputes. This contract is subject to the Contract Disputes Act 
of 1978, as amended (41 U.S.C. 601-6131. Failure of the parties to 
this contract to reach agreement on any request for equitable 
adjustment, claim, appeal or action arising under or relating to this 
contract shall be a dispute to be resolved in accordance with the 
clause at FAR 52.233-1, Disputes, which is incorporated herein by 
reference. The Contractor shall proceed diligently with performance 
of this contract, pending final resolution of any dispute arising 
under the contract. 

(e) Definitions. The clause at FAR 52.202-1, Definitions, is 
incorporated herein by reference. 

(f) Excusable delays. The Contractor shall be liable for default 
unless nonperformance is caused by an occurrence beyond the 
reasonable control of the Contractor and without its fault or 
negligence such as, acts of God or the public enemy, acts of the 
Government in either its sovereign or contractual capacity, fires, 
floods, epidemics, quarantine restrictions, strikes, unusually severe 
weather, and delays of common carriers. The Contractor shall notify 
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the Contracting Officer in writing as soon as it is reasonably 
possible after the commencement of any excusable delay, setting forth 
the full particulars in connection therewith, shall remedy such 
occurrence with all reasonable dispatch, and shall promptly give 
written notice to the Contracting Officer of the cessation of such 
occurrence. 

(g) Invoice. 
(1) The Contractor shall submit an original invoice and three 
copies (or electronic invoice, if authorized) to the address 
designated in the contract to receive invoices. An invoice 
must include --  

(i) Name and address of the Contractor; 
(ii) Invoice date and number; 
(iii) Contract number, contract line item number and, if 
applicable, the order number; 
(iv) ~escription, quantity, unit of measure, unit price 
and extended price of the items delivered; 
(v) Shipping number and date of shipment, including the 
bill of lading number and weight of shipment if shipped 
on Government bill of lading; 
(vi) Terms of any discount for prompt payment offered; 
(vii) Name and address of official to whom payment is to 
be sent; 
(viii) Name, title, and phone number of person to notify 
in event of defective invoice; and 
(ix) Taxpayer Identification Number (TIN). The Contractor 
shall include its TIN on the invoice only if required 
elsewhere in this contract. 
(x) Electronic funds transfer (EFT) banking information. 

(A) The Contractor shall include EFT banking 
information on the invoice only if required 
elsewhere in this contract. 
(B) If EFT banking information is not required to be 
on the invoice, in order for the invoice to be a 
proper invoice, the Contractor shall have submitted 
correct EFT banking information in accordance with 
the applicable solicitation provision, contract 
clause (e.g., 52.232-33, Payment by Electronic Funds 
Transfer-Central Contractor Registration, or 52.232- 
34, Payment by Electronic Funds Transfer-Other Than 
Central Contractor Registration), or applicable 
agency procedures. 
(C) EFT banking information is not required if the 
Government waived the requirement to pay by EFT. 

(2) Invoices will be handled in accordance with the Prompt 
Payment Act (31 U.S.C. 3903) and Office of Management and 
Budget (OMB) prompt payment regulations at 5 CFR part 1315. 
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(h) Patent  i ndemn i t y .  The Contractor shall indemnify the Government 
and its officers, employees and agents against liability, including 
costs, for actual or alleged direct or contributory infringement of, 
or inducement to infringe, any United States or foreign patent, 
trademark or copyright, arising out of the performance of this 
contract, provided the Contractor is reasonably notified of such 
claims and proceedings. 

(i) Payment. 
(1) Items accepted. Payment shall be made for items accepted 
by the Government that have been delivered to the delivery 
destinations set forth in this contract. 
(2) Prompt Payment. The Government will make payment in 
accordance with the Prompt Payment Act (31 U.S.C. 3903) and 
prompt payment regulations at 5 CFR Part 1315. 
(1) Electronic Funds Transfer (EFT). If the Government makes 
payment by EFT, see 52.212-5(b) for the appropriate EFT 
clause. 
Discount. In connection with any discount offered for early 
payment, time shall be computed from the date of the invoice. 
For the purpose of computing the discount earned, payment 
shall be considered to have been made on the date which 
appears on the payment check or the specified payment date if 
an electronic funds transfer payment is made. 
(5) Overpayments. If the Contractor becomes aware of a 
duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or 
invoice payment, the Contractor shall immediately notify the 
Contracting Officer and request instructions for disposition 
of the overpayment. 

(j) Risk o f  loss .  Unless the contract specifically provides 
otherwise, risk of loss or damage to the supplies provided under this 
contract shall remain with the Contractor until, and shall pass to 
the Government upon: 

(1) Delivery of the supplies to a carrier, if transportation 
is f.0.b. origin; or 
(2) Delivery of the supplies to the Government at the 
destination specified in the contract, if transportation is 
f.0.b. destination. 

(k) Taxes. The contract price includes all applicable Federal, State, 
and local taxes and duties. 
( 1) Termination for the Government ' s  convenience. The Government 
reserves the right to terminate this contract, or any part hereof, 
for its sole convenience. In the event of such termination, the 
Contractor shall immediately stop all work hereunder and shall 
immediately cause any and all of its suppliers and subcontractors to 
cease work. Subject to the terms of this contract, the Contractor 
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shall be paid a percentage of the contract price reflecting the 
percentage of the work performed prior to the notice of termination, 
plus reasonable charges the Contractor can demonstrate to the 
satisfaction of the Government using its standard record keeping 
system, have resulted from the termination. The Contractor shall not 
be required to comply with the cost accounting standards or contract 
cost principles for this purpose. This paragraph does not give the 
Government any right to audit the Contractor's records. The 
Contractor shall not be paid for any work performed or costs incurred 
which reasonably could have been avoided. 

(m) T e r m i n a t i o n  f o r  c a u s e .  The Government may terminate this 
contract, or any part hereof, for cause in the event of any default 
by the Contractor, or if the Contractor fails to comply with any 
contract terms and conditions, or fails to provide the Government, 
upon request, with adequate assurances of future performance. In the 
event of termination for cause, the Government shall not be liable to 
the Contractor for any amount for supplies or services not accepted, 
and the Contractor shall be liable to the Government for any and all 
rights and remedies provided by law. If it is determined that the 
Government improperly terminated this contract for default, such 
termination shall be deemed a termination for convenience. 

(n) T i t l e .  Unless specified elsewhere in this contract, title to 
items furnished under this contract shall pass to the Government upon 
acceptance, regardless of when or where the Government takes physical 
possession. Also see page C-17, "DISCHARGE OF LIENS AND ENCUMBRANCES 
AND WARRANTY OF TITLE" and page 1-21! "51.232-16 PROGRES PAYMENTS 
(APR 2003) 

(0) W a r r a n t y .  The Contractor warrants and implies that the items 
delivered hereunder are merchantable and fit for use for the 
particular purpose described in this contract. Also see page 1-6 
"Guaranty" 

(p) L i m i t a t i o n  o f  l i a b i l i t y .  Except as otherwise provided by an 
express warranty, the Contractor will not be liable to the Government 
for consequential damages resulting from any defect or deficiencies 
in accepted items. 

(q) O t h e r  c o m p l i a n c e s .  The Contractor shall comply with all 
applicable Federal, State and local laws, executive orders, rules and 
regulations applicable to its performance under this contract. 

(r) C o m p l i a n c e  w i t h  l a w s  u n i q u e  t o  Government  c o n t r a c t s .  The 
Contractor agrees to comply with 31 U.S.C. 1352 relating to 
limitations on the use of appropriated funds to influence certain 
Federal contracts; 18 U.S.C. 431 relating to officials not to 
benefit; 40 U.S.C. 3701, e t  s e q . ,  Contract Work Hours and Safety 
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Standards Act; 41 U.S.C. 51-58, Anti-Kickback Act of 1986; 41 U.S.C. 
265 and 10 U.S.C. 2409 relating to whistleblower protections; 49 
U.S.C. 40118, Fly American; and 41 U.S.C. 423 relating to procurement 
integrity. 

(s) Order o f  precedence. See page C-12, "ORDER OF PRECEDENCE." 

(t) Central Contractor Registration (CCR)  . 
(1) Unless exempted by an addendum to this contract, the 
Contractor is responsible during performance and through final 
payment of any contract for the accuracy and completeness of 
the data within the CCR database, and for any liability 
resulting from the Government's reliance on inaccurate or 
incomplete data. To remain registered in the CCR database 
after the initial registration, the Contractor is required to 
review and update on an annual basis from the date of initial 
registration or subsequent updates its information in the CCR 
database to ensure it is current, accurate and complete. 
Updating information in the CCR does not alter the terms and 
conditions of this contract and is not a substitute for a 
properly executed contractual document. 
(2) 

(i) If a Contractor has legally changed its business 
name, "doing business as" name, or division name 
(whichever is shown on the contract), or has transferred 
the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation 
and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting 
Officer a minimum of one business day's written 
notification of its intention to: 

(A) Change the name in the CCR database; 
( B )  Comply with the requirements of Subpart 42.12 of 
the FAR; 
(C) Agree in writing to the timeline and procedures 
specified by the responsible Contracting Officer. 
The Contractor must provide with the notification 
sufficient documentation to support the legally 
changed name. 

(ii) If the Contractor fails to comply with the 
requirements of paragraph (t) (2) (i) of this clause, or 
fails to perform the agreement at paragraph 
(t) (2) (i) ( C )  of this clause, and, in the absence of a 
properly executed novation or change-of-name 
agreement, the CCR information that shows the 
Contractor to be other than the Contractor indicated 
in the contract will be considered to be incorrect 
information within the meaning of the "Suspension of 
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Payment" paragraph of the electronic funds transfer 
(EFT) clause of this contract. 

The Contractor shall not change the name or address for EFT 
payments or manual payments, as appropriate, in the CCR 
record to reflect an assignee for the purpose of assignment 
of claims (see FAR Subpart 32.8, Assignment of Claims). 
Assignees shall be separately registered in the CCR 
database. Information provided to the Contractor's CCR 
record that indicates payments, including those made by 
EFT, to an ultimate recipient other than that Contractor 
will be considered to be incorrect information within the 
meaning of the "Suspension of payment" paragraph of the EFT 
clause of this contract. 
Offerors and Contractors may obtain information on 
registration and annual confirmation requirements via the 
Internet at http://www.ccr.gov or by calling 1-888-227- 
2423, or 269-961-5757. 

(End of Clause) 

ADDENDUM TO FAR 52.212-4 

The following additions and/or changes are made to the following 
paragraphs of FAR 52.212-4: 

(0) Warranty. In addition, the following guaranty applies: 
GUARANTY 

(a) Notwithstanding the provisions of the "Inspection and 
Acceptance" paragraph of contract clause 52.212-4, supplies 
accepted by the Government are guaranteed by the Contractor to 
be free from any defects in material or workmanship and are 
also guaranteed to be in conformity with contract 
requirements. The word "accepted" as used herein means the 
execution of the Acceptance Block and signing of a DD Form 250 
by an authorized Government representative at destination, and 
if options are exercised, destinations listed in Section F, 
which action will begin the guaranty period. Such guarantees 
by the Contractor shall be in force for a twelve (12) month 
Guaranty period. 

(b) The Government will notify the Contractor of any defects or 
requirement nonconformities that are discovered within the 
Guaranty period. If the Government so requires within a 
reasonable time after such notice, the Contractor shall 
expeditiously proceed to correct or replace the defective or 
nonconforming item or part thereof. When the correction or 
replacement requires transportation of the item or part, the 
Contractor shall bear all normal commercial costs for shipping 
to and from the point of correction or replacement. The 
Government will bear any extraordinary costs of shipping above 
the normal commercial cost. After acceptance of the replaced 
or corrected supplies, the Guaranty period for the replaced or 

1-6 
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corrected supplies shall remain in effect for twelve (12) 
months unless a longer period of guaranty is specified. If 
the Government does not require the Contractor to correct or 
replace defective or nonconforming supplies, the Contractor 
shall repay such portion of the contract price of the item as 
is equitable, given the circumstances, after being notified 
within a reasonable time of the defect or nonconformance. 

(c) Whenever practicable, the Government will, in addition to 
giving the Contractor notice of any defect or nonconformance, 
afford the Contractor an opportunity to examine the defective 
supplies before they are replaced or corrected. 

(d) The rights and remedies of the Government provided in this 
clause are in addition to and do not limit any rights 
otherwise afforded to the Government under this contract. 

52.212-5 -- Contract Tenns and Conditions Required to Implement 
Statutes or Executive Orders -- Commercial Items (Sep 2005) 
(a) The Contractor shall comply with the following Federal 
Acquisition Regulation (FAR) clauses, which are incorporated in this 
contract by reference, to implement provisions of law or Executive 
orders applicable to acquisitions of commercial items: 

(1) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553). 
(2) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 
2004) (Pub. L. 108-77, 108-78). 

(b) The Contractor shall comply with the FAR clauses in this 
paragraph (b) that the contracting officer has indicated as being 
incorporated in this contract by reference to implement provisions of 
law or Executive orders applicable to acquisitions of commercial 
items: 

[Contracting Officer shall check as appropriate. ] 
-X- (1) 52.203-6, Restrictions on Subcontractor Sales to 
the Government (Jul 1995), with Alternate I (Oct 1995) (41 
U.S.C. 2539 and 10 U.S.C. 2402). 
- (2) 52.219-3, Notice of Total HUBZone Set-Aside (Jan 
1999) (15 U.S.C. 657a). 

(3) 52.219-4, Notice of Price Evaluation Preference 
for HUBZone Small Business Concerns (Jul 2005) (if the 
offeror elects to waive the preference, it shall so 
indicate in its offer)(l5 U.S.C. 657a). 
- (4) (i) 52.219-5, Very Small Business Set-Aside (June 
2003)(Pub. L. 103-403, section 304, Small Business 
~eauthorization and Amendments Act of 1994). 
- (ii) Alternate I (Mar 1999) of 52.219-5. 
- (iii) Alternate I1 (June 2003) of 52.219-5. 
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-x- (5) (i) 52.219-6, ~otice of Total Small ~usiness 
~gide (June 2003) (15 U.S.C. 644). 
- (ii) Alternate I (Oct 1995) of 52.219-6. 
- (iii) Alternate I1 (Mar 2004) of 52.219-6. 
- (6) (i) 52.219-7, Notice of partial Small Business 
Set-Aside (June 2003)(15 U.S.C. 644). 
- (ii) Alternate I (Oct 1995) of 52.219-7. 

(iii) Alternate I1 (Mar 2004) of 52.219-7. 
-X- (7) 52.219-8, utilization of Small ~usiness 
concerns (May 2004) (15 U.S.C. 637 (d) (2) and (3) ) . 
- (8) (i) 52.219-9, Small Business Subcontracting 
Plan (Jul 2005) (15 U.S.C. 637 (d) (4) . 
- (ii) Alternate I (Oct 2001) of 52.219-9. 
- (iii) Alternate I1 (Oct 2001) of 52.219-9. 
-X- (9) 52.219-14, Limitations on Subcontracting (Dec 
1596) (15 U.S.C. 637(a) (14)). 
- (10) (i) 52.219-23, Notice of Price Evaluation 
Adjustment for Small Disadvantaged Business Concerns 
(Sep 2005)(10 U.S.C. 2323) (if the offeror elects to 
waive the adjustment, it shall so indicate in its 
offer). 
- (ii) Alternate I (June 2003) of 52.219-23. 
- (11) 52.219-25, Small Disadvantaged Business 
Participation Program-Disadvantaged Status and 
Reporting (Oct 1999)(Pub. L. 103-355, section 7102, 
and 10 U.S.C. 2323). 
- (12) 52.219-26, Small Disadvantaged Business 
Participation Program-Incentive Subcontracting (Oct 
2000)(Pub. L. 103-355, section 7102, and 10 U.S.C. 
2323). 
- (13) 52.219-27, Notice of Total Service-Disabled 
Veteran-Owned Small Business Set-Aside (May 2004). 
- (14) 52.222-3, Convict Labor (June 2003) (E.O. 
11755). 
- (15) 52.222-19, Child Labor-Cooperation with 
Authorities and Remedies (June 2004) (E.O. 13126). 
-X- (16) 52.222-21, Prohibition of Segregated 
Facilities (Feb 1999). 
-X- (17) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 
11246) . 
-X- (18) 52.222-35, Equal Opportunity for Special 
~isabled Veterans, Veterans of the Vietnam Era, and 
Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212). 
-X- (19) 52.222-36, Affirmative Action for Workers 
with Disabilities (Jun 1998) (29 U.S.C. 793). 
-X- (20) 52.222-37, Employment Reports on Special 
~isabled Veterans, Veterans of the Vietnam Era, and 
Other Eligible Veterans (Dec 2001)(38 U.S.C. 4212). 
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(21) 52.222-39, ~otification of Employee ~ights 
Concerning Payment of Union Dues or Fees (Dec 2004) 
(E.O. 13201). 
- (22) (i) 52.223-9, Estimate of Percentage of 
Recovered Material Content for EPA-Designated Products 
( ~ u g  2000) (42 U.S.C. 6962(c) (3) (A) (ii)). 
- (ii) Alternate I (Aug 2000) of 52.223-9 (42 U.S.C. 
6962 (i) (2) (C)) . 

(23) 52.225-1, Buy ~rnerican ~ct--Supplies (June 
2003) (41 U.S.C. 10a-10d). 
- (24) (i) 52.225-3, Buy American Act -Free Trade 
Agreements - Israeli Trade Act (Jan 2005)(41 U.S.C. 
10a-10d, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 
Pub. L. 108-77, 108-78, 108-286). 
- (ii) Alternate I (Jan 2004) of 52.225-3. 
- (iii) Alternate I1 (Jan 2004) of 52.225-3. 
- (25) 52.225-5, Trade Agreements (Jan 2005) (19 
U.S.C. 2501, et seq., 19 U.S.C. 3301 note). 
-X- (26) 52.225-13, Restrictions on Certain Foreign 
purchases (Mar 2005) (E.o.~, proclamations, and 
statutes administered by the Office of Foreign Assets 
Control of the Department of the Treasury). 
- (27) 52.225-15, Sanctioned European Union Country 
End Products (Feb 2000) (E.O. 12849) . 
- (28) 52.225-16, Sanctioned European Union Country 
Services (Feb 2000) (E.O. 12849). 
-X- (29) 52.232-29, Terms for Financing of Purchases 
07 Commercial Items (Feb 2002) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f)). 

(30) 52.232.30, Installment Payments for 
Commercial Items (Oct 1995) (41 U.S.C. 255(f), 10 
U.S.C. 2307(f)). 
-X- (31) 52.232-33, Payment by Electronic Funds 
 rans sf er-Central Contractor Registration (Oct . 
2003) (31 U.S.C. 3332). 
- (32) 52.232-34, Payment by Electronic Funds 
Transfer-Other Than Central Contractor Registration 
(May 1999) (31 U.S.C. 3332). 
- (33) 52.232-36, Payment by Third Party (May 
1999) (31 U.S.C. 3332) . 
- (34) 52.239-1, Privacy or Security Safeguards (Aug 
1996) (5 U.S.C. 552a). 
-X- (35) (i) 52.247-64, Preference for Privately Owned 
uTs.-Flag Commercial Vessels (Apr 2003)(46 U.S.C. 1241 
and 10 U.S.C. 2631). 
- (ii) Alternate I (Apr 2003) of 52.247-64. 

(c) The Contractor shall comply with the FAR clauses in this 
paragraph (c), applicable to commercial services, that the 
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Contracting Officer has indicated as being incorporated in this 
contract by reference to implement provisions of law or executive - 

orders applicable to acquisitions of commercial items: 
[Contracting Officer check as appropriate. 1 

- (1) 52.222-41, Service Contract Act of 1965, as 
Amended (Jul 2005) (41 U.S.C. 351, et seq.). 
- (2) 52.222-42, Statement of Equivalent Rates for 
Federal Hires (May 1989)(29 U.S.C. 206 and 41 U.S.C. 351, 
et seq. ) . 
- (3) 52.222-43, Fair Labor Standards Act and Service 
Contract Act -- Price Adjustment (Multiple Year and 
Option Contracts) (May 1989) (29 U.S.C.206 and 41 U.S.C. 
351, et seq.). 

(4) 52.222-44, Fair Labor Standards Act and Service 
Contract Act --  Price Adjustment (Feb 2002)(29 U.S.C. 206 
and 41 U.S.C. 351, et seq.). 

(5) 52.222-47, SCA Minimum Wages and Fringe Benefits 
Applicable to Successor Contract Pursuant to Predecessor 
Contractor Collective Bargaining Agreements (CBA) (May 
1989) (41 U.S.C. 351, et seq.) . 

(d) Comptroller General Examination of Record. The Contractor shall 
comply with the provisions of this paragraph (d) if this contract was 
awarded using other than sealed bid, is in excess of the simplified 
acquisition threshold, and does not contain the clause at 52.215-2, 
Audit and Records --  Negotiation. 

(1) The Comptroller General of the United States, or an 
authorized representative of the Comptroller General, shall 
have access to and right to examine any of the Contractor's 
directly pertinent records involving transactions related to 
this contract. 
(2) The Contractor shall make available at its offices at all 
reasonable times the records, materials, and other evidence 
for examination, audit, or reproduction, until 3 years after 
final payment under this contract or for any shorter period 
specified in FAR Subpart 4.7, Contractor Records Retention, of 
the other clauses of this contract. If this contract is 
completely or partially terminated, the records relating to 
the work terminated shall be made available for 3 years after 
any resulting final termination settlement. Records relating 
to appeals under the disputes clause or to litigation or the 
settlement of claims arising under or relating to this 
contract shall be made available until such appeals, 
litigation, or claims are finally resolved. 
(3) As used in this clause, records include books, documents, 
accounting procedures and practices, and other data, 
regardless of type and regardless of form. This does not 
require the Contractor to create or maintain any record that 
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the Contractor does not maintain in the ordinary course of 
business or pursuant to a provision of law. 

(e) 
(1) ~otwithstanding the requirements of the clauses in 
paragraphs (a), (b), (c) and (d) of this clause, the 
Contractor is not required to flow down any FAR clause, other 
than those in paragraphs (i) through (vii) of this paragraph 
in a subcontract for commercial items. Unless otherwise 
indicated below, the extent of the flow down shall be as 
required by the clause-- 

(i) 52.219-8, Utilization of Small Business Concerns (May 
2004) (15 U.S.C. 637 (d) (2) and (3) ) , in all subcontracts 
that offer further subcontracting opportunities. If the 
subcontract (except subcontracts to small business 
concerns) exceeds $500,000 ($1,000,000 for construction 
of any public facility), the subcontractor must include 
52.219-8 in lower tier subcontracts that offer 
subcontracting opportunities. 
(ii) 52.222-26, Equal Opportunity (Apr 2002)(E.O. 11246). 
(iii) 52.222-35, Equal Opportunity for Special Disabled 
Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (Dec 2001) (38 U.S.C. 4212). 
(iv) 52.222-36, Affirmative Action for Workers with 
Disabilities (June 1998)(29 U.S.C. 793). 
(v) 52.222-39, Notification of Employee rights Concerning 
Payment of Union Dues or Fees (Dec 2004) (E.O. 13201). 
(vi) 52.222-41, Service Contract Act of 1965, as Amended 
(Jul 2005), flow down required for all subcontracts 
subject to the Service Contract Act of 1965 (41 U.S.C. 
351, et seq.) 
(vii) 52.247-64, Preference for Privately-Owned U.S. Flag 
Commercial Vessels (Apr 2003)(46 U.S.C. Appx 1241 and 10 
U.S.C. 2631). Flow down required in accordance with 
paragraph (d) of FAR clause 52.247-64, 

(2) While not required, the contractor may include in its 
subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual 
obligations. 

(End of Clause) 

FAR 52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT 
STATUTES OR EXECUTIVE ORDERS--COMMERCIAL ITEMS (Jun 2005) (DEVIATION) 

(a) Comptroller General Examination of Record. The Contractor shall 
comply with the provisions of this paragraph (a) if this contract was 
awarded using other than sealed bid, is in excess of the simplified 
acquisition threshold, and does not contain the clause at 52.215-2, 
Audit and Records -- Negotiation. 
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(1) The Comptroller General of the United States, or an authorized 
representative of the Comptroller General, shall have access to and 
right to examine any of the Contractor's directly pertinent records 
involving transactions related to this contract. 
(2) The Contractor shall make available at its offices at all 
reasonable times the records, materials, and other evidence for 
examination, audit, or reproduction, until 3 years after final 
payment under this contract or for any shorter period specified in 
FAR Subpart 4.7, Contractor Records Retention, of the other clauses 
of this contract. If this contract is completely or partially 
terminated, the records relating to the work terminated shall be 
made available for 3 years after any resulting final termination 
settlement. Records relating to appeals under the disputes clause 
or to litigation or the settlement of claims arising under or 
relating to this contract shall be made available until such 
appeals, litigation, or claims are finally resolved. 
(3) AS used in this clause, records include books, documents, 
accounting procedures and practices, and other data, regardless of 
type and regardless of form. This does not require the Contractor 
to create or maintain any record that the Contractor does not 
maintain in the ordinary course of business or pursuant to a 
provision of law. 

(b) 
(1) Notwithstanding the requirements of any other clause in 
this contract, the Contractor is not required to flow down any 
FAR clause, other than those in paragraphs (i) through (vii) 
of this paragraph in a subcontract for commercial items. 
Unless otherwise indicated below, the extent of the flow down 
shall be as required by the clause. 

(i) 52.219-8, Utilization of Small Business Concerns (May 
2004) (15 U.S.C. 637(d) (2) and (311, in all subcontracts 
that offer further subcontracting opportunities. If the 
subcontract (except subcontracts to small business 
concerns) exceeds $500,000 ($1,000,000 for construction 
of any public facility), the subcontractor must include 
52.219-8 in lower tier subcontracts that offer 
subcontracting opportunities. 

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 
11246) . 
(iii) 52.222-35, Equal Opportunity for Special 
Disabled Veterans, Veterans of the Vietnam Era, and 
Other Eligible Veterans (Dec 2001) (38 U.S.C. 4212). 
(iv) 52.222-36, Affirmative Action for Workers with 
Disabilities (June 1998) (29 U.S.C. 793). 

(v) 52.222-39, Notification of Employee rights 
Concerning Payment of Union Dues or Fees (Dec 2004) 
(E.O. 13201). 
(vi) 52.222-41, Service Contract Act of 1965, as 
Amended (Jul 2005), flow down required for all 
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subcontracts subject to the Service Contract Act of 
1965 (41 U.S.C. 351, et seq.) 

(vii) 52.247-64, Preference for Privately-Owned U.S. 
Flag Commercial Vessels (Apr 2003)(46 U.S.C. Appx 
1241 and 10 U.S.C. 2631). Flow down required in 
accordance with paragraph (d) of FAR clause 52.247- 
64, 

(2) While not required, the contractor may include in its 
subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual 
obligations. 

(End of Clause) 

52.217-7 Option for Increased Quantity -- Separately Priced Line Item 
(Mar 1989) (NAVSEA VARIATION I) (SEP 1990) 

The Government may require the delivery of the numbered line 
item(s)/subline item(s) , identified in the Schedule as an option 
item(s), in the quantity and at the price(s) stated in the Schedule. 
If more than one option exists, each option is independent of any 
other option, and the Government has the right to unilaterally 
exercise any such option, in whole or in part up to the total 
quantity specified in option item, whether or not it has exercised 
other options. Option(s) shall be exercised, if at all, by written or 
telegraphic notice(s) signed by the Contracting Officer and sent 
within the time(s) specified below: 

ITEMS (S) LATEST OPTION EXERCISE DATE 

Item 0002 6 MAC (Months After Contract award) 

Item 0003 12 MAC (Months After Contract award) 

Item 0004 24 MAC (Months After Contract award) 

Item 0005 12 MAC (Months After Contract award) 

(End of Clause) 

52.232-29 Terms for Financing of Purchases of Commercial Items (Feb 
2002) 

(a) Con t rac to r  e n t i t l e m e n t  t o  f i n a n c i n g  payments .  The Contractor may 
request, and the Government shall pay, a contract financing payment 
as specified elsewhere in this contract when: the payment requested 
is properly due in accordance with this contract; the supplies 
deliverable or services due under the contract will be delivered or 
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performed in accordance with the contract; and there has been no 
impairment or diminution of the Government's security under this 
contract. 

(b) Special terms regarding termination f o r  cause. If this contract 
is terminated for cause, the Contractor shall, on demand, repay to 
the Government the amount of unliquidated contract financing 
payments. The Government shall be liable for no payment except as 
provided by the Termination for Cause paragraph of the clause at 
52.212-4, Contract Terms and Conditions --  Commercial Items. 

(c) Secur i ty  f o r  Government f inancing.  In the event the Contractor 
fails to provide adequate security, as required in this contract, no 
financing payment shall be made under this contract. Upon receipt of 
adequate security, financing payments shall be made, including all 
previous payments to which the Contractor is entitled, in accordance 
with the terms of the provisions for contract financing. If at any 
time the Contracting Officer determines that the security provided by 
the Contractor is insufficient, the Contractor shall promptly provide 
such additional security as the Contracting Officer determines 
necessary. In the event the Contractor fails to provide such 
additional security, the Contracting Officer may collect or liquidate 
such security that has been provided and suspend further payments to 
the Contractor; and the Contractor shall repay to the Government the 
amount of unliquidated financing payments as the Contracting Officer 
at his sole discretion deems repayable. 

(d) Reservation of r i g h t s .  
(1) No payment or other action by the Government under this clause 
shall --  

(i) Excuse the Contractor from performance of obligations 
under this contract; or 
(ii) Constitute a waiver of any of the rights or remedies of 
the parties under the contract. 

(2) The Government's rights and remedies under this clause --  

(i) Shall not be exclusive, but rather shall be in addition to 
any other rights and remedies provided by law or this 
contract; and 
(ii) Shall not be affected by delayed, partial, or omitted 
exercise of any right, remedy, power, or privilege, nor shall 
such exercise or any single exercise preclude or impair any 
further exercise under this clause or the exercise of any 
other right, power, or privilege of the Government. 

(e) Content of Contractor 's  request  f o r  f inancing payment. The 
Contractor's request for financing payment shall contain the 
following: 

(1) The name and address of the Contractor; 
(2) The date of the request for financing payment; 
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(3) The contract number and/or other identifier of the contract or 
order under which the request is made; and 
(4) An appropriately itemized and totaled statement of the 
financing payments requested and such other information as is 
necessary for computation of the payment, prepared in accordance 
with the direction of the Contracting Officer. 

( f ) L i m i t a t i o n  on f r e q u e n c y  o f  f i n a n c i n g  payments .  Contractor 
financing payments shall be provided no more frequently than monthly. 

(g) Dates  f o r  payment .  A payment under this clause is a contract 
financing payment and not subject to the interest penalty provisions 
of the Prompt Payment Act. The designated payment office will pay 
approved payment requests within 30 days of submittal of a proper 
request for payment. 

(h) C o n f l i c t  b e t w e e n  t e r m s  o f  o f f e r o r  and c l a u s e .  In the event of any 
conflict between the terms proposed by the offeror in response to an 
invitation to propose financing terms (52.232-31) and the terms in 
this clause, the terms of this clause shall govern. 

(End of Clause) 

52.204-7 Central Contractor ~egistration (Oct 2003) 

(a) Definitions. As used in this clause- 
" C e n t r a l  C o n t r a c t o r  R e g i s t r a t i o n  (CCR)  da tabase"  means the primary 
Government repository for Contractor information required for the 
conduct of business with the Government. 
"Data U n i v e r s a l  Numbering S y s t e m  ( D U N S )  number" means the 9-digit 
number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique 
business entities. 
"Data U n i v e r s a l  Numbering System+4 (DUNS+4) number" means the DUNS 
number means the number assigned by D&B plus a 4-character suffix 
that may be assigned by a business concern. (D&B has no affiliation 
with this 4-character suffix.) This 4-character suffix may be 
assigned at the discretion of the business concern to establish 
additional CCR records for identifying alternative Electronic Funds 
Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the same 
parent concern. 
" R e g i s t e r e d  i n  the CCR da tabase"  means that- 

(1) The Contractor has entered all mandatory information, 
including the DUNS number or the DUNS+4 number, into the CCR 
database ; and 
(2) The Government has validated all mandatory data fields and 
has marked the record "Active". 

(b) 
(1) By submission of an offer, the offeror acknowledges the 
requirement that a prospective awardee shall be registered in 
the CCR database prior to award, during performance, and 
through final payment of any contract, basic agreement, basic 
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ordering agreement, or blanket purchasing agreement resulting 
from this solicitation. 
(2) The offeror shall enter, in the block with its name and 
address on the cover page of its offer, the annotation "DUNS" 
or \\DUNS+4" followed by the DUNS or DUNS+4 number that 
identifies the offeror's name and address exactly as stated in 
the offer. The DUNS number will be used by the Contracting 
Officer to verify that the offeror is registered in the CCR 
database. 

(b) If the offeror does not have a DUNS number, it should contact Dun 
and Bradstreet directly to obtain one. 

An offeror may obtain a DUNS number- 
(i) If located within the United States, by calling Dun 
and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
(ii) If located outside the United States, by contacting 
the local Dun and Bradstreet office. 

(2) The offeror should be prepared to provide the following 
information: 

(i) Company legal business name. 
(ii) Tradestyle, doing business, or other name by which 
your entity is commonly recognized. 
(iii) Company physical street address, city, state and 
zip Code. 
(iv) Company mailing address, city, state and zip Code 
(if separate from physical). 
(v) Company telephone number. 
(vi) Date the company was started. 
(vii) Number of employees at your location. 
(viii) Chief executive officer/key manager. 
(ix) Line of business (industry). 
(x) Company Headquarters name and address (reporting 
relationship within your entity). 

(c) If the Offeror does not become registered in the CCR database in 
the time prescribed by the Contracting Officer, the Contracting 
Officer will proceed to award to the next otherwise successful 
registered Offeror. 

(d) Processing time, which normally takes 48 hours, should be taken 
into consideration when registering. Offerors who are not registered 
should consider applying for registration immediately upon receipt of 
this solicitation. 

(el The Contractor is responsible for the accuracy and completeness 
of the data within the CCR database, and for any liability resulting 
from the Government's reliance on inaccurate or incomplete data. To 
remain registered in the CCR database after the initial registration, 
the Contractor is required to review and update on an annual basis 
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from the date of initial registration or subsequent updates its 
information in the CCR database to ensure it is current, accurate and 
complete. Updating information in the CCR does not alter the terms 
and conditions of this contract and is not a substitute for a 
properly executed contractual document. 

(1) 
(i) I£ a Contractor has legally changed its business 
name, "doing business as" name, or division name 
(whichever is shown on the contract), or has transferred 
the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation 
and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting 
Officer a minimum of one business day's written 
notification of its intention to: 

(A) Change the name in the CCR database; 
(B) Comply with the requirements of Subpart 42.12 of 
the FAR; 
(C) Agree in writing to the timeline and procedures 
specified by the responsible Contracting Officer. 
The Contractor must provide with the notification 
sufficient documentation to support the legally 
changed name. 

(ii) If the Contractor fails to comply with the 
requirements of paragraph (g) (I) (i) of this clause, or 
fails to perform the agreement at paragraph 
(g) (1) (i) (C) of this clause, and, in the absence of a 
properly executed novation or change-of-name 
agreement, the CCR information that shows the 
Contractor to be other than the Contractor indicated 
in the contract will be considered to be incorrect 
information within the meaning of the "Suspension of 
Payment" paragraph of the electronic funds transfer 
(EFT) clause of this contract. 

(2) The Contractor shall not change the name or address for 
EFT payments or manual payments, as appropriate, in the CCR 
record to reflect an assignee for the purpose of assignment 
of claims (see FAR Subpart 32.8, Assignment of Claims). 
Assignees shall be separately registered in the CCR 
database. Information provided to the Contractor's CCR 
record that indicates payments, including those made by 
EFT, to an ultimate recipient other than that Contractor 
will be considered to be incorrect information within the 
meaning of the "Suspension of payment" paragraph of the EFT 
clause of this contract. 

(f) Offerors and Contractors may obtain information on registration 
and annual confirmation requirements via the Internet at 
http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
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Alternate I (Oct 2003). As prescribed in 4.1104, substitute 
the following paragraph (b) for paragraph (b) of the basic 
clause: 
(b) 

(1) The Contractor shall be registered in the CCR 
database by -----------[Contracting Officer shall insert 
a date no later than December 31, 20031. The Contractor 
shall maintain registration during performance and 
through final payment of this contract. 
(2) The Contractor shall enter, in the block with its 
name and address on the cover page of the SF 30, 
Amendment of Solicitation/Modification of Contract, the 
annotation "DUNS" or "DUNS+4" followed by the DUNS or 
DUNS+4 number that identifies the Contractor's name and 
address exactly as stated in this contract. The DUNS 
number will be used by the Contracting Officer to verify 
that the Contractor is registered in the CCR database. 

(End of clause) 

252.212-7001 Contract Tenns and Conditions Required to Implement 
Statutes or Executive Orders Applicable to Defense Acquisitions of 
Commercial Items. 
As prescribed in 212.301(£) (iii), use the following clause: 

CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR 
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL 

ITEMS (SEP 2005) 

(a) The Contractor agrees to comply with the following Federal 
Acquisition Regulation (FAR) clause which, if checked, is 
included in this contract by reference to implement a 
provision of law applicable to acquisitions of commercial 
items or components. 

X 52.203-3 Gratuities (APR 1984) (10 U.S.C. 2207) - 

(b) The Contractor agrees to comply with any clause that is 
checked on the following list of Defense FAR Supplement 
clauses which, if checked, is included in this contract by 
reference to implement provisions of law or Executive orders 
applicable to acquisitions of commercial items or components. 

X 252.205-7000Provision of Information to Cooperative - 
Agreement Holders (DEC 1991) (10 U.S.C. 
2416). 

252.219-7003Smal1, Small Disadvantaged and Women-Owned 
Small Business Subcontracting Plan (DoD 
Contracts) (APR 1996) (15 U.S.C. 637). 

252.219-7004Smal1, Small Disadvantaged and Women-Owned 
Small Business Subcontracting Plan (Test 
Program) (JUN 1997) (15 U.S.C. 637 note). 

- - X 252.225-7001Buy American Act and Balance of Payments 
Program (JUN 2005) (41 U.S.C. 10a-10d, E.O. 
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10582) . 
- X  - 252.225-7012 Preference for Certain Domestic Commodities 

(JUN 2004) (10 U.S.C. 2533a). 

X - 252.225-7014Preference for Domestic Specialty ~etals 
(JUN 2005) (10 U.S.C. 2533a). 

-X - -252.225-7015Restriction on ~cquisition of Hand or 
Measuring Tools (JUN 2005) (10 U.S.C. 
2533a). 

-x - -252.225-7016~estriction on Acquisition of Ball and 
Roller Bearings (JUN 2005) (- Alternate I) 
(APR 2003) (10 U.S.C. 2534 and Section 8099 
of Pub. L. 104-61 and similar sections in 
subsequent DoD appropriations acts). 

252.225-7021Trade Agreements (JUN 2005) (19 U.S.C. 2501- 
2518 and 19 U.S.C. 3301 note). 

252.225-7027Restriction on Contingent Fees for Foreign 
Military Sales (APR 2003) (22 U.S.C. 2779). 

252.225-7028Exclusionary Policies and Practices of 
Foreign Governments (APR 2003) (22 U.S.C. 
2755) . 

252.225-7036Buy American Act--Free Trade Agreements-- 
Balance of Payments Program (JUN 2005) (- 

Alternate I) (JAN 2005) (41 U.S.C. 10a-10d 
and 19 U.S.C. 3301 note) .Restriction on 
Acquisition of Air Circuit Breakers (JUN 
2005) (10 U.S.C. 2534(a) (3)). 

- X 2 5 2 . 2 2 5 - 7 0 3 8 R e s t r i c t i o n  - on Acquisition of Air Circuit 
Breakers (JUN 2005) (10 U.S.C. 2534 (a) (3) ) . 

252.226-7001Utilization of Indian Organizations, Indian- 
Owned Economic Enterprises, and Native 
Hawaiian Small Business Concerns (SEP 2004) 
(Section 8021 of Pub. L. 107-248 and similar 
sections in subsequent DoD appropriations 
acts). 

- - X - 252.227-7015Technical Data--Commercial Items (NOV 1995) 
(10 U.S.C. 2320). 

- - X252.227-7037Validation of Restrictive Markings on 
Technical Data (SEP 1999) (10 U.S.C. 2321). 

X - - 252.232-7003Electronic Submission of Payment Requests 
(JAN 2004) (10 U.S.C. 2227). 

252.237-7019Training for Contractor Personnel 
Interacting with Detainees (SEP 2005) 
(Section 1092 of Pub. L. 108-375). 

- - X252.243-7002Requests for Equitable Adjustment (MAR 1998) 
(10 U.S.C. 2410). 

X 2 5 2 . 2 4 7 - 7 0 2 3 T r a n s p o r t a t i o n  of Supplies by Sea (MAY 2002) - 
(- Alternate I) (MAR 2000) ( Alternate 
11) (MAR 2000) ( Alternate 111) (MAY 
2002) (10 U.S.C. 2631). 
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- - X 2 5 2 . 2 4 7 - 7 0 2 4 N o t i f i c a t i o n  of Transportation of Supplies 
by Sea (MAR 2000) (10 U.S.C. 2631). 

(c) In addition to the clauses listed in paragraph (e) of the 
Contract Terms and conditions Required to Implement Statutes 
or Executive Orders--Commercial Items clause of this contract 
(FAR 52.212-5), the Contractor shall include the terms of the 
following clauses, if applicable, in subcontracts for 
commercial items or commercial components, awarded at any tier 
under this contract: 

252.225-7014 Preference for Domestic Specialty Metals, 
Alternate I (APR 2003) (10 U.S.C. 2533a). 

252.237-7019 Training for Contractor Personnel 
Interacting with Detainees (SEP 2005) 
(Section 1092 of Pub. L. 108-375). 

252.247-7023 Transportation of Supplies by Sea (MAY 
2002) (10 U.S.C. 2631). 

252.247-7024 Notification of Transportation of 
Supplies by Sea (MAR 2000) (10 U.S.C. 
2631). 

(End of clause) 

ADDENDUM - ADDITIONAL CONTRACT CLAUSES 
CLAUSES AND PROVISIONS INCORPORATED BY REFERENCE 

FAR SOURCE TITLE AND DATE 

NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUNE 
2003) 

52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996) 

52.232-16 PROGRESS PAYMENTS (APR 2003) 

52.233-1 DISPUTES (JUL 2002)ALTERNATE I (DEC 1991) 

52.247-34 F.O.B. DESTINATION (NOV 1991) 

DFARS SOURCE TITLE AND DATE 

252.225-7019 RESTICTION ON ACQUISITION OF FOREIGN ANCHOR AND 
MORRING CHAIN (JUN 2005) 

252 -225-7025 RESTRICTION ON ACQUISITION OF FORGINGS (JUN 2005) 

252.227-7013 Technical Data -  on-Commercial Items (Nov 1995) 

252.227-7014 Rights in noncommercial Computer Software and 
Noncommercial Computer Software Documentation 
(Nov1995) 
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252.227-7016 Rights in Bid or Proposal Information (June 1995) 

252.232-7004 DOD PROGESS PAYMENT RATES (OCT 2001) 

252.246-7000 MATERIAL INSPECTION AND RECEIVING REPORT (MAR 
2003) 

CLAUSES AND PROVISIONS INCORPORATED IN FULL TEXT 

FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the 
same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make their full text available. 
Also, the full text of a clause may be accessed electronically at 
this/these address(es) : 

FAR clauses & provisions: http://farsite.hill.af.mil/VFFARA.HTM 
DFAR clauses & provisions: http://farsite.hill.af.mil/VFDFARA.HTM 
NAPS clauses & provisions: http://farsite.hill.af.mil/VFNAPSa.htm 

FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES(APR 1984) 

a) The use in this solicitation or contract of any Federal 
Acquisition Regulation (48 CFR Chapter 1) clause with an authorized 
deviation is indicated by the addition of "(DEVIATION)" after the 
date of the clause. 

(b) The use in this solicitation or contract of any Defense FAR 
Supplement. (48 CFR Chapter 2) clause with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the 
regulation. 
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