

NSWCDD Long Range Acquisition Forecast
FY22 Q1

Requirement Title	Requirements Description	Follow On or New	Contract Number (Existing Contract) or ID Number (New effort)	Incumbent Contractor	Anticipated Acquisition Strategy	Anticipated Total Value (Including Options)	Anticipated FY Solicitation / RFP Date		Anticipated FY Award Date	
							Year	Quarter	Year	Quarter
Reentry Materials Heatshield Fabrication	A Department - Reentry Materials Heatshield Fabrication	Follow On Requirement	N00178-20-C-2400	HITCO / SGL Composites	Sole-Source	Under \$50M	2024	QTR 2	2025	QTR 1
Defense Critical Infrastructure Protection, Analysis, and Characterization support services	A Department - DCIP support / critical asset identification / prioritization, sys eng & program analysis. Analysis/characterization for homeland defense & disaster response / natl security events & exercises / Navy installation assessment planning / implementation of energy security improvements	Follow On Requirement	N00178-15-D-8444/0002, N00178-14-D-7754/0002	ICF Incorporated, LLC./SPEC	Small Business Set-Aside	Under \$50M	2022	QTR 1	2022	QTR 3
Cyber Situational Awareness and other cyber initiatives to identify mission critical cyber assets and associated risks and developing capabilities needed in support of DoD.	A Department - Cyber Situational Awareness and other cyber initiatives to identify mission critical cyber assets and associated risks and developing capabilities needed in support of DoD.	Follow On Requirement	N00178-14-D-7758/0002	InfoReliance Corporation	Small Business Set-Aside	Over \$50M	2021	QTR 4	2022	QTR 2
Research and Development of Carbon Carbon Nostetip and Other Reentry Materials	A Department - Research and Development of Carbon-Carbon Nostetip and Other Reentry Materials	Follow On Requirement	N00178-17-D-2055	Intermat	Sole-Source	Under \$50M	2022	QTR 1	2022	QTR 4
Thermomechanical characterization and ground testing of reentry materials and fabrication of flight hardware for SLBM.	A Department - Thermomechanical characterization and ground testing of reentry materials and fabrication of flight hardware for SLBM.	Follow On Requirement	N00178-18-C-4004	SRI	Sole-Source	Under \$50M	2022	QTR 3	2023	QTR 3
Fiber Optics and Combat Systems Phototonics - waterfront support to CVN 68 class, LPD 17 class, VA class submarines and DDG51 class.	A Department - Fiber Optics and Combat Systems Phototonics - waterfront support to CVN 68 class, LPD 17 class, VA class submarines and DDG51 class.	Follow On Requirement	N00178-11-D-6417 / 19F-3007	AIT	Small Business Set-Aside	Under \$50M	2023	QTR 1	2023	QTR 4
Fiber Optics Repair Services IDIQ type contract	A Department - Fiber Optics Repair Services IDIQ type contract	Follow On Requirement	N00178-19-D-4002 N00178-19-D-4003 N00178-19-D-4004 N00178-19-D-4005	Continental Tide Delphinus Epsilon R&P	Small Business Set-Aside	Under \$50M	2023	QTR 2	2024	QTR 1
Software engineering for B Department	B Department - Software engineering for B Department	Follow On Requirement	N00178-19-F-3017	Amentum	Full and Open Competition	Over \$50M	2023	QTR 4	2024	QTR 3
Radar Engineering & Technical Services	B Department - Radar Engineering & Technical Services	Follow On Requirement	N00178-18-F-3027	Kratos	Full and Open Competition	Over \$50M	2022	QTR 4	2023	QTR 4
Sensor Systems Operations Support	B Department - Sensor Systems Operations Support	Follow On Requirement	N00178-18-F-3005	SDC	Small Business Set-Aside	Under \$50M	2022	QTR 1	2023	QTR 1
E3 Analysis and Evaluation	B Department - E3 Analysis and Evaluation	Follow On Requirement	N00178-04-D-4042-0033	Amentum	Full and Open Competition	Over \$50M	2021	QTR 4	2022	QTR 4
Corporate Communication Services	Code 10 - Corporate Communication Services	Follow On Requirement	N0017820F3009	StraCon Services Group, LLC	Small Business Set-Aside	Under \$50M	2024	QTR 3	2025	QTR 3
IA Services (Package Creation and Maintenance)	Code 10 - Certification and Accreditation (C&A) and Assessment and Authorization (A&A) Support Services	Follow On Requirement	N0017820C2403	I-Assure	TBD	Under \$50M	2022	QTR 2	2023	QTR 2
Operational Support Services	Code 10 - Operational Support Services	Follow On Requirement	N0017819D8049/ N0017820F3001	Lynxnet, LLC	8(a) Competitive	Under \$50M	2023	QTR 4	2024	QTR 4
FSMC, Self Help, Maintenance	Code 10 - FSMC, Self Help, Maintenance	Follow On Requirement	N0017820FD302	Chenega Facilities Management	Small Business Set-Aside	Under \$50M	2023	QTR 1	2024	QTR 1

NSWCDD Long Range Acquisition Forecast
FY22 Q1

Requirement Title	Requirements Description	Follow On or New	Contract Number (Existing Contract) or ID Number (New effort)	Incumbent Contractor	Anticipated Acquisition Strategy	Anticipated Total Value (Including Options)	Anticipated FY Solicitation / RFP Date		Anticipated FY Award Date	
							Year	Quarter	Year	Quarter
IA Services (Validation)	Code 10 - IA Services	Follow On Requirement	N00178-17-F-3014	Watershed	Small Business Set-Aside	Under \$50M	2021	QTR 4	2022	QTR 3
Secretarial Support Services for all of NSWCDD	Code 10 - Secretarial Support Services for all of NSWCDD	Follow On Requirement	N00178-16-D-9063/ N0017819F3015	Tatitlek	8(a) Competitive	Under \$50M	2024	QTR 4	2025	QTR 3
Dahlgren/DamNeck Wireless Services	Code 10 - Dahlgren/DamNeck Wireless Services	Follow On Requirement	N0014418D0003/ N0017819FD447 (NAVY SPIRAL 3)	Cellco Wireless	TBD	Under \$50M	2023	QTR 2	2024	QTR 2
Access Control and Security Administrative	Code 10 - Access Control and Security Administrative	Follow On Requirement	N00178-16-D-9063/ N0017819F3009	Tatitlek	8(a) Competitive	Under \$50M	2023	QTR 2	2024	QTR 2
SCSC Wallops Wireless Services	SCSS - Wireless Services	Follow On Requirement	N0014418D0003/ N0017819FD447 (NAVY SPIRAL 3)	Cellco Wireless	TBD	Under \$50M	2021	QTR 4	2022	QTR 3
Custodial Support Services	Code 10 - Secretarial Support Services for all of NSWCDD	Follow On Requirement	N00178-18-F-2000	Alutiiq Commercial Enterprises	Small Business Set-Aside	Under \$50M	2022	QTR 4	2023	QTR 3
Hypersonic Weapons and Munitions Integration (HWMII) (Formerly Railgun)	E Department - Hypersonic Weapons Engineering Support	Follow On Requirement	N00178-04-D-7204/N0017817F3006	Bowhead	Small Business Set-Aside	Over \$50M	2023	QTR 3	2024	QTR 2
DETO	E Department - DETO	Follow On Requirement	N00178-04-D-7204/N0017817F3013	Bowhead	Small Business Set-Aside	Over \$50M	2022	QTR 1	2022	QTR 4
Weapon Control System Support (WCSS): CM, Training, Logistics and Systems Eng for NFCS and GWS	E Department - Weapon Control System Support (WCSS): CM, Training, Logistics and Systems Eng for NFCS and GWS	Follow On Requirement	N0017818F3004	SCCI	Small Business Set-Aside	Under \$50M	2023	QTR 2	2024	QTR 1
E Dept Operations support contract (E OPS)	E Dept Operations support contract (E OPS)	Follow On Requirement	N00178-14-D-7204 / N0017819F3002	Bowhead	8(a) Competitive	Under \$50M	2022	QTR 1	2023	QTR 1
High Energy Laser Systems Support (HEL)	E Department - High Energy Laser Systems Support (HEL)	Follow On Requirement	N00178-04-D-4024/ N0017819F3005	BAH	Full and Open Competition	Over \$50M	2022	QTR 1	2022	QTR 2
Machine Shop Support Services	E Department - Machine Shop Support Services	Follow On Requirement	N0017819F3014	Bowhead	8(a) Competitive	Under \$50M	2023	QTR 4	2024	QTR 4
Technology insertion, technology demonstration, and engineering refinements, experiments and operational studies for end-to-end system-level approach to miniaturization.	H Department - Technology insertion, technology demonstration, and engineering refinements, experiments and operational studies for end-to-end system-level approach to miniaturization.	Follow On Requirement	N00178-16-D-0001	Draper Labs	Sole-Source	Under \$50M	2021	QTR 4	2023	QTR 2
USW Fleet support, test, training and troubleshooting services	H Department - USW Fleet support, test, training and troubleshooting services	Follow On Requirement	N00178-14-D-7617/N0017817F3001	Applied Management Corporation (AM Corp)	Full and Open Competition	Under \$50M	2022	QTR 1	2023	QTR 2
H30 VLS/LCS Engineering Support Contract	H Department - H30 VLS/LCS Engineering Support Contract	Follow On Requirement	N00178-14-D-7741/N0017817F3005	Hart Technologies, Inc.	Small Business Set-Aside	Over \$50M	2021	QTR 4	2022	QTR 2
Manufacture, assembly, inspection, and acceptance of GWS components	H Department - Manufacture, assembly, inspection, and acceptance of GWS components	Follow On Requirement	N00178-17-D-0024	Astro Machine Works, Inc./Merrill Aviation, Inc.	Small Business Set-Aside	Over \$50M	2021	QTR 4	2022	QTR 2
H40 Rapid Prototyping Support	H Department - Rapid Prototyping MAIDIQ for H40/BMS prototype development & hardware fabrication.	Follow On Requirement	N00178-18-D-4005/N00178-18D-4006	Hart Technologies, Inc. / Qinetiq	Full and Open Competition	Over \$50M	2022	QTR 3	2023	QTR 3
USW Engineering Support	H Department - USW Engineering Support	Follow On Requirement	N00178-04-D-4042/N0017817F3015	Amentum Services, Inc.	Full and Open Competition	Under \$50M	2022	QTR 1	2023	QTR 3
BMS Engineering Support Contract	H Department - BMS Engineering Support Contract	Follow On Requirement	N00178-04-D-4127/N0017818F3007	Southeastern Computer Consultants, Inc. (SCCI)	Small Business Set-Aside	Under \$50M	2023	QTR 2	2024	QTR 2
Airtime Support	H Department - Airtime for wireless communication links via data collection system	Follow On Requirement	N00178-18-D-4007	CorpTen International	Sole-Source	Under \$50M	2023	QTR 1	2023	QTR 4
VLS Test System Support	H Department - Support for Teradyne Spectrum S9100 Test System	Follow On Requirement	N00178-18-D-4000	Teradyne, Inc.	Sole-Source	Under \$50M	2022	QTR 3	2023	QTR 2

NSWCDD Long Range Acquisition Forecast
FY22 Q1

Requirement Title	Requirements Description	Follow On or New	Contract Number (Existing Contract) or ID Number (New effort)	Incumbent Contractor	Anticipated Acquisition Strategy	Anticipated Total Value (Including Options)	Anticipated FY Solicitation / RFP Date		Anticipated FY Award Date	
							Year	Quarter	Year	Quarter
Synthetic Theater Operations Research Model (STORM) analysis and training support	M Department - Synthetic Theater Operations Research Model (STORM) analysis and training support	New	New Effort		Full and Open Competition	Under \$50M	2021	QTR 4	2022	QTR 2
Systems Engineering - Highly specialized systems engineering subject matter expertise to perform engineering services including requirements, architecture, design, interoperability assessment, design integration, and certification analysis.	V Department - Systems Engineering - Highly specialized systems engineering subject matter expertise to perform engineering services including requirements, architecture, design, interoperability assessment, design integration, and certification analysis.	Follow On Requirement	N00178-04-D-4139 DO # N0017818F3002	TSC	Full and Open Competition	Over \$50M	2022	QTR 2	2023	QTR 2
Combat Systems Simulations Development	M Department Combat Systems Simulations Development	Follow On Requirement	N00178-04-D-4091 DO # N0017818F3001	Northrop Grumman	Full and Open Competition	Over \$50M	2023	QTR 2	2024	QTR 1
Computer Program Engineering Services (CPES)	V Department - Computer Program Engineering Services (CPES)	Follow On Requirement	N00178-04-D-4030 TO #: N0017819F3000	CACI (formally CSRA)	Full and Open Competition	Over \$50M	2022	QTR 2	2023	QTR 2
Human Systems Integration (HSI) Support - NSWCCD provides HSI engineering and support to the US Navy, US Marine Corps, as well as other DoD and government agencies.	V Department - Human Systems Integration (HSI) Support - NSWCCD provides HSI engineering and support to the US Navy, US Marine Corps, as well as other DoD and government agencies.	Follow On Requirement	N00178-04-D-4126 TO # N0017819F3003	Sonalysts	Full and Open Competition	Under \$50M	2022	QTR 2	2023	QTR 2
Combat System Simulation Engineering - includes requirements analysis, design, computer program development, testing, certification, installation, maintenance, documentation and operation of existing certification tools (i.e. A-STATS, NGS, CCD, UMG, MLST3 at LBTS and shipyards.)	M Department - Combat System Simulation Engineering - includes requirements analysis, design, computer program development, testing, certification, installation, maintenance, documentation and operation of existing certification tools (i.e. A-STATS, NGS, CCD, UMG, MLST3 at LBTS and shipyards.)	Follow On Requirement	N00178-04-D-4051 N0017819F3006	TO # Future Technologies	Small Business Set-Aside	Under \$50M	2023	QTR 2	2024	QTR 2
System Engineering Support - Specialized engineering support and senior SMEs to ensure current and next generation surface ships meet fore war fighting requirements.	V Department - System Engineering Support - Specialized engineering support and senior SMEs to ensure current and next generation surface ships meet fore war fighting requirements.	Follow On Requirement	N00178-04-D-4019 TO # N0017819F3004	BCI	Full and Open Competition	Under \$50M	2021	QTR 4	2022	QTR 1
Enterprise Configuration Management	V Department - Enterprise Configuration Management	Follow On Requirement	N0017820F3008	SCCI	Small Business Set-Aside	Over \$50M	2024	QTR 3	2025	QTR 3
Systems & Software Engineering Resource Center (SSERC) - provides the day-to-day network and system activities, maintenance of an engineering tools suite, database administration, and information assurance support for NSERC.	V Department - Systems & Software Engineering Resource Center (SSERC) - provides the day-to-day network and system activities, maintenance of an engineering tools suite, database administration, and information assurance support for NSERC. Will be re-competed under Code 10	Follow On Requirement	N0017820F3002	RMC	Small Business Set-Aside	Under \$50M	2023	QTR 2	2024	QTR 1

NSWCDD Long Range Acquisition Forecast
FY22 Q1

Requirement Title	Requirements Description	Follow On or New	Contract Number (Existing Contract) or ID Number (New effort)	Incumbent Contractor	Anticipated Acquisition Strategy	Anticipated Total Value (Including Options)	Anticipated FY Solicitation / RFP Date		Anticipated FY Award Date	
							Year	Quarter	Year	Quarter
Engineering Life-Cycle Management & Development Resources (ELCMDR) - provides the full life-cycle development support to web-based and Sharepoint applications from initial requirements to product maturity. It provides government-owned and commercial off the shelf tool support to assist in implementing tools into system engineering process.	V Department - Engineering Life-Cycle Management & Development Resources (ELCMDR) - provides the full life-cycle development support to web-based and Sharepoint applications from initial requirements to product maturity. It provides government-owned and commercial off the shelf tool support to assist in implementing tools into system engineering process.	Follow On Requirement	N0017820F3011	SCCI	Small Business Set-Aside	Under \$50M	2024	QTR 2	2025	QTR 2
Fleet Support	R Department - Fleet Support	Follow On Requirement	N00178-04-D-4080 N0017817F3009	ManTech	Full and Open Competition	Under \$50M	2021	QTR 4	2022	QTR 4
Global Training and Readiness Support	R Department - Global Training and Readiness Support	Follow On Requirement	N00178-14-D-7650 N0017817F3011	Hill Mission Driven Innovative Solutions Inc.	Full and Open Competition	Over \$50M	2022	QTR 1	2022	QTR 3
Cyber Security Engineering	R Department - Cyber Security Engineering	Follow On Requirement	N00178-04-D-4124 N0017817F3010	SimVentions	Small Business Set-Aside	Over \$50M	2022	QTR 1	2022	QTR 4
SPQ-14 & 15 Hardware & Support	R Department - SPQ-14 & 15 Hardware & Support	Follow On Requirement	N00178-17-D-0026	Frontier Electronic Solutions	Sole-Source	Under \$50M	2021	QTR 4	2022	QTR 1
SPQ-14 & 15 Hardware & Support	R Department - SPQ-14 & 15 Hardware & Support	Follow On Requirement	N00178-17-D-0026	Frontier Electronic Solutions	Small Business Set-Aside	Over \$50M	2021	QTR 4	2022	QTR 3
Training and Readiness Systems Engineering Support	R Department - Training and Readiness Systems Engineering Support	Follow On Requirement	N00178-14-D-7650 N0017818F3011	Hill Mission Driven Innovative Solutions Inc.	Full and Open Competition	Over \$50M	2022	QTR 4	2023	QTR 4
Training and Readiness Software Development Support	R Department - Training and Readiness Software Development Support	Follow On Requirement	N00178-04-D-4079 N0017819F3001	Lockheed Martin Integrated Systems, Inc.	Full and Open Competition	Over \$50M	2021	QTR 4	2022	QTR 3
ITS ISEA Install Support	R Department - ITS ISEA Install Support	Follow On Requirement	N00178-12-D-7126 N0017819F3010	L-3 Unidyne, Inc.	Full and Open Competition	Over \$50M	2022	QTR 2	2023	QTR 1
Prototype & EDM Engineering	R Department - Prototype & EDM Engineering	Follow On Requirement	N00178-14-D-7995 N0017819F3012	WR Systems	Full and Open Competition	Over \$50M	2023	QTR 3	2024	QTR 3
Surface Sonar's Life Cycle Engineering Support	R Department - Surface Sonar's Life Cycle Engineering Support	Follow On Requirement	N0017819F3016	Leidos	Full and Open Competition	Under \$50M	2023	QTR 3	2024	QTR 3
Dangerous Waters Modification	R Department - Dangerous Waters	Follow On Requirement	N0017819D4500	Sonalyt, Inc.	Sole-Source	Under \$50M	2023	QTR 4	2024	QTR 4
Shore Based Installation and Product Support	R Dept	New	TBD	N/A	TBD	Under \$50M	2022	QTR 1	2023	QTR 1
Shore Based Engineering and Development Support	R Dept	New	TBD	N/A	TBD	Over \$50M	2021	QTR 4	2022	QTR 2
Ready Relevant Learning	R Dept	New	TBD	N/A	TBD	Over \$50M	2022	QTR 1	2022	QTR 3
Training and Technology Development	R Dept	New	TBD	N/A	TBD	Under \$50M	2022	QTR 1	2022	QTR 4
Admin., Database & Library Support	CSCS Department - Admin., Database & Library Support	Follow On Requirement	N0017819F3019	Tatitlek	8(a) Competitive	Under \$50M	2023	QTR 4	2024	QTR 3
APITMA SBIR Phase III	CSCS Department - APITMA SBIR	Follow On Requirement	N0017818D9003	APITMA	SBIR Phase III	Under \$50M	2022	QTR 4	2023	QTR 4
Engineering and Technical Support	CSCS Department - Engineering and Technical Support	Follow On Requirement	N00178-04-D-4119/ N0017818F3000	SAIC	Full and Open Competition	Under \$50M	2021	QTR 4	2022	QTR 3
Instructor Services/Waterfront Training	CSCS Department - Instructor Services/Waterfront Training	Follow On Requirement	N00178-04-D-4012/ N0017817F3008	GDIT	Full and Open Competition	Over \$50M	2021	QTR 4	2022	QTR 3
Training Tools Support	CSCS Department - Training Tools Support	Follow On Requirement	N00178-04-D-4127-0015	SCCI	Small Business Set-Aside	Under \$50M	2021	QTR 4	2022	QTR 4
SIM OPS Maintenance	CSCS Department - SIM OPS Support	Follow On Requirement	N00178-19-D-7673/N0017820F3010	FTI	Full and Open Competition	Over \$50M	2024	QTR 4	2025	QTR3
Interactive Training Technologies	CSCS Interactive Training Technologies	Follow On Requirement	N00178-19-D-8652/N0017820F3016	Tech Wixards	Small Business Set-Aside	Over \$50M	2024	QTR 4	2025	QTR4