

NSWCPD MAC Task Order Forecast
Anticipated Solicitations: FY26 - FY27
Released: May 2026

Disclaimer: All procurement information contained within this Forecast is subject to modification and is in no way binding on the Government. The Forecast, and any data contained herein, is based on the best information available and is being shared for information only. Small business set-aside determinations will be made by the Contracting Officer at the time the procurement action is initiated IAW the terms of the base contract. More specific information relating to any individual item or class of items may not be furnished until the proposed action is synopsisized through the Government Point of Entry (GPE) or the solicitation is issued to the existing MAC holders.

Small Business POC: Christie Colaianni; christie.l.colaianni.civ@us.navy.mil; (215) 384-5624

#	Requirement Title	Requirement Description	Program Name	Existing Contract Number	NSWCPD Technical Department	Anticipated Total \$ Value	Planned Month of Solicitation RFP/RFQ Release	Contract PCO	PCO Email	PID Number
1	423_Qty (4) 501-K34 Engine Repair Engine Repair	2SCOG//Repair of qty (4) 501-K34 MGT Engines	2SCOG	N6449824D4027	PD-42 - PD-42 - NSWCPD	\$2M - \$7.5M	June	Brady, Francis	francis.j.brady14.civ@us.navy.mil	N64498-26-RFPREQ-PD-42-0015
2	423_Qty (4) 501-K34 Engine Repair MAC Engine Repair	2SCOG//Repair of qty (4) 501-K34 MGT Engines	2SCOG	N6449824D4027	PD-42 - PD-42 - NSWCPD	\$2M - \$7.5M	May	Brady, Francis	francis.j.brady14.civ@us.navy.mil	N64498-26-RFPREQ-PD-42-0013
3	LPE SSBN 739	AIT Support for LPE on SSBN 739	Big Blue	N6449821D0013 - N6449821D0023	PD-25 - PD-25 - NSWCPD	< \$2M	June	Mcginley, Sean	sean.p.mcginley4.civ@us.navy.mil	N64498-26-RFPREQ-PD-25-0029
4	DDG 75 SA 94451 Alfa Laval installation	Big Blue - Alfa Laval installation	Big Blue	N6449821D0013 - N6449821D0023	PD-25 - PD-25 - NSWCPD	< \$2M	June	Mcginley, Sean	sean.p.mcginley4.civ@us.navy.mil	N64498-26-RFPREQ-PD-25-0027
5	MACHALT FY27 #2	Big Blue - Second MACHALT AIT work being performed in FY 27	Big Blue	N6449821D0013 - N6449821D0023	PD-25 - PD-25 - NSWCPD	\$2M - \$7.5M	July	Mcginley, Sean	sean.p.mcginley4.civ@us.navy.mil	N64498-26-RFPREQ-PD-25-0038
6	LBES 77H Design Follow-On	Design and Engineering support for LBESe	Code 70 LBES Design	N6449822D4010	PD-71 - PD-71 - NSWCPD	\$7.5M - \$50M	May	Bordelon, Dustin	dustin.j.bordelon.civ@us.navy.mil	N64498-26-RFPREQ-PD-71-0026
7	LBES Primary-2 Outfitting and Installation Task Order	Task Order under the LBES Outfitting and Installation MAC for LBES test site outfitting and installation services	Code 70 LBES Outfitting and Installation	N6449824D0003	PD-71 - PD-71 - NSWCPD	\$7.5M - \$50M	June	Bordelon, Dustin	dustin.j.bordelon.civ@us.navy.mil	N64498-25-RFPREQ-PD-71-0066
8	D40_Test Site Support Task Order (Under D70 LBES MAC)	Land Based Engineering Site (LBES) Enterprise Installation and Outfitting Services for Department 40 Test Sites	Code 70 LBES Outfitting and Installation	N6449824D0003	PD-40 - PD-40 - NSWCPD	\$7.5M - \$50M	July	Bordelon, Dustin	dustin.j.bordelon.civ@us.navy.mil	N64498-26-RFPREQ-PD-40-0006

NSWCPD MAC Task Order Forecast
Anticipated Solicitations: FY26 - FY27
Released: May 2026

#	Requirement Title	Requirement Description	Program Name	Existing Contract Number	NSWCPD Technical Department	Anticipated Total \$ Value	Planned Month of Solicitation RFP/RFQ Release	Contract PCO	PCO Email	PID Number
9	D40 MAC_446_New TO_CVN77 SCD27909 Install	New Task Order for Installation of UPS SCD27909 onboard CVN77	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-44 - PD-44 - NSWCPD	< \$2M	October	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-44-0032
10	D40 MAC_446_New TO_CVN71 SCD27909 Install	New Task Order for Installation of UPS SCD27909 onboard CVN71	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-44 - PD-44 - NSWCPD	< \$2M	October	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-44-0031
11	442_NEW 40 MAC_LPD-17 60Hz Midlife AIT_Drawing Development	LPD-17 60Hz Midlife AIT Drawing Development	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-44 - PD-44 - NSWCPD	\$2M - \$7.5M	November	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-27-RFPREQ-PD-44-0003
12	D40 MAC_446_New TO_LHA6 Install Support	New Task Order to complete production work and testing of SCDs being completed onboard LHA6.	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-44 - PD-44 - NSWCPD	< \$2M	August	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-44-0035
13	442_D40 MAC_New TO_Electrical Plant Repairs	New task order for fleet support of electric plant repairs on 442 cog ships (LHD, LPD, LSD, LCC, Coast Guard, Army and MSC Vessels).	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-44 - PD-44 - NSWCPD	\$2M - \$7.5M	July	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-44-0039
14	C431/433_Equipment Services MAC TO_Engineering Services	New task order for Division 43 (specifically Codes 433/434) Engineering Services	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-43 - PD-43 - NSWCPD	\$7.5M - \$50M	June	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-43-0021
15	D40 MAC_Code 44_New TO_USS JOHN P. MURTHA (LPD 26) SCD 30889	Installation of SCD 30889 on USS JOHN P. MURTHA (LPD 26)	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-44 - PD-44 - NSWCPD	< \$2M	May	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-44-0138
16	412_New D40 ES MAC Order_BCMS 3.0 Install	AEOG removal and LPE install on SSN-771.	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-41 - PD-41 - NSWCPD	< \$2M	July	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-25-RFPREQ-PD-41-0225
17	412_New D40 ES MAC Order_LCC19 Condenser Cleaning and Repair	LCC-19 Main and Auxiliary Condenser Cleaning and Repair Support	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-41 - PD-41 - NSWCPD	\$2M - \$7.5M	October	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-41-0001

NSWCPD MAC Task Order Forecast
Anticipated Solicitations: FY26 - FY27
Released: May 2026

#	Requirement Title	Requirement Description	Program Name	Existing Contract Number	NSWCPD Technical Department	Anticipated Total \$ Value	Planned Month of Solicitation RFP/RFQ Release	Contract PCO	PCO Email	PID Number
18	442_D40 Equip Services MAC_New TO_LPD MIDLIFE	LPD MIDLIFE development. Providing shipboard ship checks, and drawings development	D40 Equipment Services	N6449824D4013 - N6449824D4023	PD-44 - PD-44 - NSWCPD	\$2M - \$7.5M	May	Riggitano, Matthew A.	matthew.a.riggitano.civ@us.navy.mil	N64498-26-RFPREQ-PD-44-0169
19	434 - Hab - USS MILIUS (DDG-69) Berthing & Sanitary Spaces	Habitability upgrade of Officers Berthing and Sanitary Spaces on the USS MILIUS (DDG-69) during the FY27 SRA at Ship Repair Facility (SRF) and Japan Regional Maintenance Center (JRMC), Yokosuka, JA. Spaces are comprised of Officers Berthing and the Sanitary spaces.	Habitability	N6449821D4033 - N6449821D4040	PD-43 - PD-43 - NSWCPD	\$2M - \$7.5M	September	WOODY, MARISSA	marissa.l.woody.civ@us.navy.mil	N64498-26-RFPREQ-PD-43-0067
20	USS Seawolf SUBSAFE - Ship to Shop	SUBSAFE - Ship to Shop on USS Seawolf	SUBSAFE	N6449819D0001, N6449821D0042	PD-24 - PD-24 - NSWCPD	\$2M - \$7.5M	July	Bordelon, Dustin	dustin.j.bordelon.civ@us.navy.mil	N64498-26-RFPREQ-PD-24-0007
21	USS Seawolf SUBSAFE - Structural	SUBSAFE - Structural Work on Seawolf	SUBSAFE	N6449819D0001, N6449821D0042	PD-24 - PD-24 - NSWCPD	\$2M - \$7.5M	August	Bordelon, Dustin	dustin.j.bordelon.civ@us.navy.mil	N64498-26-RFPREQ-PD-24-0002