

NAVSEA  
STANDARD ITEM  
NUMERICAL INDEX

**FY-26**

<u>ITEM NO.</u>	<u>TITLE</u>	<u>UTILIZATION CATEGORY</u>	<u>DATE</u>
009-001	General Criteria; accomplish	I	<b>01 OCT 2024</b>
009-002	Environmental Compliance Report for Material Usage; accomplish	I	<b>01 OCT 2024</b>
009-003	Toxic and Hazardous Substance; control	I	<b>01 OCT 2024</b>
009-004	Quality Management System; provide	I	<b>01 OCT 2024</b>
009-005	Temporary Access; accomplish	I	<b>01 OCT 2024</b>
009-006	Maintaining Protection and Cleanliness from Non-Radioactive Operation; accomplish	I	01 OCT 2024
009-007	Confined Space Entry, and Certification; accomplish	I	<b>01 OCT 2024</b>
009-008	Shipboard Fire Protection and Fire Prevention; accomplish	I	<b>01 OCT 2024</b>
009-009	Process Control Procedure (PCP); provide and accomplish	II	<b>01 OCT 2024</b>
009-010	Asbestos-Containing Material (ACM); control	I	<b>01 OCT 2024</b>
009-011	Insulation and Lagging; <b>install</b>	II	<b>01 OCT 2024</b>
009-012	Weld, Fabricate, and Inspect; accomplish	II	<b>01 OCT 2024</b>
009-013	Meter, Gage, Switch, and Thermometer; repair	II	01 OCT 2024
009-015	Rotating Machinery; balance	II	01 OCT 2024
009-016	Electronic Equipment; repair	II	01 OCT 2024
009-017	Rotating Electrical Equipment; repair	II	<b>01 OCT 2024</b>
009-018	Mine Warfare Ships Magnetic Material; control	I	<b>01 OCT 2024</b>
009-019	Provisioning Technical Documentation (PTD); provide	I	01 OCT 2024

<u>ITEM NO.</u>	<u>TITLE</u>	<u>UTILIZATION CATEGORY</u>	<u>DATE</u>
009-020	Government Property; control	I	01 OCT 2024
009-021	Alteration Verification, Logistic and Technical Data; provide	I	<b>01 OCT 2024</b>
009-023	Interference; remove and install	I	<b>01 OCT 2024</b>
009-024	Authorization, Control, Isolation, Blanking, Tagging and Cleanliness; accomplish	I	<b>01 OCT 2024</b>
009-025	Structural Boundary Test; accomplish	II	<b>01 OCT 2024</b>
009-026	Deck Covering; accomplish	II	01 OCT 2023
009-027	Material Identification and Control (MIC) for Level I System; accomplish	II	<b>01 OCT 2024</b>
009-030	Boiler Sample Tube; inspect	II	01 OCT 2024
009-031	Boiler Waterjet Cleaning; accomplish	II	<b>01 OCT 2024</b>
009-032	Cleaning and Painting Requirements; accomplish	II	12 MAR 2024
009-033	Rotating Electrical Equipment; rewind	II	<b>01 OCT 2024</b>
009-034	Fire Protection of Unmanned Vessel at Contractor Facility; accomplish	I	01 OCT 2024
009-036	Controller; repair	II	01 OCT 2024
009-037	General Procedure for Woodwork; accomplish	II	01 OCT 2024
009-038	Boiler, Catapult Accumulator, and Reboiler Dry Lay-up; accomplish	II	01 OCT 2023
009-039	Technical Manual Contract Requirement (TMCR) for a New Technical Manual for Commercial Equipment/Component; accomplish	I	01 OCT 2023
009-040	Contractor Crane, Multi-Purpose Machine and Material Handling Equipment at a Naval Facility; provide	I	<b>01 OCT 2024</b>
009-045	Tapered Plug Valve; repair	II	01 OCT 2024
009-046	Butterfly Valve, Synthetic and Metal Seated; repair	II	01 OCT 2024

<u>ITEM NO.</u>	<u>TITLE</u>	<u>UTILIZATION CATEGORY</u>	<u>DATE</u>
009-047	Gate Valve; repair	II	01 OCT 2024
009-048	Pressure Seal Bonnet Valve Shop Repair; accomplish	II	01 OCT 2024
009-049	Pressure Seal Bonnet Valve In-line Repair; accomplish	II	01 OCT 2024
009-050	Horizontal Swing Check Valve; repair	II	01 OCT 2024
009-052	Relief Valve; repair	II	01 OCT 2024
009-053	Bolted Bonnet, Globe, Globe Angle, and Globe Stop Check Valve Shop Repair; accomplish	II	01 OCT 2024
009-054	Bolted Bonnet, Globe, Globe Angle, and Globe Stop Check Valve In-line Repair; accomplish	II	01 OCT 2024
009-055	Regulating/Reducing Valve; repair	II	01 OCT 2024
009-056	Main Propulsion Boiler Wet Lay-up; accomplish	II	01 OCT 2024
009-057	Reduction Gear Security; accomplish	II	<b>01 OCT 2024</b>
009-058	Pump and Driver Shaft Alignment; accomplish	II	01 OCT 2024
009-060	Schedule and Associated Report for CNO Availability; provide and manage	I	<b>01 OCT 2024</b>
009-061	Shipboard Use of Fluorocarbon; control	I	<b>01 OCT 2024</b>
009-062	Boiler Handhole, Manhole Seat and Plate; inspect	II	01 OCT 2024
009-063	Lubricating Oil and Hydraulic Fluid; analyze	II	<b>01 OCT 2024</b>
009-0065	Polychlorinated Biphenyls (PCBs); control	II	01 OCT 2024
009-067	Integrated Total Ship Testing; manage	I	<b>01 OCT 2024</b>
<b>009-068</b>	<b>Availability Work Certification (AWC) Data for Chief of Naval Operations (CNO) Availabilities; provide</b>		<b>01 OCT 2024</b>
009-069	Heavy Weather/Mooring Plan; provide	I	<b>01 OCT 2024</b>

<u>ITEM NO.</u>	<u>TITLE</u>	<u>UTILIZATION CATEGORY</u>	<u>DATE</u>
009-070	Confined Space Entry, Certification, Fire Protection, Fire Prevention, and Housekeeping for Unmanned Vessel; accomplish	I	<b><i>01 OCT 2024</i></b>
009-071	Piping System; test	II	<b><i>01 OCT 2024</i></b>
009-072	Physical Security at a Private Contractor Facility; accomplish	I	01 OCT 2024
009-073	Shipboard Electrical/Electronic Cable Procedure; inspect, test, install, remove, and repair	I	<b><i>01 OCT 2024</i></b>
009-074	Occupational, Safety and Health Plan; accomplish	I	<b><i>01 OCT 2024</i></b>
009-075	Circuit Breaker; repair	II	01 OCT 2024
009-076	Waveguide and Rigid Coaxial Lay-Up; accomplish	II	01 OCT 2024
009-077	Cofferdam Installation; accomplish	II	<b><i>01 OCT 2024</i></b>
009-078	Passive Countermeasure System (PCMS) Material; repair	II	01 OCT 2024
009-079	Government Owned Material (GOM) Status for Multi-Ship Multi-Option (MSMO) Availability; report	II	01 OCT 2024
009-080	Ship Facility; maintain	I	<b><i>01 OCT 2024</i></b>
009-081	Compartment Closeout; accomplish	I	<b><i>01 OCT 2024</i></b>
009-082	Installation of Equal Component Vice Specified Component; report	I	01 OCT 2024
009-083	Wire Rope Assembly; fabricate	II	01 OCT 2024
009-084	Threaded Fastener Requirement; accomplish	I	<b><i>01 OCT 2024</i></b>
009-085	Government Sponsored Planning Yard/Configuration Data Manager (CDM) On-Site Representative Facility; provide	II	01 OCT 2024
009-086	Recovery and Turn-In of Ozone Depleting Substance (ODS); accomplish	II	01 OCT 2024
009-087	Chemical Disinfection Procedure; accomplish	II	<b><i>01 OCT 2024</i></b>

<u>ITEM NO.</u>	<u>TITLE</u>	<u>UTILIZATION CATEGORY</u>	<u>DATE</u>
009-088	Collection, Holding and Transfer (CHT) and Motor Gasoline(MOGAS) Tank, Space, and Piping, including Sewage or MOGAS-Contaminated Tank, Space, and Piping; certify	I	<b>01 OCT 2024</b>
009-090	Technical Representative; provide		<b>Deleted</b>
009-091	Propeller In-Place Inspection; accomplish	II	01 OCT 2024
009-092	Resilient Mount; install	II	01 OCT 2024
009-093	Emergency Planning and Community Right-to-Know Act (EPCRA) and Pollution Prevention Act (PPA) Information; provide	I	01 OCT 2024
009-095	Mechanically Attached Fitting (MAFs); install	II	01 OCT 2024
009-096	Ball Valve; repair	II	01 OCT 2024
009-099	Ship Departure Report; provide	I	<b>01 OCT 2024</b>
009-100	Ship's Stability; maintain	I	01 OCT 2024
009-101	Ship Transit and Berthing; accomplish	I	01 OCT 2024
009-103	Weight and Moment Change Data; provide	II	<b>01 OCT 2024</b>
009-104	Vibration Testing and Analysis; accomplish	II	<b>01 OCT 2024</b>
009-105	Thermal Sprayed Coating for Machinery Component Repair; accomplish	II	01 OCT 2024
009-106	Work Authorization Form Coordinator (WAFCOR); provide	I	01 OCT 2024
009-107	Piping System Cleanliness Restoration and Flushing (Non-Nuclear); accomplish	II	<b>01 OCT 2024</b>
009-109	Non-SUBSAFE Work on SUBSAFE-Certified Vessel; accomplish	I	01 OCT 2024
009-110	Non-Nuclear Work on a Nuclear Vessel; accomplish	I	01 OCT 2024
009-111	Schedule and Associated Report for non-CNO Availability; provide and manage	I	01 OCT 2024

<u>ITEM NO.</u>	<u>TITLE</u>	<u>UTILIZATION CATEGORY</u>	<u>DATE</u>
009-112	Prevention of Radiographic-Inspection Ionizing-Radiation Hazard; accomplish	II	<b><i>01 OCT 2024</i></b>
009-113	Rotating Electrical Equipment with a Sealed Insulation System (SIS); rewind	II	<b><i>01 OCT 2024</i></b>
009-114	Mold Remediation; accomplish	II	01 OCT 2024
009-115	Bearing Rebabbiting; accomplish	II	<b><i>01 OCT 2024</i></b>
009-116	Waste Heat Boiler Sodium Nitrite Wet Lay-up; accomplish	II	01 OCT 2024
009-117	Combat Systems Light-Off Support; provide	I	<b><i>01 OCT 2024</i></b>
009-118	CG Deck Loading; accomplish	I	01 OCT 2024
009-120	Fact Finding and Critique of Unplanned Event; manage	I	<b><i>01 OCT 2024</i></b>
009-121	Ship Assessment/Inspection; accomplish	II	01 OCT 2024
009-122	Temporary Padeye; install and remove	I	<b><i>01 OCT 2024</i></b>
009-123	Fiber Optic Component; remove, relocate, repair, and install	II	<b><i>01 OCT 2024</i></b>
009-124	Thermal Spray NonSkid Application; accomplish	II	<b><i>01 OCT 2024</i></b>
009-125	Boat 65 Feet (20meters) Long and Less; accomplish	I	<b><i>01 OCT 2024</i></b>
009-126	Schedule Model Review (SMR); accomplish	I	<b><i>01 OCT 2024</i></b>