## <u>NAVSEA</u> <u>STANDARD ITEM</u> <u>NUMERICAL INDEX</u>

|          |   |                                    | FY-25 CH-1  |
|----------|---|------------------------------------|-------------|
| ITEM NO. | TITLE   | UTILIZATIO<br>N<br><u>CATEGORY</u> | <u>DATE</u> |
| 009-01   | General Criteria; accomplish  | I                                  | 01 OCT 2023 |
| 009-02   | Environmental Compliance Report for Material Usage; accomplish                    | I                                  | 01 OCT 2023 |
| 009-03   | Toxic and Hazardous Substance; control  | Ι                                  | 01 OCT 2023 |
| 009-04   | Quality Management System; provide  | I                                  | 12 MAR 2024 |
| 009-05   | Temporary Access; accomplish  | Ι                                  | 01 OCT 2023 |
| 009-06   | Maintaining Protection and Cleanliness from Non-Radioactive Operation; accomplish | I                                  | 01 OCT 2023 |
| 009-07   | Confined Space Entry, and Certification; accomplish                               | I                                  | 01 OCT 2023 |
| 009-08   | Shipboard Fire Protection and Fire Prevention; accomplish                         | I                                  | 01 OCT 2023 |
| 009-09   | Process Control Procedure (PCP); provide and accomplish                           | II                                 | 01 OCT 2023 |
| 009-10   | Asbestos-Containing Material (ACM); control                                       | I                                  | 01 OCT 2023 |
| 009-11   | Insulation and Lagging; accomplish  | II                                 | 01 OCT 2023 |
| 009-12   | Weld, Fabricate, and Inspect; accomplish  | II                                 | 12 MAR 2024 |
| 009-13   | Meter, Gage, Switch, and Thermometer; repair                                      | II                                 | 01 OCT 2023 |
| 009-15   | Rotating Machinery; balance   | II                                 | 01 OCT 2023 |
| 009-16   | Electronic Equipment; repair  | II                                 | 01 OCT 2023 |
| 009-17   | Rotating Electrical Equipment; repair   | II                                 | 01 OCT 2023 |
| 009-18   | Mine Warfare Ships Magnetic Material; control                                     | I                                  | 01 OCT 2023 |
| 009-19   | Provisioning Technical Documentation (PTD); provide                               | I                                  | 01 OCT 2023 |
|          | 1 of 6  |                                    | FY-25 CH-1  |

| ITEM NO. | <u>TITLE</u>   | UTILIZATIO<br>N<br>CATEGORY | <u>DATE</u> |
|----------|--|-----------------------------|-------------|
| 009-20   | Government Property; control   | I                           | 01 OCT 2023 |
| 009-21   | Alteration Verification, Logistic and Technical Data; provide  | I                           | 01 OCT 2023 |
| 009-23   | Interference; remove and install   | I                           | 01 OCT 2023 |
| 009-24   | Authorization, Control, Isolation,<br>Blanking, Tagging and Cleanliness;<br>accomplish                                 | I                           | 01 OCT 2023 |
| 009-25   | Structural Boundary Test; accomplish   | II                          | 01 OCT 2023 |
| 009-26   | Deck Covering; accomplish  | II                          | 01 OCT 2023 |
| 009-27   | Material Identification and Control (MIC) for Level I System; accomplish   | II                          | 01 OCT 2023 |
| 009-30   | Boiler Sample Tube; inspect  | II                          | 01 OCT 2023 |
| 009-31   | Boiler Waterjet Cleaning; accomplish   | II                          | 01 OCT 2023 |
| 009-32   | Cleaning and Painting Requirements; accomplish   | II                          | 12 MAR 2024 |
| 009-33   | Rotating Electrical Equipment; rewind  | II                          | 01 OCT 2023 |
| 009-34   | Fire Protection of Unmanned Vessel at<br>Contractor Facility; accomplish   | I                           | 01 OCT 2023 |
| 009-36   | Controller; repair   | II                          | 01 OCT 2023 |
| 009-37   | General Procedure for Woodwork; accomplish   | II                          | 01 OCT 2023 |
| 009-38   | Boiler, Catapult Accumulator, and<br>Reboiler Dry Lay-up; accomplish   | II                          | 01 OCT 2023 |
| 009-39   | Technical Manual Contract Requirement (TMCR) for a New Technical Manual for Commercial Equipment/Component; accomplish | I                           | 01 OCT 2023 |
| 009-40   | Contractor Crane, Multi-Purpose Machine and Material Handling Equipment at a Naval Facility; provide                   | I                           | 01 OCT 2023 |
| 009-45   | Tapered Plug Valve; repair   | II                          | 01 OCT 2023 |
| 009-46   | Butterfly Valve, Synthetic and Metal Seated; repair  | II                          | 01 OCT 2023 |
|          | 2 of 6   |                             | FY-25 CH-1  |

| ITEM NO. | TITLE   | UTILIZATIO<br>N<br>CATEGORY | <u>DATE</u> |
|----------|---|-----------------------------|-------------|
| 009-47   | Gate Valve; repair  | II                          | 01 OCT 2023 |
| 009-48   | Pressure Seal Bonnet Valve Shop Repair; accomplish  | II                          | 01 OCT 2023 |
| 009-49   | Pressure Seal Bonnet Valve In-line<br>Repair; accomplish                                    | II                          | 01 OCT 2023 |
| 009-50   | Horizontal Swing Check Valve; repair  | II                          | 01 OCT 2023 |
| 009-52   | Relief Valve; repair  | II                          | 01 OCT 2023 |
| 009-53   | Bolted Bonnet, Globe, Globe Angle, and<br>Globe Stop Check Valve Shop Repair;<br>accomplish | II                          | 01 OCT 2023 |
| 009-54   | Bolted Bonnet, Globe, Globe Angle, and Globe Stop Check Valve In-line Repair; accomplish    | II                          | 01 OCT 2023 |
| 009-55   | Regulating/Reducing Valve; repair   | II                          | 01 OCT 2023 |
| 009-56   | Main Propulsion Boiler Wet Lay-up; accomplish   | II                          | 01 OCT 2023 |
| 009-57   | Reduction Gear Security; accomplish   | II                          | 01 OCT 2023 |
| 009-58   | Pump and Driver Shaft Alignment; accomplish   | II                          | 01 OCT 2023 |
| 009-60   | Schedule and Associated Report for CNO Availability; provide and manage                     | I                           | 01 OCT 2023 |
| 009-61   | Shipboard Use of Fluorocarbon; control  | I                           | 01 OCT 2023 |
| 009-62   | Boiler Handhole, Manhole Seat and Plate; inspect  | II                          | 01 OCT 2023 |
| 009-63   | Lubricating Oil and Hydraulic Fluid; analyze  | II                          | 01 OCT 2023 |
| 009-64   | Cancelled   |                             |             |
| 009-65   | Polychlorinated Biphenyls (PCBs); control   | II                          | 01 OCT 2023 |
| 009-67   | Integrated Total Ship Testing; manage   | I                           | 01 OCT 2023 |
| 009-68   | Cancelled   |                             |             |
| 009-69   | Heavy Weather/Mooring Plan; provide   | I                           | 01 OCT 2023 |
|          | 3 of 6  |                             | FY-25 CH-1  |

| ITEM NO. | TITLE   | UTILIZATIO<br>N<br>CATEGORY | <u>DATE</u> |
|----------|---|-----------------------------|-------------|
| 009-70   | Confined Space Entry, Certification, Fire Protection, Fire Prevention, and Housekeeping for Unmanned Vessel; accomplish | I                           | 01 OCT 2023 |
| 009-71   | Piping System; test   | II                          | 01 OCT 2023 |
| 009-72   | Physical Security at a Private Contractor Facility; accomplish  | I                           | 01 OCT 2023 |
| 009-73   | Shipboard Electrical/Electronic Cable<br>Procedure; inspect, test, install, remove,<br>and repair                       | I                           | 01 OCT 2023 |
| 009-74   | Occupational, Safety and Health Plan; accomplish  | I                           | 01 OCT 2023 |
| 009-75   | Circuit Breaker; repair   | II                          | 01 OCT 2023 |
| 009-76   | Waveguide and Rigid Coaxial Lay-Up; accomplish  | II                          | 01 OCT 2023 |
| 009-77   | Cofferdam Installation; accomplish  | II                          | 01 OCT 2023 |
| 009-78   | Passive Countermeasure System (PCMS)<br>Material; repair  | II                          | 01 OCT 2023 |
| 009-79   | Government Owned Material (GOM)<br>Status for Multi-Ship Multi-Option<br>(MSMO) Availability; report                    | II                          | 01 OCT 2023 |
| 009-80   | Ship Facility; maintain   | I                           | 01 OCT 2023 |
| 009-81   | Compartment Closeout; accomplish  | I                           | 01 OCT 2023 |
| 009-82   | Installation of Equal Component Vice Specified Component; report  | I                           | 01 OCT 2023 |
| 009-83   | Wire Rope Assembly; fabricate   | II                          | 01 OCT 2023 |
| 009-84   | Threaded Fastener Requirement; accomplish   | I                           | 01 OCT 2023 |
| 009-85   | Government Sponsored Planning<br>Yard/Configuration Data Manager<br>(CDM) On-Site Representative Facility;<br>provide   | II                          | 01 OCT 2023 |
| 009-86   | Recovery and Turn-In of Ozone<br>Depleting Substance (ODS); accomplish  | II                          | 01 OCT 2023 |
| 009-87   | Chemical Disinfection Procedure; accomplish   | II                          | 01 OCT 2023 |
|          | 4 of 6  |                             | FY-25 CH-1  |

| ITEM NO. | <u>TITLE</u>  | UTILIZATIO<br>N<br>CATEGORY | <u>DATE</u> |
|----------|---|-----------------------------|-------------|
| 009-88   | Collection, Holding and Transfer (CHT) and Motor Gasoline(MOGAS) Tank, Space, and Piping, including Sewage or MOGAS-Contaminated Tank, Space, and Piping; certify | I                           | 01 OCT 2023 |
| 009-90   | Technical Representative; provide   | II                          | 01 OCT 2023 |
| 009-91   | Propeller In-Place Inspection; accomplish   | II                          | 01 OCT 2023 |
| 009-92   | Resilient Mount; install  | II                          | 01 OCT 2023 |
| 009-93   | Emergency Planning and Community<br>Right-to-Know Act (EPCRA) and<br>Pollution Prevention Act (PPA)<br>Information; provide                                       | I                           | 01 OCT 2023 |
| 009-95   | Mechanically Attached Fitting (MAFs); install   | II                          | 01 OCT 2023 |
| 009-96   | Ball Valve; repair  | II                          | 01 OCT 2023 |
| 009-99   | Ship Departure Report; provide  | I                           | 01 OCT 2023 |
| 009-100  | Ship's Stability; maintain  | I                           | 01 OCT 2023 |
| 009-101  | Ship Transit and Berthing; accomplish   | I                           | 01 OCT 2023 |
| 009-103  | Weight and Moment Change Data; provide  | II                          | 01 OCT 2023 |
| 009-104  | Vibration Testing and Analysis; accomplish  | II                          | 01 OCT 2023 |
| 009-105  | Thermal Sprayed Coating for Machinery Component Repair; accomplish  | II                          | 01 OCT 2023 |
| 009-106  | Work Authorization Form Coordinator (WAFCOR); provide   | I                           | 01 OCT 2023 |
| 009-107  | Piping System Cleanliness Restoration and Flushing (Non-Nuclear); accomplish  | II                          | 01 OCT 2023 |
| 009-109  | Non-SUBSAFE Work on SUBSAFE-<br>Certified Vessel; accomplish  | I                           | 01 OCT 2023 |
| 009-110  | Non-Nuclear Work on a Nuclear Vessel; accomplish  | I                           | 01 OCT 2023 |
| 009-111  | Schedule and Associated Report for non-<br>CNO Availability; provide and manage   | I                           | 01 OCT 2023 |

5 of 6

FY-25 CH-1

| ITEM NO. | TITLE   | UTILIZATIO<br>N<br><u>CATEGORY</u> | <u>DATE</u> |
|----------|---|------------------------------------|-------------|
| 009-112  | Prevention of Radiographic-Inspection Ionizing-Radiation Hazard; accomplish | II                                 | 01 OCT 2023 |
| 009-113  | Rotating Electrical Equipment with a Sealed Insulation System (SIS); rewind | П                                  | 01 OCT 2023 |
| 009-114  | Mold Remediation; accomplish  | II                                 | 01 OCT 2023 |
| 009-115  | Bearing Rebabbitting; accomplish  | II                                 | 01 OCT 2023 |
| 009-116  | Waste Heat Boiler Sodium Nitrite Wet<br>Lay-up; accomplish                  | П                                  | 01 OCT 2023 |
| 009-117  | Combat Systems Light-Off Support; provide                                   | I                                  | 01 OCT 2023 |
| 009-118  | CG Deck Loading; accomplish   | I                                  | 01 OCT 2023 |
| 009-120  | Fact Finding and Critique of Unplanned Event; manage                        | I                                  | 01 OCT 2023 |
| 009-121  | Ship Assessment/Inspection; accomplish                                      | П                                  | 01 OCT 2023 |
| 009-122  | Temporary Padeye; install and remove  | I                                  | 01 OCT 2023 |
| 009-123  | Fiber Optic Component; remove, relocate, repair, and install                | П                                  | 01 OCT 2023 |
| 009-124  | Thermal Spray NonSkid Application; accomplish                               | П                                  | 12 MAR 2024 |
| 009-125  | Boat 65 Feet (20meters) Long and Less; accomplish                           | I                                  | 01 OCT 2023 |
| 009-126  | Schedule Model Review (SMR); accomplish                                     | h I                                | 01 OCT 2023 |